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2.1. The STAMP is intended to provide the City of Columbia, (Sponsor) and the 
Federal Aviation Administration, (FAA) an update of the original Terminal Area 
Master Plan dated October 2017. 

Introduction:

TAMP, Chapter 2, Inventory of Existing Conditions:

TAMP, Chapter 3, Aviation Activity Forecast:

TAMP, Chapter 4, Terminal Area Facility Requirements:

TAMP, Chapter 5, Alternatives Analysis:



TAMP, Chapter 6, Environmental Overview:

TAMP, Chapter 7, TAMP CIP Implementation / Financial Feasibility:

TAMP, Chapter 8, Airport Layout Plan (ALP) Drawing Set:

TAMP, Appendix F – Cost Estimates:

TAMP, Appendix H – Safety Risk Management Documentation:

TAMP, Appendix I – OEAAA (7460) Airspace Submittal Documentation:





Assumption: The Sponsor will provide the current electronic drawings to 
the Consultant for these proposed updates. 















PART A SUBTOTAL 210,000.00$

PART B SUBTOTAL 10,000.00$   

PART A & PART B TOTAL 220,000.00$



1 B.1.a. – g. & partial h & k. 30 calendar days after Notice to 
Proceed Date.

2 Sponsor & FAA Review Assume 14 calendar days after 
submittal of Task No. 1.

3 B.1. partial h. & j. 21 calendar days after receipt of Task 
2 comments.

4 Sponsor & FAA Review Assume 14 calendar days after 
submittal of Task No. 3.

5 B.1.i. 21 calendar days after receipt of Task 
4 comments.

6 Sponsor & FAA Review Assume 14 calendar days after receipt 
of Task 5 comments.

7 B.1.l.iv 14 calendar days after receipt of Task 
6 comments.

Total Calendar Days 128 calendar days


