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ATTESTED BY: 

Sheela Amin, City Clerk 

APPROVED AS TO FORM: 

Nancy Thompson, City Counselor 

CITY OF COLUMBIA, MISSOURI 

By: 
De'Carlon Seewood, City Manager 

Date: 

CERTIFICATION: I hereby certify that the above expenditure is within the purpose of the 
appropriation to which it is charged, Account No. 55716588 604023 RF055, and 
that there is an unencumbered balance to the credit of such appropriation sufficient 
to pay therefor. 

By: 
Director of Finance 

ART ENGINEERING, LLC 

By: 

Date: 

ATTEST: 

Engineering Services Agreement (HOURLY)- 03.21.2022 13 



RRT Engineering, LLC 
1 Huntington Quadrangle, Suite 3S01 
Melville, New York 11747-4401 
631-756-1060
631-756-1064 (fax)
info@rrtenviro.com
www.rrtenviro.com

August 24, 2022 

City of Columbia Purchasing 
701 E. Broadway, 5th Floor 
Columbia, MO 65201 

RE: Engineering Services – Columbia Recycling and Waste Diversion Program Evaluation 
Request for Qualifications (RFQUAL) 170/2021 

Dear Purchasing Department: 

RRT Engineering, LLC (RRT) is pleased to submit to the City of Columbia (City) our revised price proposal to provide 
the services required by the RFQUAL, as described in our response of May 6, 2022, and as discussed via telephone 
on August 17. Attached to this letter is a description of the tasks and outputs for the Evaluation Work. These 
outputs reflect the direction provided by the City for RRT to perform the field work items with the exception of an 
MSW composition study to be subcontracted MSW Consultants, an industry leader with whom the City is familiar. 

On behalf of RRT, I appreciate the opportunity to present our total time-and-materials price proposal for a not-
to-exceed amount of $341,074, as shown in the table below.  

Evaluation Work $ 279,420 
Labor $ 250,026 
Expenses $ 29,394 

MSW Composition Study $ 61,654 
Labor $ 52,799 
Expenses $ 8,855 

Total $ 341,074 

The following table breaks down the Evaluation Work by task, showing the level of effort for the field work items. 

Evaluation Work Task and Activities 
Kickoff and Project Meetings $ 27,329 
Task 1A: Waste Generation Rate Analysis $ 8,786 
Task 1B: Current and Future Recycling Waste Diversion Assessment $ 99,595 

Participation study (field work) $ 24,408 
Contamination study (field work) $ 14,867 

Task 2: MRF Eval $ 39,102 
Task 3: Stakeholder Input $ 58,024 
Task 4: Preparation of Recycling and Waste Diversion Report $ 17,190 

TOTAL LABOR $ 250,026 

http://www.rrtenviro.com/
ekkeys
Text Box

ekkeys
Text Box
Exhibit A
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Since efficiency can be achieved by consolidating various aspects of the tasks into combined trips to Columbia, 
expenses are presented below by travel event rather than by task.  

Trip # Evaluation Work Travel event 
1 Kickoff meeting, MRF Inspection, Contamination study $ 11,874 
2 Stakeholder Engagement, 1st phase of participation study $ 7,389 
3 Stakeholder Engagement, 2nd phase of participation study $ 5,376 
4 City Council Work Session $ 2,949 
5 Final Presentation $ 1,806 

EXPENSES $29,394 

Below is a matrix table organizing our approach to the stakeholder engagement and for making efficient use of 
travel to Columbia. Travel for the MSW composition study will be scheduled separately.  

Event 

Stakeholder  
or Activity 

Trip 1 
Kickoff 

Trip 2: 
Stakeholder 
Engagement 

Virtual 
Meetings 

Trip 3: 
Stakeholder 
Engagement 

Trip 4: 
Final 

Presentation 

City staff 

Kickoff with 
project team 

Engagement 
meeting with 
additional 
City Staff 
Stakeholders 

City Staff 
Stakeholder 
workshop 

Review 
summary of 
Stakeholder 
Input with 
City Staff 

Interested 
Party Meetings 

Open 
House (1) 

Open 
Houses (1-2) 

City Council 

Informal first 
impressions 
from council 
members 

City Council 
Work Session 
(tentative) 

City Council 
Work Session 
(tentative) 

In-person 

Field Work 

MRF Evaluation 

Recyclables 
Contamination 
Study 

Participation 
Study Part 1 

Participation 
Study Part 2 

As an optional task not included in the above total, a visual characterization of incoming construction & demolition 
debris (C&D) and bulky waste can be conducted for a lump sum of $11,500. This would provide the City with data 
on what materials might be available for recovery in a future C&D recycling effort.   
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This price proposal will remain valid for a period of ninety (90) calendar days after the date above, and is subject 
to further negotiation regarding City requested changes to the scope of work and the level of effort. 

Very truly yours, 

RRT Engineering, LLC 

Nathiel G. Egosi, P.E. 
President 
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Task 1A: Waste Generation Rate Analysis 
• Review of data tracking procedures an identification of data gaps

• Development of SOP for tracking information including examples of commercially available software and
hardware

• Project waste generation for 20 years (2023 – 2043)

o Develop baseline

o Project into future

o Divide by sector

• Conduct 1-week scientifically sampled MSW composition study on waste going to Landfill; use the data
to estimate composition for next 5 years

• Impacts of potential program changes, such as curbside recycling, MRF updates, organics diversion, etc.

• Presentation with narrative and excel

Task 1B: Current and Future Recycling Waste Diversion Assessment 
• Source Reduction

o Research 5 to 8 programs from other cities

o Describe State/City policies and regulations

o Document current programs

o Describe how the City might implement some of the elements above

• Reuse & Recycling

o Document current program

 Conduct two field observation periods, two weeks each, to gather participation data

 Suggestions for new or expanded programs, bolstered with examples from other cities

 Barriers to and needs for market development (operations, participation, quality,
transportation, etc.) and how to respond

 Existing or potential markets for recyclables (how City might adjust or develop in order
to market more or new types of material.)
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• Waste Diversion

o Research 3 to 5 examples of diversion rate methodologies, and then collaborate with the City to
develop or adapt one for Columbia’s use.

o Evaluate contamination of recyclables by conducting a 2-week composition analysis using the
MRF equipment and additional labor for hand-sorting.

 Fiber composition will be determined using the four grades already hand-sorted at the
MRF.

 Container composition will be determined by utilizing the existing container line plus
additional labor to:

• Re-sort the “#3-7s” bunker to get erroneous metal cans, PET bottles, and HDPE
bottles

• Re-sort the HDPE bunker into Natural and Color

 Minimally sort the residue from both lines to identify the volume and types of incoming
contamination

o Describe national trends in diversion

o Include discussion for diversion of materials from landfill beyond curbside recyclables, such as
mattresses or bulky plastics

o Review and evaluate the waste diversion goal in the CAAP.

 How can the program make progress on the actions in the CAAP?

 Which will require larger effort by the City (not just the SW program)?

• Collection and Transfer

o Document current program

o Provide commentary on best practices and items of concern

o Describe national trends in collection and transfer

o Opportunities for environmental benefits and SAFETY regarding collection.

o Changes to collection necessary to achieve CAAP goals.

o Discussion of single stream vs. dual stream

• Construction & Demolition Debris (C&D)

o Research 3 to 5 programs from other cities to reduce the tonnage of C&D going into landfills

o Describe how the City might implement some of the best practices
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• Commercial Recycling

o Research 4 to 6 programs from other cities to incentivize commercial recycling and improve
participation

o Describe how the City might implement some of the best practices

• Household Hazardous Waste (HHW)

o Research 2 or 3 full-time HHW programs in other cities

o Describe how the City can implement a full-time HHW program at the MRF

• Review of Waste Management District grant funding opportunities.

Task 2: Comprehensive Evaluation of the MRF 
Work will be performed as described in the RFQ response with the adjustment that based on our observations, 
only one engineer will be on-site and only one day will be required to complete the work.  

Furthermore, as has been directed by the City, RRT will include on the conceptual drawings not only the MRF 
equipment and building but also design for how the MRF facility could be used to house new diversion programs 
such as mattress recycling, HHW collection, etc. This will include necessary site surveys to create a conceptual site 
plan. 

Task 3: Stakeholder Input Process 
In addition to the meetings and workshops required by the RFQ, RRT will prepare for and participate in person in 
two City Council work sessions. Understanding that the scheduling of those meetings will be at the pleasure of the 
Council, RRT will make every effort to combine travel to Columbia whenever possible. This proposal assumes a 
level effort for RRT to prepare some requested content for presentation and discussion at these sessions. 

Furthermore, RRT will prepare for and conduct three public “Open House”-style events to engage interested 
members of the public. RRT will attend these events in person. The level of effort proposed assumes that the City 
will assist in developing and arranging for accommodations for the Open Houses and any required advertising or 
scheduling.  

A matrix table organizing our approach to the stakeholder engagement and for making the most efficient use of 
each visit to Columbia was provided in our letter dated August 24, 2022, to which this document was attached. 

Task 4: Prepare report 
• Compile the waste generation rate analysis from Task 1

• Compile results of MRF eval in Task 2

• Document stakeholder process in Task 3

• Add Executive Summary

o At the direction of the City, the outcomes of the work conducted in the project will be presented
in a format similar to the following, in order to provide a clear roadmap to increasing waste
diversion and increase waste reduction.
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Mattresses 

The City should operate a program to recover or recycle mattresses because [opportunity and impact]. 

Such a program can be implemented by [program, operations, space, etc.]. 

A program to recover or recycle mattresses will/might cost [$ to start up, per year to operate]. 

Show on the conceptual site plan how the program can be housed. 

• Produce draft; incorporate comments; produce final draft; generate copies

• Final presentation to City Council in Columbia



EXHIBIT B 

RRT SCHEDULE OF BILLING RATES AND REIMBURSABLE EXPENSES 

1. BILLING RATES:

RRT will be compensated for Services it provides to the Client in accordance with the following hourly 
billing rates unless otherwise stipulated in the Agreement:

TITLE HOURLY RATES 
President $300 
Vice President $250 
Project Consultant $237 
Senior Project Manager; Engineering Manager, Senior Director $227 
Project Manager $212 
Senior Engineer $206 
Senior Project Engineer; Senior Field Engineer $185 
Project Engineer/Architect $170 
Staff Engineer/Professional $158 
Senior Designer $153 
Staff Designer $143 
Staff Project Engineer; Field Engineer $158 
Buyer; Estimator $135 
Senior Drafter $143 
Junior Engineer $117 
Drafter; Technician $108 
Expediter; Administrative Assistant $  92 
Clerk $  71 

The above rates are effective until June 30, 2023. 

CLIENT is charged for time actually spent on the project.  Visits to CLIENT’S site or offices are billed at 
half day minimum.  Time sheets are available for review with a formal and timely request. 

Rates include reasonable costs for clerical and accounting expenses as well as a general office expense. 

Normal and reasonable time for contract negotiations are covered in overhead; however, extended contract 
negotiations or time spent resolving differences in terms and conditions, scopes of work, or work orders or 
change notices/directives will be billed at the above hourly rates. 

Personnel charges will be computed by multiplying the Hourly Billing Rate of RRT’s personnel performing the 
Work times the hours worked.  An overtime premium factor of 1.5 shall be applied to personnel charges 
computed in the preceding manner for hours worked in excess of 40 hours per person per week, or in excess of 
8 hours per day for the position of Designer or below. Overtime hours for others will be billed at the individual’s 
standard rate.  



Compensation for the travel time of the RRT’s personnel will be allowed, however on any travel day, the 
maximum total time allowed to be charged per person will be eight hours. Travel is from the employee’s 
regular work location. 

2. REIMBURSABLE EXPENSE:

2.1 RRT shall be reimbursed for direct non-salary expenses, which are incurred as a direct 
result of the Work to perform the services including the following: 

2.2 

1. Living and travel expenses of employees when away from their home office  including 
hotel, a per diem for meals as paid to the Consultant's employee in accordance with 
Consultant's policy, mileage, airfare, rail travel, taxis, tolls, automobile rentals and other 
similar costs.
2. Identifiable overnight courier mail and shipping expenses other than for general 
correspondence.
3. Services by others directly applicable to the Work such as special consultants, surveyors, 
legal and accounting expenses, soils testing and borings, concrete corings, environmental 
studies, inspections, laboratory charges, commercial printing and binding and similar 
costs not applicable to the Consultant's general overhead.
4. Identifiable reproduction costs applicable to the Work, such as scanning, blueprinting, 
copying, printing, etc. and all presentation materials.
5. Permits and fees required by standard engineering design and/or law, ordinance or 
regulatory authority having jurisdiction over the Work and that are not necessary with 
respect for the Consultant to conduct ordinary business.
6. Any rental of any equipment to perform the Work.
7. Any subcontractor for any portion of the Work.
CLIENT shall be billed the actual cost incurred for the reimbursable expense. 








