
AGREEMENT 
For 

PROFESSIONAL ENGINEERING SERVICES 
Between 

THE CITY OF COLUMBIA, MISSOURI 
And 

WEAVER CONSULTANTS GROUP, LLC 

Attachment A 

THIS AGREEMENT by and between the City of Columbia, Missouri (hereinafter 
called "CITY"), and Weaver Consultants Group, LLC, (hereinafter called 
"ENGINEEFt"), is entered into on the date of the last signatory noted below (the 
"Effective Date"). 

WITNESSETH, that whereas CITY intends to make improvements as described 
below, hereinafter called the PROJECT, consisting of the following: 

Columbia Sanitary Landfill Lateral Expansion Permitting 
Project 

( Description of Project) 

NOW, THEREFORE, in consideration of the mutual covenants set out herein the 
parties agree as follows: 

ENGINEER shall serve as CITY's professional engineering contractor in those 
assignments to which this Agreement applies, and shall give consultation and advice to 
CITY during the performance of the services. All services shall be performed under the 
direction of a professional engineer registered in the State of Missouri and qualified in 
the particular field. 

SECTION 1 - AUTHORIZATION OF SERVICES 

1.1 ENGINEER shall not undertake to begin any of the services contemplated 
by this agn~ement until directed in writing to do so by CITY. CITY may elect to 
authorize the PROJECT as a whole or in parts. 

1 .2 Authorized work may include services described hereafter as Basic 
Services or as Additional Services of ENGINEER. 

SECTION 2 - BASIC SERVICES OF ENGINEER 

2.1 General 

2.1.1 Perform professional engineering services as set forth in Attachment A -
"Scope of Basic Services," dated August 24, 2018 (hereinafter referred to as "Scope of 
Basic Services"). 
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2.1.2 ENGINEER will designate the following listed individuals as its project 
team with responsibilities as assigned. ENGINEER shall dedicate whatever additional 
resources are necessary to accomplish the PROJECT within the specified time frame 
but will not remove these individuals from the assigned tasks for any reason within the 
control of ENGINEER without the written approval of CITY. 

Name and Title 
Dustin Theonen, P .E., Project Manager 
Andy Limmer, P.G., Senior Project 
Manager 
Michele Clark, Senior Project Director 

Assignment 
Project Manager, Certifying Engineer 
Certifying Geologist 

Project Director 

All of the services required hereunder will be performed by ENGINEER or under its 
supervision and all personnel engaged in the work shall be fully qualified and authorized 
or permitted under state and local law to perform such services. 

None of the work or services covered by this Agreement shall be subcontracted without 
the prior written approval of CITY and any work or services so subcontracted shall be 
subject to the provisions of this Agreement. 

2.2 ENGINEER shall furnish such periodic reports as CITY may request 
pertaining to the work or services undertaken pursuant to this Agreement, the costs and 
obligations incurred or to be incurred, and any other matters covered by this Agreement. 

2.3 ENGINEER shall maintain accounts and records, including personnel, 
property and financial records, adequate to identify and account for all costs pertaining 
to the Agreement and any other records as deemed necessary by CITY to assure 
proper accounting for all project funds. These records must be available to CITY or its 
authorized representatives, for audit purposes, and must be retained for three (3) years 
after expiration or completion of this Agreement. 

SECTION 3 - ADDITIONAL SERVICES OF ENGINEER 

3.1 General 
If authorized in writing by CITY, and agreed to in writing by ENGINEER, 

ENGINEER shall furnish or obtain from others Additional Services of the following types 
which are not considered normal or customary Basic Services. The scope of Additional 
Services may include: 

3.1.1 Financial Consultation 
Consult with CITY's fiscal agents and bond attorneys and provide such 

engineering data as required for any bond prospectus or other financing requirements. 
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3.1 .2 Property Procurement Assistance 
Provide consultation and assistance on property procurement as related to 

professional engineering services being performed. 

3.1 .3 Obtaining Services of Others 
Provide through subcontract the services or data set forth in Scope of 

Basic Services. ENGINEER is prohibited from holding a retainage on any payment to a 
subcontractor that provides any services or work on this Project. 

3.1.4 Preliminary or final engineering design of capital facilities except as 
specifically identified herein. 

3.1.5 Preparation of reports, data, application, etc., in connection with 
modifications to FEMA floodplain definition and/or mapping. 

3.1 .6 Extra Services 
Services not specifically defined heretofore that may be authorized in 

writing by CITY. 

SECTION 4 - RESPONSIBILITIES OF CITY 

4.1 Provide full information as to CITY's requirements for the PROJECT. 

4.2 Assist ENGINEER by placing at ENGINEER's disposal available 
information pertinent to the assignment including previous reports and other data 
relative thereto, including the items outlined in Scope of Basic Services. 

4.3 Guarantee access to and make all provisions for ENGINEER to enter 
upon public and private property as required for ENGINEER to perform ENGINEER's 
services under this Agreement. 

4.4 Examine all studies, reports, sketches, estimates, Bid Documents, 
Drawings, proposals and other documents presented by ENGINEER and render in 
writing decisions pertaining thereto. 

4.5 Provide such professional legal, accounting, financial and insurance 
counseling services as may be required for the PROJECT. 

4.6 Designate Steve Hunt, Solid Waste Utility Manager, as CITY's 
representative with respect to the services to be performed under this Agreement. Such 
person shall have complete authority to transmit instructions, receive information, 
interpret and define CITY's policies and decisions with respect to materials, equipment, 
elements and systems to be used in the PROJECT, and other matters pertinent to the 
services covered by this Agreement. The CITY's designated representative may be 
changed during the duration of this Agreement by written notice from the City Manager, 
or City Manager's designee, to ENGINEER. 
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4.7 Give prompt written notice to ENGINEER whenever CITY observes or 
otherwise becomes aware of any defect in the PROJECT. 

4.8 Furnish approvals and permits from all governmental authorities having 
jurisdiction over the PROJECT and such approvals and consents from others as may be 
necessary for completion of the PROJECT. 

4.9 Furnish ENGINEER data such as probings and subsurface explorations, 
with appropriate professional interpretations; property, boundary, easement, right-of
way, topographic and utility surveys; zoning and deed restriction; and other special data 
or consultations, all of which ENGINEER may rely upon in performing his services 
under this Agreement. 

SECTION 5 - PERIOD OF SERVICE 

5.1 This Agreement will become effective upon the first written notice by CITY 
authorizing services hereunder. 

5.2 This Agreement shall be applicable to all work assignments authorized by 
CITY subsequent to the date of its execution and shall be effective as to all assignments 
authorized. 

5.3 Services shall be started within 1 O calendar days of Notice to Proceed and 
completed before June 1, 2024 . CITY shall have the right to establish performance 
times for individual phases or elements of the PROJECT by delivering a written 
schedule setting out the performance times to the ENGINEER. 

SECTION 6 - PAYMENTS TO ENGINEER 

6.1 Amount of Payment 

6.1.1 For services performed, CITY shall pay ENGINEER the sum of amounts 
determined as follows: 

6.1.1.1 For time spent by personnel, payment at the hourly rates indicated in the 
"Schedule of Hourly Labor Billing Rates" (attached). Such rates include overhead and 
profit. The schedule may be revised annually if the term of this Agreement exceeds one 
(1) year. To be effective, any revision in the Schedule of Hourly Labor Billing Rates shall 
be provided by ENGINEER to CITY as least thirty (30) days prior to work performed 
under this Agreement to which such rates apply. 

6.1.1.2 For outside expenses incurred by ENGINEER, such as authorized travel 
and subsistence, commercial services, and incidental expenses, the cost to 
ENGINEER. 
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6.1.1.3 For reproduction, printing, long-distance telephone calls, company vehicle 
usage, testing apparatus, computer services and computer-assisted drafting (CAD), 
amounts will be charged according to the ENGINEER's standard rates in effect at the 
time service is provided. 

6.1.1.4 For professional services rendered by others as subcontractor(s) to 
ENGINEER such as surveying, real property descriptions, soil borings, subsurface 
investigations, laboratory testing, field quality control tests, progress photos, or other 
activities required or requested by CITY, will be billed at the cost to ENGINEER. 

6.1 .1 .5 For time spent by outside individual professional consultants employed by 
ENGINEER in providing services to CITY, the cost to ENGINEER. Expenses incurred 
by such outside consultants in service to CITY shall be reimbursable in accordance with 
6.1.1.2 above. 

6.1.1.6 Total payment for Scope of Basic Services and all other expenses and 
costs to CITY under this Agreement and described herein shall not exceed $185,763. 

6.2 Payments 

6.2.1 ENGINEER shall submit an invoice for services rendered to CITY not 
more than once every month. Upon receipt of the invoice and progress report, CITY will 
pay ENGINEER for the services rendered within sixty (60) days of receipt of bill, 
provided CITY does not contest the invoice. 

SECTION 7- GENERAL CONSIDERATIONS 

7.1 Insurance 

7.1.1 ENGINEER'S INSURANCE: ENGINEER agrees to maintain, on a primary 
basis and at its sole expense, at all times during the life of this contract the following 
insurance coverages, limits, including endorsements described herein. The 
requirements contained herein, as well as CITY's review or acceptance of insurance 
maintained by ENGINEER is not intended to and shall not in any manner limit or 
qualify the liabilities or obligations assumed by ENGINEER under this contract. 

Commercial General Liability ENGINEER agrees to maintain Commercial General 
Liability at a limit of liability not less than $2,000,000 combined single limit for any one 
occurrence covering both bodily injury and property damage, including accidental death. 
Coverage shall not contain any endorsement(s) excluding nor limiting Contractual 
Liability or Cross Liability. If the contract involves any underground/digging operations, 
the general liability certificate shall include X, C and U (Explosion, Collapse and 
Underground) coverage. 

Professional Liability ENGINEER agrees to maintain Professional (Errors & 
Omissions) Liability at a limit of liability not less than $2,000,000 per claim and 
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$2,000,000 aggregate. For policies written on a "Claims-Made" basis, ENGINEER 
agrees to maintain a Retroactive Date prior to or equal to the Effective Date of this 
contract. In the event the policy is canceled, non- renewed, switched to an Occurrence 
Form, retroactive date advanced; or any other event triggering the right to purchase a 
Supplemental Extended Reporting Period (SERP) during the life of this contract, 
ENGINEER agrees to purchase a SERP with a minimum reporting period not less than 
two (2) years. The requirement to purchase a SERP shall not relieve ENGINEER of the 
obligation to provide replacement coverage. 

Business Automobile Liability ENGINEER agrees to maintain Business Automobile 
Liability at a limit of liability not less than $2,000,000 combined single limit for any one 
occurrence and not less than $150,000 per individual, covering both bodily injury, 
including accidental death, and property damage, to protect themselves from any and 
all claims arising from the use of the ENGINEER's own automobiles, and trucks; hired 
automobiles, and trucks; and automobiles both on and off the site of work. Coverage 
shall include liability for Owned, Non-Owned & Hired automobiles. In the event 
ENGINEER does not own automobiles, ENGINEER agrees to maintain coverage for 
Hired & Non-Owned Auto Liability, which may be satisfied by way of endorsement to the 
Commercial General Liability policy or separate Business Auto Liability policy. 

Workers' Compensation Insurance & Employers' Liability ENGINEER agrees to 
take out and maintain during the life of this contract, Employers' Liability and Workers' 
Compensation Insurance for all of their employees employed at the site of the work, and 
in case any work is sublet, the ENGINEER shall require the subcontractor similarly to 
provide Workers' Compensation Insurance for all the latter's employees unless such 
employees are covered by the protection afforded by the ENGINEER. Workers' 
Compensation coverages shall meet Missouri statutory limits. Employers' Liability 
minimum limits shall be $500,000 each employee, $500,000 each accident and 
$500,000 policy limit. In case any class of employees engaged in hazardous work 
under this contract is not protected under the Workers' Compensation Statute, the 
ENGINEER shall provide and shall cause each subcontractor to provide Employers' 
Liability Insurance for the protection of their employees not otherwise protected. 

Excess/Umbrella Liability The above liability limits may be satisfied by any 
combination of primary and excess/umbrella liability policies. 

Additional Insured ENGINEER agrees to endorse CITY as an Additional Insured with 
a CG 2026 Additional Insured - Designated Person or Organization endorsement, or 
similar endorsement, to the Commercial General Liability. The Additional Insured shall 
read "City of Columbia." 

Waiver of Subrogation ENGINEER agrees by entering into this contract to a Waiver 
of Subrogation for each required policy herein except professional liability. When 
required by the insurer, or should a policy condition not permit ENGINEER to enter into 
an pre-loss agreement to waive subrogation without an endorsement, then ENGINEER 
agrees to notify the insurer and request the policy be endorsed with a Waiver of 
Transfer of Rights of Recovery Against Others, or its equivalent. This Waiver of 
Subrogation requirement shall not apply to any policy, which includes a condition 
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specifically prohibiting such an endorsement, or voids coverage should ENGINEER 
enter into such an agreement on a pre-loss basis. 

Certificate(s) of Insurance ENGINEER agrees to provide CITY with Certificate(s) of 
Insurance evidencing that all coverages, limits and endorsements required herein are 
maintained and in full force and effect. Said Certificate(s) of Insurance shall include a 
minimum thirty (30) day endeavor to notify due to cancellation or non-renewal of 
coverage. The Certificate(s) of Insurance shall name the City as additional insured in an 
amount as required in this contract and contain a description of the project or work to be 
performed. 

Right to Revise or Reiect CITY reserves the right, but not the obligation, to review 
and revise any insurance requirement, not limited to limits, coverages and 
endorsements based on insurance market conditions affecting the availabmty or~~~~~~~~ ~~ 
affordability of coverage; or changes in the scope of work/ specifications affecting the 
applicability of coverage. Additionally, CITY reserves the right, but not the obligation, to 
review and reject any insurance policies failing to meet the criteria stated herein or any 
insurer providing coverage due of its poor financial condition or failure to operating 
legally. 

7.1.2 HOLD HARMLESS AGREEMENT: To the fullest extent not prohibited by 
law, ENGINEER shall indemnify and hold harmless the City of Columbia, its directors, 
officers, agi:mts and employees from and against all claims, damages, losses and 
expenses (including but not limited to attorney's fees) arising by reason of any negligent 
act or failure, to act, or willful misconduct, of ENGINEER, of any subcontractor (meaning 
anyone, including but not limited to consultants having a contract with ENGINEER or a 
subcontractor for part of the services), of anyone directly or indirectly employed by 
ENGINEER or by any subcontractor, or of anyone for whose acts ENGINEER or its 
subcontractor may be liable, in connection with providing these services except as 
provided in this Agreement. This provision does not, however, require ENGINEER to 
indemnify, hold harmless or defend the City of Columbia from its own negligence, 
except as se~t out herein. 

7 .2 Professional Responsibility 

7.2.1 Missouri Licensure & Certificate of Authority 
ENGINEER certifies that it is currently in compliance, and agrees to 

maintain compliance for the duration of this Agreement, with all licensure requirements 
of the Missouri Board for Architects, Professional Engineers, Professional Land 
Surveyors and Professional Landscape Architects (hereinafter "APEPLSPLA") to 
practice in Missouri as a professional engineer as provided under chapter 327 of the 
Missouri Revised Statutes. To the extent required by Section 327.401 of the Missouri 
Revised Statutes, ENGINEER understands and agrees that the person personally in 
charge and supervising the professional engineering services of ENGINEER under this 
Agreement shall be licensed and authorized to practice engineering in Missouri, and 
that ENGINEER will keep and maintain a valid certificate of authority from APEPLSPLA. 
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7.2.2 ENGINEER will exercise reasonable skill, care, and diligence in the 
performance! of its services and will carry out its responsibilities in accordance with 
customarily accepted good professional engineering practices. If ENGINEER fails to 
meet the foregoing standard, ENGINEER will perform at its own cost, and without 
reimbursem1:mt from CITY, the professional engineering services necessary to correct 
errors and omissions which are caused by ENGINEER's failure to comply with above 
standard, and which are reported to ENGINEER within one year from the completion of 
ENGINEER's services for the PROJECT. 

7.2.3 In addition, ENGINEER will be responsible to CITY for damages caused 
by its neglig1:mt conduct during its activities at the PROJECT site or in the field. 

7.2.4 Professional Oversight Indemnification 
ENGINEER understands and agrees that CITY has contracted with ENGINEER based 
upon ENGINEER's representations that ENGINEER is a skilled professional and fully 
able to provide the services set out in this Agreement. In addition to any other 
indemnification set out in this Agreement, ENGINEER agrees to defend, indemnify and 
hold and save harmless CITY from any and all claims, settlements and judgments 
whatsoever arising out of CITY's alleged negligence in hiring or failing to properly 
supervise ENGINEER. ENGINEER agrees to provide CITY with Certificate(s) of 
Insurance evidencing that all coverages, limits and endorsements are maintained and in 
full force and effect. 

7.3 Estimates and Projections 
Estimates and projections prepared by ENGINEER relating to construction 

costs and schedules, operation and maintenance costs, equipment characteristics and 
performance,, and operating results are based on ENGINEER's experience, 
qualifications and judgment as a design professional. Since ENGINEER has no control 
over weathe!r, cost and availability of labor, material and equipment, labor productivity, 
construction contractor's procedures and methods, unavoidable delays, construction 
contractor's methods of determining prices, economic conditions, competitive bidding or 
market conditions and other factors affecting such estimates or projections, ENGINEER 
does not guarantee that actual rates, costs, performance, schedules, etc., will not vary 
from estimates and projections prepared by ENGINEER. 

7.4 On-Site Services 
PROJECT site visits by ENGINEER during construction shall not make 

ENGINEER responsible for construction means, methods, techniques, sequences or 
procedures; for construction safety precautions or programs; or for any construction 
contractor(s") failure to perform its work in accordance with the plans and specifications. 

7.5 Changes 
CITY shall have the right to make changes within the general scope of 

ENGINEER''s services, with an appropriate change in compensation and/or schedule, 
upon execution of a mutually acceptable amendment or change order signed by an 
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authorized representative of CITY and the President or any Vice President of 
ENGINEER. 

7 .6 Suspension of Services 
Should CITY fail to fulfill its responsibilities as provided under Section 4 to 

the extent that ENGINEER is unduly hindered in ENGINEER's services or if CITY fails 
to render payment to ENGINEER on account of its services and expenses within ninety 
(90) days after receipt of ENGINEER's bill therefor, ENGINEER may, after giving seven 
(7) days' written notice to CITY, suspend services under this Agreement until CITY has 
satisfied his obligations under this Agreement. 

7.7 Termination 
Services may be terminated by the CITY at any time and for any reason, 

and by ENGINEER in the event of substantial failure to perform in accordance with the 
terms hereof by CITY through no fault of ENGINEER, by ten (10) days' notice. If so 
terminated, CITY shall pay ENGINEER all uncontested amounts due ENGINEER for all 
services properly rendered and expenses incurred to the date of receipt of notice of 
termination. 

7.7.1 In the event of CITY's termination of this Agreement pursuant to the above 
section, all finished or unfinished documents, data, studies, surveys, drawings, maps, 
models, photographs and reports prepared under this Agreement, shall at the option of 
CITY become its property. 

Further, ENGINEER shall not be relieved of any liability to CITY for any damages 
sustained b)r CITY by virtue of any breach of this Agreement by ENGINEER and CITY 
may withhold any payments due ENGINEER for the purpose of set-off until such time as 
the exact amount of damages to CITY, if any, is determined. 

7 .8 Publications 
Recognizing the importance of professional development on the part of 

ENGINEER's employees and the importance of ENGINEER's public relations, 
ENGINEER may prepare publications, such as technical papers, articles for 
periodicals, and press releases, pertaining to ENGINEER's services for the 
PROJECT. Such publications will be provided to CITY in draft form for CITY's 
advance review. CITY will review such drafts promptly and will provide comments to 
ENGINEER. CITY may require deletion of proprietary data or confidential information 
from such publications but otherwise will not unreasonably withhold its approval. The 
cost of ENGINEER's activities pertaining to any such publication shall be paid entirely 
by ENGINEER. 

7 .9 Nondiscrimination 
During the performance of this Agreement, ENGINEER agrees to the 

following: 
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7.9.1 ENGINEER shall not discriminate against any employee or applicant for 
employment because of race, color, religion, sex, age, national origin, ancestry, 
marital status, disability, sexual orientation, or gender identity. ENGINEER shall take 
affirmative action to ensure that applicants are employed and that employees are 
treated during employment without regard to their race, color, religion, sex, age, 
national orig1in, ancestry, marital status, disability, sexual orientation, gender identity 
or expression, or any other protected category designated by local, state, or federal 
law. Such action shall include, but not be limited to the following: employment, 
upgrading, demotion, or transfer; recruitment or recruitment advertising; layoff or 
termination; rates of pay or other forms of compensation; and selection for training 
including apprenticeship. ENGINEER agrees to post notices in conspicuous places, 
available to employees and applicants for employment. 

7.9.2 ENGINEER shall, in all solicitation or advertisements for employees 
placed by or on behalf of ENGINEER, state that all qualified applicants will receive 
consideration for employment without regard to race, color, religion, sex, age, national 
origin, ancE!stry, marital status, disability, sexual orientation, gender identity or 
expression, or any other protected category designated by local, state, or federal law. 

7.9.3 ENGINEER shall comply with all provisions of local, state and federal laws 
governing the regulation of equal employment opportunity including Title VI of the Civil 
Rights Act of 1964. 

7 .1 0 Successor and Assigns 
CITY and ENGINEER each binds themselves and their successors, 

executors, administrators and assigns to the other party of this Agreement and to the 
successors, executors, administrators and assigns of such other party, in respect to all 
covenants of this Agreement; except as above, neither CITY nor ENGINEER shall 
assign, sublet or transfer his interest in the Agreement without the written consent of the 
other. 

7 .11 Rights and Benefits 
ENGINEER's services will be performed solely for the benefit of the CITY 

and not for the benefit of any other persons or entities. 

7 .12 Compliance with Local Laws 
ENGINEER shall comply with all applicable laws, ordinances and codes of 

the state and city. 

7.13 Law; Submission to Jurisdiction Governing 
This Agreement shall be governed by, interpreted and enforced in 

accordance with the laws of the State of Missouri and/or the laws of the United States, 
as applicable. The venue for all litigation arising out of, or relating to this Agreement, 
shall be Boone County, Missouri or the United States Western District of Missouri. The 
parties hereto irrevocably agree to submit to the exclusive jurisdiction of such courts in 
the State of Missouri and waive any defense of forum non conveniens. 
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7.14 Employment of Unauthorized Aliens Prohibited 

7.14.1 ENGINEER agrees to comply with Missouri State Statute section 285.530 
in that they shall not knowingly employ, hire for employment, or continue to employ an 
unauthorized alien to perform work within the state of Missouri. 

7.14.2 As a condition for the award of this Agreement, ENGINEER shall, by 
sworn affidavit and provision of documentation, affirm its enrollment and participation in 
a federal work authorization program with respect to the employees working in 
connection with the contracted services. ENGINEER shall also sign an affidavit 
affirming that it does not knowingly employ any person who is an unauthorized alien in 
connection with the contracted services. 

7.14.3 ENGINEER shall require each subcontractor to affirmatively state in its 
contract with ENGINEER that the subcontractor shall not knowingly employ, hire for 
employment or continue to employ an unauthorized alien to perform work within the 
state of Missouri. ENGINEER shall also require each subcontractor to provide 
ENGINEER with a sworn affidavit under the penalty of perjury attesting to the fact that 
the subcontractor's employees are lawfully present in the United States. 

7.15 No Waiver of Immunities 
In no event shall the language of this Agreement constitute or be 

construed as a waiver or limitation for either party's rights or defenses with regard to 
each party's applicable sovereign, governmental, or official immunities and protections 
as provided by federal and state constitutions or laws. 

7.16 Agreement Documents 
This Agreement includes the following exhibits, which are incorporated 

herein by reference: 

Exhibit 
A 
B 
C 

Description 
Scope of Work 
Hourly Fee Schedule 
Work Authorization Affidavit 

In the event of a conflict between the terms and conditions of this 
Agreement and any attachment hereto, the terms contained in this Agreement shall 
prevail and the terms contained in any attachment shall subsequently prevail in the 
order attach1~d hereto. 
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7 .17 Entire Agreement 
This Agreement represents the entire and integrated Agreement between 

ENGINEER and CITY relative to the Scope of Basic Services herein. All previous or 
contemporaneous agreements, representations, promises and conditions relating to 
ENGINEER's services described herein are superseded. 

[SIGNATURES ON FOLLOWING PAGE] 
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CITY OF COLUMBIA, MISSOURI 

By: 
Mike Matthes, City Manager 

Date: ______________ _ 

ATTESTED BY: 

Sheela Amin, City Clerk 

APPROVED AS TO FORM: 

Nancy Thompson, City Counselor Al( 

CERTIFICATION: 

ATIEST: 

By: 

Name: 

I hereby certify that the above expenditure is within the purpose of the 
appropriation to which it is charged, Account No. 55716588-604990 RF061, and 
that there is an unencumbered balance to the credit of such appropriation 
sufficient to pay therefor. 

By: 
Director of Finance 

WEAVER CONS LTAN S GROUP, LLC 

By: 
o; 

Date: 
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NOTICE TO VENDORS 
Section 285.525 - 285.550 RSMo Effective January 1, 2009 

Effective J1anuary 1, 2009 and pursuant to RSMo 285.530 (1 ), No business 
entity or employer shall knowingly employ, hire for employment, or continue 
to emplo~r an unauthorized alien to perform work within the state of 
Missouri. 

As a condition for the award of any contract or grant in excess of five 
thousand dollars by the state or by any political subdivision of the state to a 
business emtity, or for any business entity receiving a state administered or 
subsidized tax credit, tax abatement, or loan from the state, the business 
entity shall, by sworn affidavit and provision of 
documentation, affirm its enrollment and participation in a federal work 
authorization program with respect to the employees working in connection 
with the contracted services. Every such business entity shall sign an 
affidavit anirming that it does not knowingly employ any person who is an 
unauthoriz:ed alien in connection with the contracted services. [RSMO 
285.530 (~~)] 

An employer may enroll and participate in a federal work authorization 
program and shall verify the employment eligibility of every employee in the 
employer's hire whose employment commences after the employer enrolls 
in a federal work authorization program. The employer shall retain a copy 
of the dateid verification report received 
from the ft3deral government. Any business entity that participates in such 
program shall have an affirmative defense that such business entity has not 
violated subsection 1 of this section. [RSMO 285.530 (4)] 

For vendors that are not already enrolled and participating in a federal work 
authorization program, E-Verify is an example of this type of program. 
Information regarding E-Verify is available at: 
http://www.dhs.gov/xprevprot/programs/gc_ 1185221678150.shtm. 



EXHIBIT A 

SCOPE OF SERVICES 

SOLID WASTE UTILITY 
COLUMBIA LANDFILL 

LALTERAL EXPANSION PERMITTING PROJECT (through DSI Work Plan) 
COLUMBIA, MISSOURI 

General 

Engineer shall not begin work outlined in this section without written authorization from the 

City. 

The City of Columbia, Missouri {City) currently owns and operates a sanitary landfill in Boone 

County, Missouri. The existing landfill is divided into two sections: a 51-acre pre-Subtitle D 

section in the north, and a 56-acre Subtitle D section to the south. The 56-acre Subtitle D 

disposal area is divided into six cells. Cells 1-5 are constructed, with current disposal operations 

occurring in Cell 5. Cell 6 {final cell) has been constructed and will begin receiving waste in Fall 

2018. Filling will progress to Cell 6 and then into areas with remaining airspace within the 

permitted boundary to bring the Landfill to the permitted final grades. 

The remaining life of the existing Landfill was estimated by Burns & McDonnell as part of the 

2016 Vertical Permit Modification. The Remaining Life was derived by calculating the remaining 

disposal volume and then applying an assumed waste generation rate and an airspace utilization 

factor {AUF) to calculate the approximate amount of airspace consumed at the Landfill each 

year, until no volume remains. From these calculations, the existing Landfill is estimated to 

reach capacity between 2026 and 2031. 

As a part of the City of Columbia Landfill Site Master Plan, dated August 2017 {Master Plan), 

expansion alternatives were analyzed and identified. Findings from the Master Plan identified 

an expansion area south of the landfill as the best option to serve the City for future waste 

disposal and renewable energy source. The Scope of Services defined below identifies the 

specific tasks, deliverables and approvals needed to design and permit a new landfill on the City 

property. 

Columbia, Missouri 
City of Columbia Landfill Expansion 
8/24/2018 
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1. ProjE!ct Administration and Controls. The Engineer will provide ongoing direction and 
management of the project. Review staffing, budget, progress, and quality of work 
throughout the course of the Project for Engineer and subcontractors. Provide project 
status reports to the City with each invoice and at the completion of each major phase of 
the project. 

2. ProjE!Ct Meetings and Involvement Session with City. The Engineer will conduct meetings 
with the City throughout the permitting process to present information and evaluations, 
obtaiin the City's review comments and input, and otherwise confirm that project work is 
progiressing as intended. 

2.1. Project Initiation Meeting. The Engineer will conduct a project initiation meeting to 
review and establish project goals, lines of communication, project procedures, and 
other logistics of the project execution including anticipated schedule and content. 
Engineer shall provide written meeting minutes within one week of the meeting 
summarizing the decisions made during the Project Initiation Meeting for review by 
the City. City shall provide any comments to the minutes within one week of receipt. 
Engineer will incorporate comments and distribute final meeting minutes. 

2.2. Community Involvement Session. A Community Involvement Session will be 
conducted at the beginning of the permitting process. Engineer will prepare an 
agenda for the session, along with background information for topics of discussion, 
and forward to the City for review approximately one week prior to the session. City 
shall provide any comments to the minutes within one week of receipt. Engineer will 
incorporate comments and distribute final meeting minutes. Engineer will attend the 
session and assist the City in educating the public on the permitting process. 

2.3. Attendance at Public Meetings. Engineer shall attend the public meeting required by 
state regulations after the findings of the Preliminary Site Investigation are presented. 
The meeting is organized and conducted by the Missouri Department of Natural 
Resources (MDNR}. The Engineer will provide support when needed from the City or 
MDNR during the public meetings. 

2.4. Public Involvement Plan. Engineer will prepare a Public Involvement Plan (PIP}. 
Engineer will prepare the document to be used as guidance in assisting the City with 
communications and community outreach. The PIP will ensure the community has 
opportunity to provide feedback as the permitting process is advanced. The plan will 
include objectives, strategies and measurement tools for the PIP and ensures the City 
meets all federal and state requirements for public involvement. 

3. Preliminary Site Investigation. Engineer will complete the Preliminary Site Investigation 
(PSI} form showing the expansion area and preliminary base grades and submit the PSI 
request to the MDNR's Geological Survey Program (GSP). The GSP will review the location 
with respect to known karst areas, springs, faults, and other geologic hazards or solution 
features prior to providing a determination. Engineer will accompany the GSP 
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representative on the PSI of the expansion area prior to approving the preliminary 
investigation. If geologic features are present that may be prohibitive to landfill expansion 
are observed during the PSI, the area of the adverse geologic features will require additional 
investigation or focused investigation during the detailed site investigation phase. 

4. Ecological and Natural Resource Assessment (Site Location Restriction Demonstration). As 
a part of the Master Plan, ecological and natural resources present in the proposed landfill 
expansion area were evaluated to gain an understanding of predevelopment and existing 
conditions so these resources could potentially be enhanced long term as part of the landfill 
expansion project. Engineer shall prepare the items listed below: 

4.1. Archeological Survey. The following scope of work is to conduct a Phase I 
Archaeological Survey and, if needed, Phase II Archaeological Testing for the 
proposed Landfill Expansion Area, located in Boone County. The scope of work does 
not assume the need for a Phase Ill Data Recovery associated with the project. If a 
Phase Ill is needed, the scope and cost will be provided under a separate contract. 

This project is being conducted at the request of the Missouri State Historic 
Preservation Office (MOSHPO) in compliance with section 106 of the National Historic 
Preservation Act (NHPA) of 1966, as amended. The investigations will conform to 
Missouri state guidelines as well. The level of effort presented below follows 
guidelines presented in Guidelines for Contract Cultural Resource Survey Reports and 
Professional Qualifications (Missouri Historic Preservation Program 1986). The 
fieldwork and subsequent technical report will also comply with Archaeology and 
Historic Preservation; Secretary of the Interior's Standards and Guidelines (NPS 1983). 

The goal of the Phase I Survey for this project is to determine the presence, or 
absence, of significant, or potentially significant, archaeological resources in the 
proposed impact area for the referenced project. The proposed project area consists 
of approximately 200-acre parcel. The goal of the Phase II Testing for this project is to 
determine the presence, or absence of subsurface cultural features and/or buried 
archaeological deposits at previously recorded archaeological sites in addition to 
assessing significance with regard to National Register eligibility, if deposits are 
present. The proposed testing will be done in accordance with MOSHPO guidelines. 
For clarification, the Scope of Work is divided into four tasks. Each task is described 
below. 

4.1.1. Background Research: This task includes a review of the archaeological site 
files and records at the Missouri Historic Preservation Office (MOSHPO). 
Secondary historical sources, available in local libraries and the County 
Historical Society, may be reviewed. The background research task will also 
include review of historical maps in order to assess changes in land use and 
to determine if any historic buildings (which may be manifested as an 
archaeological site) were located in the project area. The purpose of the 
background research is twofold: (1) to determine if any known 
archaeological sites are present in the project area, and (2) to develop the 
prehistoric and historical context for the area in order to assess the potential 
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significance of any sites that are identified during the course of the survey. 

4.1.2. Fieldwork: Field investigations in the project area will consist of systematic 
pedestrian survey at a 5 meter interval in areas of greater than 25% visibility. 
In areas of less than 25% visibility, shovel test pits (STPs) will be excavated. 
State guidelines recommend the excavation of STPs on a 10-15 meter grid. 
STPs will measure 12-16 inches (30-40 cm) in width. Shovel tests will be 
excavated according to natural strata. Soil from each STP will be screened 
through )4 inch mesh hardware cloth to ensure the uniform recovery of 
cultural material. STPs will be excavated ca. 10 cm into sterile subsoil or 50-
60 cm below ground surface, whichever comes first. Relevant information of 
the field survey will be recorded. If encountered, artifacts from each 
provenience will be stored in polyethylene zip-loc bags labeled with 
complete provenience information. 

Columbia, Missouri 

There are three previously recorded sites already known along the northern 
border and in the northeast within the current project area. These include 
site 2380495 which was recorded in 1936 as a village site, site 23801120 
was recorded by Environmental Research Center in 1989, and site 23802411 
was recorded by the same company in 2009. As part of the fieldwork for the 
proposed Phase I Archaeological Survey, these site locations will be revisited 
and the results may indicate that one or more of these sites may have the 
potential to contain intact, subsurface deposits relating to prehistoric 
occupation of the area. The presence/absence of such deposits determines a 
site's eligibility for listing on the National Register of Historic Places. 

If Phase II Testing is required by MOSHPO, testing of one or more of these 
three sites would be to evaluate whether or not such intact subsurface 
deposits are actually present within each of the site's boundaries. This 
proposal assumes a single mobilization to investigate all sites to be subjected 
to Phase II investigations. 

Subsurface testing of sites 2380495, 23801120, and/or 23802411 would be 
conducted to determine if preserved, sealed deposits, or "features" exist at 
these sites. This will be accomplished by the employment of a backhoe to 
mechanically excavate test trenches across the site area. The specific 
location of this testing will be in the vicinity of the surface material scatter 
piece-plotted at each of the sites during the Phase I Archaeological Survey 
described above. MOSHPO mandates that a Phase II test investigate, at a 
minimum, 2.0 percent of the total site area. For site 2380495, this would 
mean the machine exposure of 100m2, for site 23801120, 200m2, and for 
site 23802411, 200m2. The trenches will be excavated utilizing a backhoe 
equipped with a smooth bucket. 

It is anticipated that these trenches will average two to three-meters wide 
and will extend from 20 to 50 meters in length with a depth of roughly 30-
50cm below the surface. The trenches will be used to ascertain the nature of 
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soils within the site areas and to search for intact subsurface deposits 
relating to the occupations of the sites. The location of the trenches will be 
documented with a sub-meter GPS unit and a map of their location will be 
produced. The walls of the trenches will be photographed, mapped, and the 
soils/fill described using standard soil nomenclature. 

If preserved cultural features are located and it is deemed necessary, MCAS 
will excavate a sample of these (no more than two at each site) to determine 
the nature of the features and the information value they possess. MCAS's 
field supervisor will choose which features to excavate. The sample features 
will be mapped in plan-view and then bisected with the first half being 
removed and passed through a X-inch mesh screen. The profile of the 
feature will be recorded (photographed and mapped) and the second half of 
the feature will then be excavated. 

4.1.3. Laboratory Processing and Data Analysis: All artifacts from the project area 
will be returned to the MCAS laboratory for cleaning, cataloging, and 
analysis, as appropriate. It is anticipated that no more than 50 artifacts will 
be recovered. Artifacts with stable surfaces such as lithics and historic 
ceramics will be soaked in warm water and brushed clean; however, artifacts 
with unstable surfaces, such as bone and metal, will be cleaned via a dry 
brush. All artifacts will be catalogued and the descriptive information 
entered into a computerized artifact database program. Artifacts will be 
stored in polyethylene zip-lac bags sorted by material type. Bags are stored 
in acid-free boxes. All artifacts are labeled on acid-free tags within the bag. 
Diagnostic artifacts are labeled using black or white pigment ink and B72 
sealant. Lithic artifacts will be classified following standard classificatory 
systems such as Chapman's projectile point typology for Missouri and Ahler's 
mass analysis technique for lithic debitage. Historic artifacts will be analyzed 
using categories established by Ivor Noel Hume and Stanly South. 

Assuming the landowner or the client does not want the artifacts, all artifacts 
recovered from the investigation, as well as all field notes and photographic 
documentation, and two copies of the final report will be curated at the 
American Archaeology Division, Museum of Anthropology, University of 
Missouri-Columbia. This facility meets the federal and state requirements for 
the permanent curation of such items. The client is required to provide any 
assistance necessary to obtain property permissions from the landowner for 
the artifacts if cu ration is the final intent. A one-time cu ration fee of $340.00 
per box covers shelving and permanent curation of all artifacts and 
associated documents. It is assumed that only one box of artifacts will 
require cu ration. There is also a set fee of $20.00 per site to cover paperwork 
processing costs. These costs are not included in the cost estimate attached. 

4.1.4. Report Preparation: Upon completion of the fieldwork and laboratory 
analysis, MCAS will prepare a short-form report, in accordance with Missouri 
State Standards (Missouri Historic Preservation Program 1986). The report 
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will include a project description, field and laboratory methodology, survey 
results, and management recommendations. Site maps, historic maps, 
tables, and plates sufficient to illustrate the text will be included. A list of 
references cited, resumes of key personnel, Missouri State site forms, and an 
artifact inventory will be included, as appropriate. MCAS will submit five 
copies of each draft report. Two copies of each draft report will be submitted 
to the MOSHPO (one of these will be in electronic format as per MOSHPO 
request) and three copies of each will be submitted to the Client. Upon 
receipt of all comments, MCAS will address review comments and submit 
five copies of the final report. However, if no changes are requested, the first 
submitted report will stand as the final. 

4.2. Endangered Species (Bat) Habitat Survey. Engineer will collect data from the site in 
accordance with Appendix A, Phase 1- Habitat Assessments, from USFWS's 2018 
Range-Wide Indiana Bat Survey Guidelines. This survey will qualitatively describe the 
presence of suitable habitat for the Indiana bat on the site using USFWS's Indiana bat 
habitat assessment data sheet. It will include descriptions of potential foraging, 
roosting, and travel habitat on the property. Photographs of representative land 
cover and potential bat habitat will be taken throughout the study area. 

Engineer will prepare a comprehensive letter report that will include the following 
information: 

• Description of survey methodology 
• Qualitative description of the potential Indiana bat habitat on the site 
• Photographs of the site (including potential roost trees, foraging areas, travel 

corridors, and surrounding land use) 
• Estimate of total forested area that will be cleared by the project 
• Map of the study area on a recent aerial photograph with forested areas within the 

project site identified 
• Completed Phase 1 Habitat Assessment data form 

Findings from the Habitat Survey will dictate the need and extent of other surveys 
needed to satisfy USFWS requirements. Other items not included in this scope of 
work that may be needed in the future include: "Phase 2 - Summer 
Presence/Absence Netting Survey", "Phase 4 - Radio Tracking and Emergence Study" 
and "Phase 5 - Hybernacula Survey" from USFWS's 2018 Range-Wide Indiana Bat 
Survey Guidelines. It is anticipated that habitat will be identified on the expansion 
property and a Phase 2 will be needed. At this time, without the data from the 
Habitat Survey, it is not practical to come up with a scope and cost estimate for Phase 
2 activities and beyond. If warranted, additional studies and surveys needed could 
cost up to an additional $200,000. 

4.3. Wetland Survey. Engineer will complete a wetland delineation at the Study Area 
using the appropriate methodologies described in the United States Army Corps of 
Engineers (Corps) Wetland Delineation Manual (January 1987) and the Regional 
Supplement to the Corps of Engineers Wetland Delineation Manual: Midwest Region 
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(Version 2.0) dated August 2010 (Corps Regional Supplement). The Corps procedures 
generally involve a background data review and a field determination. The wetland 
delineation will include, but not be limited to, a background data review of the 
following: 

• Flood Insurance Rate Maps (FIRM) and flood boundary and floodway maps 
published by the Federal Emergency Management Agency (FEMA), 

• United States Geological Survey (USGS) topographic map, 

• National Wetland Inventory Maps, 

• Boone County Soil Survey, 
• Aerial photography, and 
• Farmed Services Agency (FSA) Aerial Slides. 

Using the information obtained during the background data review, Engineer will 
perform an on-site field assessment of the Study Area. We anticipate the field 
assessment activities will be completed during the growing season (i.e., March -
November, based on ground temperature). Engineer will evaluate each potential 
wetland for the presence of the three mandatory wetland indicators (i.e., hydric soils, 
wetland hydrology, and hydrophytic vegetation). During the on-site wetland 
delineation activities, each sample location, and the approximate boundaries of the 
identified drainage and/or wetland features, will be flagged, documented on aerial 
photography, and surveyed using a handheld Trimble Rl GPS unit with sub-meter 
accuracy. 

As agricultural land is located within the Study Area, a Farmed Wetland 
Determination will be required. Farmed Services Agency (FSA) Farmed Wetland 
Determination slides will be obtained for an aerial review. During the formal 
delineation, confirmation of the farmed wetland determinations will be conducted 
based on findings of the slide review. 

A wetland report will be prepared summarizing the findings of the wetland 
delineation. This report will be used for the basis of permitting, if required. Specific 
items in the report will include Corps data sheets with color photos, farmed wetland 
determination, written description of wetland functional classification, floristic quality 
Index, minimization of impacts, and permitting summary. Engineer will send the 
wetland report to the Corps for a JD to confirm regulatory authority. 

As the proposed development may impact jurisdictional features, (i.e., intermittent 
streams with a surface water connection to Nelson Creek) a Section 404 U.S. Army 
Corps of Engineers (USACE) permit is anticipated. If the conditions of a USACE permit 
cannot be met, an Individual Permit (IP), a more rigorous permit, will be required. 
WCG anticipates that an IP will be required. Also required with the IP is a Section 401 
Water Quality Certification (WQC), which is to be submitted to the Missouri DNR. The 
Section 401 WQC will require an anti-degradation analysis and public notice period. If 
impacts to Corps-jurisdictional wetlands and drainage features exceed a tenth of an 
acre, wetland mitigation will be required. Significant opportunities exist on-site to 
mitigate any impacts to Corps-jurisdictional wetlands and streams. Engineer shall 
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prepare a joint permit application, perform threatened and endangered species 
coordination with state and federal agencies, and perform historic coordination, to 
obtain proper permits with the USACE to comply with federal regulations. 

5. Detailed Site Investigation (DSI} Work Plan. Engineer shall prepare a OSI Work Plan for 
review and approval by the GSP. The minimum standards for a OSI are partially dependent 
on siite-specific geologic conditions. The components of the OSI Work Plan will include a 
detailed description of the geologic and hydrogeologic information collection procedures to 
meet the requirements listed in Appendix I to 10 CSR 80-2. Based on the requirements 
listed in Appendix I, a series of borings will be installed in a grid or pattern to define the 
hydrogeologic conditions. The field investigation methods, sample collection methods, 
laboratory testing methods, and aquifer testing and analysis methods will be described and 
submitted to the GSP for approval. Once a draft OSI Work Plan is prepared and approved by 
the City, Engineer will schedule a meeting with the GSP to review the components of the 
Work Plan. Engineer will revise the Work Plan based on comments provided during the 
meeting with the GSP and submit a final Work Plan for GSP approval. 

OWNER RESPONSIBILITIES 

Owner shall be responsible for the following items: 

1. Owner shall provide heavy equipment and an operator needed to conduct the Phase II 
archeological testing. 

SUPPLEMENTAL SERVICES 

Any Work requested by the City that is not included in one of the items listed in Work described 
will be considered a supplemental service. 
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WEAVER CONSULTANTS GROUP 
FEE SCHEDULE 

(Effective January 1, 2018) 

I. PROFESSIONAL STAFF Unit 
a) Principal/Corporate Consultant ....................................................................................................... Hr 
b) Senior Project Director .................................................................................................................... Hr 
c) Project Director ............................................................................................................................... Hr 
d) Senior Project Manager ................................................................................................................... Hr 
e) Senior Project Engineer/Scientist/Environmental Specialist ........................................................... Hr 
f) Project Manager ............................................................................................................................... Hr 
g) Senior Industrial Hygienist .............................................................................................................. Hr 
h) Project Engineer/Scientist/Environmental Specialist ...................................................................... Hr 
i) Staff Engineer/Scientist/Environmental Specialist .......................................................................... Hr 
j) Geotechnical Engineer ..................................................................................................................... Hr 
k) Staff Environmental Geologist ........................................................................................................ Hr 
1) Engineer/Scientist/Environmental Specialist/Industrial Hygienist .................................................. Hr 

II. TECHNICAL STAFF 
a) Un!on Eng!neer!ng Technfcfan-Journeyman ................................................................................... Hr 
b) Umon Engmeenng Techmcian ........................................................................................................ Hr 
c) Construction Superintendent ........................................................................................................... Hr 
d) Construction Manager ..................................................................................................................... Hr 
e) System Specialist III ........................................................................................................................ Hr 
f) System Specialist II ......................................................................................................................... Hr 
g) System Specialist!. .......................................................................................................................... Hr 
h) System Technician ........................................................................................................................... Hr 
i) Field Engineer/Scientist/Environmental Specialist. ......................................................................... Hr 
j) Certified Technician ....................................................................................................................... Hr 
k) Senior Engineering Technician ........................................................................................................ Hr 
1) Engineering Technician II ............................................................................................................... Hr 
m) Engineering Technician!.. ............................................................................................................... Hr 

III. SUPPORT STAFF' 
a) Senior CAD Designer ..................................................................................................................... Hr 
b) CAD Designer III ............................................................................................................................ Hr 
c) CAD Designer II. ............................................................................................................................. Hr 
d) CAD Designer I ............................................................................................................................... Hr 
e) Technical Assistant .......................................................................................................................... Hr 
f) Clerical/Word Processing ................................................................................................................ Hr 

IV. SURVEYING 
a) Senior Professional Land Surveyor ................................................................................................. Hr 
b) Professional Land Surveyor ............................................................................................................. Hr 
c) Survey Project Coordinator ............................................................................................................. Hr. 
d) Survey Party Chief. .......................................................................................................................... Hr 
e) Survey Technician II ....................................................................................................................... Hr 
f) Survey Technician I ......................................................................................................................... Hr 
g) Survey Party - 1 Person/GPS or Robotic ....................................................................................... Hr 
h) Survey Party - 2 Person/GPS or Robotic ........................................................................................ Hr 
i) Survey Party - 2 Person Unmanned Aircraft ................................................................................... Day 

V. GENERAL EXPENSES 
a) Automobile Transportation .............................................................................................................. Mi. 
b) Subcontract Service or Rental ........................................................................................................ . 
c) Report Preparation ( outside services) ............................................................................................ . 
d) Outside Services (e.g., delivery, prints, document scanning, etc.) ................................................. . 
e) Per Diem (food and lodging) ........................................................................................................... Day 
f) Per Diem (no lodging) ..................................................................................................................... Day 
g) Transportation by Commercial Carrier or Rental Car ................................................................... . 
h) Travel Expense ............................................................................................................................... . 
i) Staking supplies (lath and hub) ....................................................................................................... Ea 
j) Survey monumentation (iron pipe, rebar, spikes) excludes concrete monuments ........................... Ea 

Any modification to this fee schedule requires the written approval of Weaver Consultants Group 
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U.S.$ 
210.00 
197.00 
184.00 
164.00 
150.00 
140.00 
132.00 
120.00 
110.00 
105.00 
94.00 
90.00 

125.00 
120.00 
110.00 
96.00 

138.00 
105.00 
96.00 
83.00 

100.00 
76.00 
72.00 
65.00 
55.00 

115.00 
108.00 
95.00 
72.00 
68.00 
68.00 

154.00 
136.00 
116.00 
105.00 
65.00 
53.00 

155.00 
200.00 

2,100.00 

0.75 
Cost+l5% 
Cost+l5% 
Cost+l5% 
140.00 
35.00 

Cost+l5% 
Cost+l5% 

2.00 
4.00 
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WEAVER CONSULTANTS GROUP 
FEE SCHEDULE 

(Effective January 1, 2018) 

VI. TESTING AND EQUIPMENT RENTAL FEES Unit 
a) pH, Specific Conductance and Temperature Meter ......................................................................... Day 
b) Peristaltic Filter Pump ..................................................................................................................... Day 
c) Electric Purge Pump ........................................................................................................................ Day 
d) Grundfos Pump Control Box ........................................................................................................... Day 
e) Water Level Indicator ...................................................................................................................... Day 
f) Filter and Hose (for pump) .............................................................................................................. Ea 
g) Micropurge Flow Cell and Sande .................................................................................................... Day 
h) Modified L1~vel "D" (Tyveks, Boots, Gloves )/per person/per change of clothing ........................... Ea 
i) Photoionization Detector Meter ....................................................................................................... Day 
j) Nuclear Density Gauge .................................................................................................................... Day 

Nuclear Density Gauge .................................................................................................................... Wk 
k) Air Sampling Equipment, per pump ................................................................................................ Day 
1) Hand Operated Field Probe Equipment ........................................................................................... Day 
m) Explosimeter .................................................................................................................................... Day 
n) Gas Analyzer ................................................................................................................................... Day 
o) Flame Ionization Detector ............................................................................................................... Day 
p) Interface Probe ................................................................................................................................. Day 
q) ATV ................................................................................................................................................. Day 
r) Company Truck ............................................................................................................................... Day 

Company Truck ( does not include fuel or mileage) ........................................................................ Wk 
s) Hand-Held Field GPS/Gl5 .............................................................................................................. Day 
t) Laser Level ...................................................................................................................................... Day 
u) Ground Penetrating Radar ............................................................................................................... Day 
v) Geonics ElV[-61 ................................................................................................................................ Day 
w) Survey Grade GPS Unit ................................................................................................................... Day 
x) Electric Generator ............................................................................................................................ Day 
y) Slug Test Equipment ....................................................................................................................... Day 
z) All Weather Key Alike Locks ......................................................................................................... Ea 
aa) Equipment Trailer ............................................................................................................................ Day 
bb) Fluk Meter/Volt Meter/Loop Calibrator .......................................................................................... Day 
cc) Four Gas Meter ................................................................................................................................ Day 

UNIT PRICE NOTES: 

U.S.$ 
85.00 
40.00 
45.00 

110.00 
35.00 
22.00 

130.00 
53.00 

116.00 
70.00 

300.00 
53.00 
30.00 
35.00 

190.00 
265.00 

55.00 
53.00 
95.00 

450.00 
158.00 
79.00 

250.00 
525.00 
360.00 

69.00 
210.00 

20.00 
79.00 

126.00 
20.00 

I. All professional, technical, and support staff time and expenses spent in furtherance of the client's work will be billed. This includes, but is not limited to, proposal, field, 
travel, research, technical review and reporting, project management, client meeting, and project-specific administrative support. 

2. An overtime rate of 1.3 times the regular rate is billed for technical and support staff services for work in excess of 40 hours per week, work between 7:00 p.m. to 5 :00 a.m., 
and work on Saturdays. This overtime rate is increased to 2.0 times the regular rate for work on Sundays and holidays. 

3. Unless otherwise agreed to in writing, a monthly interest charge of 18% per annum, will be charged accruing from the date of invoice, on all invoices not paid within 30 
days. 

4. The unit rates are subject to periodic modification (typically annually). These rate modifications will be incorporated into long-term projects, unless otherwise addressed in 
the project contract. 

5. Litigation Support and Expert Witness services will be charged at a Senior Principal rate of $250/hour. Deposition and testimony services are charged at 1.5 times the 
Senior Principal billing rate. 

GENERAL EXPENSE NOTES: 
I. Rates quoted are for expenses only, equipment purchased on the client's behalf is marked up 25%. 

2. Personnel rates are billed separately from general expenses. 
3. Standard non-disposable protective outer-wear or equipment damaged or contaminated by site conditions are billed at replacement cost plus 30%. 
4. General expense mark-ups may be negotiated based upon contract size and payment terms. 
5. The per diem rates set forth above are the standard rates we typically use for our technical staff on projects. We reserve the right to modify these rates in high cost areas. 
6. Mileage rate is based on gasoline price of $3.50 per gallon. A fuel surcharge may be added if a condition beyond Weaver Consultants Group control warrants it. 

TESTING AND EQIDPMENT RENTAL NOTES: 
1. Rates for testing and equipment not listed above are available on request. 
2. Testing and equipment rental costs are negotiable for specific projects and for on-site laboratory programs. 
3. Laboratory unit prices cover equipment and labor costs to perform standard test procedures and laboratory reports with normal tum-around times. Non-standard testing requirements, 

supervisory and project management costs, data evaluation costs, and environmental sample disposal costs are not included in the testing unit prices and are billed separately. 
4. Equipment rental rates are for equipment costs only. Transportation, calibration and personnel costs are billed separately. 
5. Daily and weekly rates cover a maximum of 10 and 50 hours respectively. 
6. SAMPLES WILL NOT BE RETAINED beyond classification and testing unless other arrangements are agreed to in writing. Environmental samples remain the property of the client. 

Any modification to this fee schedule requires the written approval of Weaver Consultants Group 

J:\Proposal\Attachments_North Central\Fee Schedule\WCG Fee Sched effective Jan l 2018.docx Page 2 of2 



EXHIBIT B2 
COST OF SERVICES 

SOLID WASTE UTILITY 

CITY OF COLUMBIA LANDFILL LATERAL EXPANSION 

DESIGN AND PERMITTING SERVICES 

COLUMBIA, MISSOURI 

Man-
Phase/Task 

Hours 
Labor Cost Expenses 

1 - Project Administration and Controls 75 $ 8,025 $ -

2 - Project Meetings and lnvolvment Sessions with City 

2.1 - Project Initiation Meeting 20 $ 3,220 $ -

2.2 - Community Involvement Sessions 55 $ 8,150 $ 500 

2.3 - AttendancE! at Public Meetings 28 $ 4,664 $ -

2.4 - Public Involvement Plan 95 $ 13,130 $ 290 

3 - Preliminary Site Investigation so $ 6,586 $ 318 

4 - Ecological and Natural Resource Assessment 

4.1- Archeological Survey {Phase 1/11) 34 $ 4,290 $ -

4.2 - Endangered Species (Bat) Habitat Study 12 $ 1,842 $ -

4.3 - Wetland Survey 333.5 $ 54,862 $ 3,294 

5 - Detailed Site ln11estigation {DSI) Work Plan 104 $ 13,432 $ 593 

SUBTOTALS 806.5 $ 118,201 $ 4,995 

TOTAL 

Sub-

Contractor Total Cost 

Cost 

$ - $ 8,025 

$ - $ 3,220 

$ - $ 8,650 

$ - $ 4,664 

$ - $ 13,420 

$ - $ 6,904 

$ 52,567 $ 56,857 

$ 10,000 $ 11,842 

$ - $ 58,156 

$ - $ 14,025 

$ 62,567 
$ 185,763 



County of 

CITY OF COLUMBIA, MISSOURI 
WORK AUTHORIZATION AFFIDAVIT 

PURSUANT TO 285.530 RSMo 
(FOR ALL CONTRACTS IN EXCESS OF $5,000.00) 

&ui)t_ ) 

Exhibit C 

State of N\ ~ 55 Ov\ ./' \ 
) ss. 
) 

My name is f\ 1 ~ \,k~ h ·, ~ ·, . I am an authorized agent of iJ e£A ./ {,,r 

Cot1si..- \ ~"'1h C,rcV'e (Bidder). This business is enrolled and participates in a federal 

work authorization program for all employees working in connection with services 

provided to the City of Columbia. This business does not knowingly employ any person 

who is an unauthorized alien in connection with the services being provided. 

Documentation of participation in a federal work authorization program is 

attached to this affidavit. 

Furthermore, all subcontractors working on this contract shall affirmatively state 

in writing in their contracts that they are not in violation of Section 285.530.1 RSMo and 

shall not thereafter be in violation. Alternatively, a subcontractor may submit a sworn 

affidavit under penalty of perjury that all employees are lawfully present in the United 

States. 

Printed Name 

Subscribed and sworn to before me this J.3!!! day of ~l..lf=.....?;;-1<tt=1~""--' 20}2 

"OFFICIAL SEAL" 
LYDIA T AITIS I/I/ALTERS 

Notary Public, State of Illinois 
M Commission Expires 4/20/2020 




