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Airport Columbia Regional Airport 

Project No.: [Subject] 

County: Boone

AVIATION PROJECT CONSULTANT AGREEMENT 
(FEDERAL ASSISTANCE) 

(Based on MoDOT Revision 04/11/2018) 

THIS AGREEMENT is entered into on the date of the last signatory noted below 
(the “Effective Date”) between the City of Columbia, Missouri, on behalf of Columbia 
Regional Airport, (hereinafter the "Sponsor"), and by Burns & McDonnell Engineering 
Company, Inc. , a corporation organized in the state of Missouri with authority to transact 
business within the state of Missouri, (hereinafter the "Consultant”).  Sponsor and 
Consultant are each individually referred to herein as a “Party” and collectively as the 
“Parties.” 

 WITNESSETH: 

WHEREAS, Sponsor has selected Consultant to perform professional services to 
accomplish a project at the Columbia Regional Airport; and 

WHEREAS, while neither the Missouri Department of Transportation (MoDOT) 
nor the Federal Aviation Administration (FAA) is a party to this Agreement, MoDOT 
and/or FAA land acquisition, environmental, planning, design and construction criteria 
and other requirements will be utilized unless specifically approved otherwise by MoDOT 
and the City of Columbia; and 

WHEREAS, Sponsor intends to accomplish a project at the Columbia Regional 
Airport as listed in Exhibit I of this Agreement, entitled "Project Description", which is 
attached hereto and made a part of this Agreement. 

NOW, THEREFORE, the Parties hereto, for good and sufficient consideration, the 
receipt of which is hereby acknowledged, intending to be legally bound, do hereby agree 
as follows: 

(1) DEFINITIONS:  The following definitions apply to these terms, as used in
this Agreement: 

(A) "SPONSOR" means the owner of the airport referenced above.

(B) “SPONSOR’S REPRESENTATIVE” means the person or persons
designated in Section (23)(A) of this agreement by the Sponsor to represent the Sponsor 
in negotiations, communications, and various other contract administration dealings 

Attachment A



Airport:   Columbia Regional Airport 
 

2 
Rev. 04/11/2018 

with the Consultant. 
 
  (C) "MoDOT" means the Missouri Department of Transportation, an 
executive branch agency of state government, which acts on behalf of the Missouri 
Highways and Transportation Commission. 
 
  (D) "CONSULTANT" means the firm providing professional services to 
the Sponsor as a party to this Agreement. 
 
  (E) "CONSULTANT'S REPRESENTATIVE" means the person or 
persons designated in Section (23)(B) of this agreement by the Consultant to represent 
that firm in negotiations, communications, and various other contract administration 
dealings with the Sponsor. 
 
  (F) "DELIVERABLES" means all drawings and documents prepared in 
performance of this Agreement, to be delivered to and become the property of the Sponsor 
pursuant to the terms and conditions set out in Section (12) of this Agreement. 
 
  (G) "DISADVANTAGED BUSINESS ENTERPRISE (DBE)" means an 
entity owned and controlled by a socially and economically disadvantaged individual as 
defined in 49 Code of Federal Regulations (CFR) Part 26, which is certified as a DBE firm 
in Missouri by MoDOT.  Appropriate businesses owned and controlled by women are 
included in this definition. 
 
  (H) "FAA" means the Federal Aviation Administration within the United 
States Department of Transportation (USDOT), headquartered at Washington, D.C., 
which acts through its authorized representatives. 
 
  (I) "INTELLECTUAL PROPERTY" consists of copyrights, patents, and 
any other form of intellectual property rights covering any data bases, software, 
inventions, training manuals, systems design or other proprietary information in any 
form or medium. 
 
  (J) "SUBCONSULTANT" means any individual, partnership, 
corporation, or joint venture to which the Consultant, with the written consent of the 
Sponsor, subcontracts any part of the professional services under this Agreement but 
shall not include those entities which supply only materials or supplies to the Consultant. 
 
  (K) "SUSPEND" the services means that the services as contemplated 
herein shall be stopped on a temporary basis.  This stoppage will continue until the 
Sponsor either decides to terminate the project or reactivate the services under the 
conditions then existing. 
 
  (L) "TERMINATE", in the context of this Agreement, means the 
cessation or quitting of this Agreement based upon the action or inaction of the 
Consultant, or the unilateral cancellation of this Agreement by the Sponsor. 
 
  (M) "USDOT" means the United States Department of Transportation, 
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headquartered at Washington, D.C., which acts through its authorized representatives. 
 
  (N) "SERVICES" includes all professional engineering and related 
services and the furnishing of all equipment, supplies, and materials in conjunction with 
such services as are required to achieve the broad purposes and general objectives of this 
Agreement. 
 
 (2) SCOPE OF SERVICES: 
 
  (A) The services covered by this Agreement shall include furnishing the 
professional, technical, and other personnel and the equipment, material and all other 
things necessary to accomplish the proposed project detailed in Exhibits I, and II of this 
Agreement. 
 
  (B) The specific services to be provided by Consultant are set forth in 
Exhibit II of this Agreement, entitled "Scope of Services," which is attached hereto and 
made a part of this Agreement. 
 

(C) Consultant shall serve as Sponsor’s professional Engineering contractor 
in those assignments to which this Agreement applies, and shall give consultation and 
advice to Sponsor during the performance of the services.  All services shall be performed 
under the direction of a professional Engineer registered in the state of Missouri and 
qualified in the particular field. 
 
  (D) Consultant shall not undertake to begin any of the services 
contemplated by this agreement until directed in writing to do so by Sponsor.  Sponsor 
may elect to authorize the Project as a whole or in parts.   
 
  (E)  Consultant will designate the following listed individuals as its project 
team with responsibilities as assigned.  Consultant shall dedicate whatever additional 
resources are necessary to accomplish the Project within the specified time frame but will 
not remove these individuals from the assigned tasks for any reason within the control of 
Consultant without the written approval of Sponsor. 
 

Name and Title    Assignment 
David Hadel     Principal in Charge 
Ryan Lorton     Deputy Manager 
Jon Schmidt     Structural Engineer 
Mark Schuette    Electrical Engineer 

 
All of the services required hereunder will be performed by Consultant or under its 
supervision and all personnel engaged in the work shall be fully qualified and authorized 
or permitted under state and local law to perform such services. 
 
None of the work or services covered by this Agreement shall be subcontracted without 
the prior written approval of Sponsor and any work or services so subcontracted shall be 
subject to the provisions of this Agreement. 
 



Airport:   Columbia Regional Airport 
 

4 
Rev. 04/11/2018 

  (F)  Consultant shall furnish such periodic reports as Sponsor may request 
pertaining to the work or services undertaken pursuant to this Agreement, the costs and 
obligations incurred or to be incurred, and any other matters covered by this Agreement. 
 
  (G)  Consultant shall maintain accounts and records, including personnel, 
property and financial records, adequate to identify and account for all costs pertaining 
to this Agreement and any other records as deemed necessary by Sponsor to assure proper 
accounting for all project funds.  These records must be available to Sponsor or its 
authorized representatives, for audit purposes, and must be retained for three (3) years 
after expiration or completion of this Agreement.   
 
 (3) ADDITIONAL SERVICES:  Sponsor reserves the right to direct additional 
services not described in Exhibit II as changed or unforeseen conditions may require.  
Such direction by Sponsor shall not be a breach of this Agreement. In this event, a 
Supplemental Agreement will be negotiated and executed prior to Consultant performing 
the additional or changed services, or incurring any additional cost for those additional 
services. Any changes in the maximum compensation and fee, or time and schedule of 
completion, will be covered in the Supplemental Agreement.  Supplemental Agreements 
must be approved by MoDOT, if the project involves MoDOT funding, to ensure 
additional funding is available.  Supplemental Agreements must be approved by 
the FAA, if the project involves FAA funding, to ensure additional funding is available. 
 
 (4) INFORMATION AND SERVICES PROVIDED BY THE SPONSOR: 
 
  (A) At no cost to Consultant and in a timely manner, Sponsor will 
provide available information of record which is pertinent to this project to Consultant 
upon request.  In addition, Sponsor will provide Consultant with the specific items or 
services set forth in Exhibit III of this Agreement, entitled "Services Provided by the 
Sponsor", which is attached hereto and made a part of this Agreement.  Consultant shall 
be entitled to rely upon the accuracy and completeness of such information, and 
Consultant may use such information in performing services under this Agreement. 
 
  (B) Consultant shall review the information provided by Sponsor and 
will as expeditiously as possible advise the Sponsor of any of that information which 
Consultant believes is inaccurate or inadequate or would otherwise have an effect on its 
design or any of its other activities under this Agreement.  In such case, Consultant shall 
provide new or verified data or information as necessary to meet the standards required 
under this Agreement. Any additional work required of Consultant as the result of 
inaccurate or inadequate information provided by the Sponsor will be addressed per the 
provisions of Section (3) of this Agreement.  Consultant shall not be liable for any errors, 
omissions, or deficiencies resulting from inaccurate or inadequate information furnished 
by Sponsor which inaccuracies or inadequacies are not detected by Consultant, unless the 
errors should have been detected by Consultant through reasonable diligence. 
 
 (5) RESPONSIBILITY OF CONSULTANT: 
 
  (A) Consultant shall comply with applicable local, state and federal laws 
and regulations governing these services, as published and in effect on the date of this 
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Agreement.  Consultant shall provide the services in accordance with the criteria and 
requirements established and adopted by Sponsor; and if none are expressly established 
in this Agreement, published manuals and policies of MoDOT and FAA which shall be 
furnished by Sponsor upon request; and, absent the foregoing, manuals and policies of 
the FAA, as published and in effect on the date of this Agreement. 
 
  (B) Without limiting the foregoing, land acquisition, environmental, 
planning, design and construction criteria will be in accordance with the information set 
out in Exhibit IIA of this Agreement. 
 
  (C) Consultant shall be responsible for the professional quality, technical 
accuracy, and the coordination of designs, drawings, specifications, and other services 
furnished under this Agreement.  At any time during construction of the Sponsor project 
associated with this Agreement or during any phase of work performed by others on said 
project that is based upon data, plans, designs, or specifications provided by Consultant, 
Consultant shall prepare any data, plans, designs, or specifications needed to correct any 
negligent acts, errors, or omissions of Consultant or anyone for whom it is legally 
responsible in failing to comply with the foregoing standard.  The services necessary to 
correct such negligent acts, errors, or omissions shall be performed without additional 
compensation, even though final payment may have been received by Consultant.  
Consultant shall provide such services as expeditiously as is consistent with professional 
performance.  Acceptance of the services will not relieve Consultant of the responsibility 
to correct such negligent acts, errors, or omissions. 
 
  (D) Completed design reports, plans and specifications, plans and 
specifications submitted for review by permit authorities, and plans and specifications 
issued for construction shall be signed, sealed, and dated by a Professional Engineer 
registered in the state of Missouri.  Incomplete or preliminary plans or other documents, 
when submitted for review by others, shall not be sealed, but the name of the responsible 
engineer, along with the engineer's Missouri registration number, shall be indicated on 
the design report, plans and specifications or included in the transmittal document.  In 
addition, the phrase "Preliminary - Not for Construction," or similar language, shall be 
placed on the incomplete or preliminary plan(s) in an obvious location where it can 
readily be found, easily read, and not obscured by other markings, as a disclosure to 
others that the design report, plans and specifications are incomplete or preliminary.  
When the design report, plans and specifications are completed, the phrase "Preliminary 
- Not for Construction" or similar language shall be removed and the design report, plans 
and specifications shall thereupon be sealed. 
 
  (E) Consultant shall cooperate fully with Sponsor’s activities on adjacent 
projects as may be directed by the Sponsor.  This shall include attendance at meetings, 
discussions, and hearings as requested by Sponsor.  The minimum number and location 
of meetings shall be defined in Exhibit II. 
 
  (F) In the event any lawsuit or court proceeding of any kind is brought 
against Sponsor, arising out of or relating to Consultant's activities or services performed 
under this Agreement or any project of construction undertaken employing the 
deliverables provided by Consultant in performing this Agreement, Consultant shall have 
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the affirmative duty to assist Sponsor in preparing Sponsor’s defense, including, but not 
limited to, production of documents, trials, depositions, or court testimony.  Any 
assistance given to Sponsor by Consultant will be compensated at an amount or rate 
negotiated between Sponsor and Consultant as will be identified in a separate agreement 
between Sponsor and Consultant.  To the extent the assistance given to Sponsor by 
Consultant was necessary for Sponsor to defend claims and liability due to Consultant's 
negligent acts, errors, or omissions, the compensation paid by Sponsor to Consultant will 
be reimbursed to Sponsor. 
 
 (6) NO SOLICITATION WARRANTY:  Consultant warrants that it has not 
employed or retained any company or person, other than a bona fide employee working 
for the Consultant, to solicit or secure this Agreement, and that it has not paid or agreed 
to pay any company or person, other than a bona fide employee, any fee, commission, 
percentage, brokerage fee, gifts, or any other consideration, contingent upon or resulting 
from the award or making of this Agreement.  For breach or violation of this warranty, 
the Sponsor will have the right to terminate this Agreement without liability, or at its 
discretion, to deduct from the Agreement price or consideration, or otherwise recover, the 
full amount of such fee, commission, percentage, brokerage fee, gifts, or contingent fee, 
plus costs of collection including reasonable attorney's fees. 
 
 (7) DISADVANTAGED BUSINESS ENTERPRISE (DBE) REQUIREMENTS: 
 
  (A) DBE Goal:  The following DBE goal has been established for this 
Agreement.  The dollar value of services and related equipment, supplies, and materials 
used in furtherance thereof which is credited toward this goal will be based on the amount 
actually paid to DBE firms.  The goal for the percentage of services to be awarded to DBE 
firms is 4.13% of the total Agreement dollar value. 
 
  (B) Eligibility of DBE’s: Only those firms currently certified as DBE’s by 
MoDOT, City of St. Louis/Lambert Airport Authority, Metro, City of Kansas City, and 
Kansas City Area Transportation Authority are eligible to participate as DBEs on this 
contract. A list of these firms is available on MoDOT’s Office of External Civil Rights 
webpage at the following address under the MRCC DBE Directory: 
 
http://www.modot.org/business/contractor_resources/External_Civil_Rights/DBE_pr
ogram.htm 
 
  (C) Consultant's Certification Regarding DBE Participation:  
Consultant's signature on this Agreement constitutes the execution of all DBE 
certifications which are a part of this Agreement.  Consultant shall not discriminate on 
the basis of race, color, national origin, or sex in the performance of this Agreement. 
Consultant shall carry out applicable requirements of 49 CFR Part 26 in the award and 
administration of DOT assisted contracts. Failure by the Consultant to carry out these 
requirements is a material breach of this Agreement, which may result in the termination 
of this Agreement or such other remedy as Sponsor deems appropriate, which may 
include, but is not limited to: withholding monthly progress payments; assessing 
sanctions; liquidated damages; and/or disqualifying the Consultant from future bidding 
as non-responsible. In addition, a violation of Sponsor’s DBE Program by Consultant shall 
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constitute a material breach of this Agreement, and shall entitle Sponsor to: (a) exercise 
all rights and remedies that it may have at law or at equity for material breach of contract; 
(b) exercise all rights and remedies that it may have pursuant to the agreement, including 
but not limited to termination of this Agreement and any other rights set forth herein; 
and (c) any other rights or remedies under the DBE policy.  The remedies set forth herein 
shall be deemed cumulative and not exclusive and may be exercised successively or 
concurrently, in addition to any other available remedy. The Parties further agree that in 
addition to any other remedies Sponsor may have at law for material breach of this 
Agreement, Sponsor shall be entitled to exercise any one or more of the following 
remedies if Consultant violates the DBE Program: (a)  terminate this Agreement for 
default; (b)  suspend this Agreement for default; (c) withhold payments due to Consultant 
under the agreement until such violation has been fully cured or Sponsor and Consultant 
have reached a mutually agreeable resolution; (d)  assess liquidated damages as provided 
in this Agreement; (e)  offset any liquidated damages and/or amounts necessary to cure 
any violation of the DBE Program from any other amounts due to Consultant pursuant to 
this Agreement.  The remedies set forth herein shall be deemed cumulative and not 
exclusive and may be exercised successively or concurrently, in addition to any other 
available remedy. 
 
   1. Policy:  It is the policy of the USDOT and Sponsor that 
businesses owned by socially and economically disadvantaged individuals (DBEs) as 
defined in 49 CFR Part 26 have the maximum opportunity to participate in the 
performance of contracts financed in whole or in part with federal funds.  Thus, the 
requirements of 49 CFR Part 26 apply to this Agreement. 
 
   2. Obligation of the Consultant to DBEs:  Consultant agrees to 
assure that DBEs have the maximum opportunity to participate in the performance of this 
Agreement and any subconsultant agreement financed in whole or in part with federal 
funds.  In this regard Consultant shall take all necessary and reasonable steps to assure 
that DBEs have the maximum opportunity to compete for and perform services.  
Consultant shall not discriminate on the basis of race, color, religion, creed, disability, 
sex, age, or national origin in the performance of this Agreement or in the award of any 
subsequent subconsultant agreement. Consultant shall carry out applicable requirements 
of 49 CFR Part 26 in the award and administration of USDOT assisted agreements and 
contracts. Failure by Consultant to carry out these requirements is a material breach of 
this Agreement, which may result in the termination of this Agreement or such other 
remedy, as the recipient deems appropriate. 
 
   3. Geographic Area for Solicitation of DBEs:  Consultant shall 
seek DBEs in the same geographic area in which the solicitation for other Subconsultants 
is made.  If Consultant cannot meet the DBE goal using DBEs from that geographic area, 
Consultant shall, as a part of the effort to meet the goal, expand the search to a reasonably 
wider geographic area. 
 
   4. Determination of Participation Toward Meeting the DBE 
Goal:   
    DBE participation shall be counted toward meeting the goal 
as follows: 
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    A. Once a firm is determined to be a certified DBE, the 
total dollar value of the subconsultant agreement awarded to that DBE is counted toward 
the DBE goal set forth above. 
 
    B. Consultant may count toward the DBE goal a portion 
of the total dollar value of a subconsultant agreement with a joint venture eligible under 
the DBE standards equal to the percentage of the ownership and control of the DBE 
partner in the joint venture. 
 
    C. Consultant may count toward the DBE goal 
expenditures to DBEs who perform a commercially useful function in the completion of 
services required in this Agreement.  A DBE is considered to perform a commercially 
useful function when the DBE is responsible for the execution of a distinct element of the 
services specified in the Agreement and the carrying out of those responsibilities by 
actually performing, managing and supervising the services involved and providing the 
desired product. 
 
    D. Consultant may count toward the DBE goal its 
expenditures to DBE firms consisting of fees or commissions charged for providing a bona 
fide service, such as professional, technical, consultant, or managerial services and 
assistance in the procurement of essential personnel, facilities, equipment, materials or 
supplies required for the performance of this Agreement, provided that the fee or 
commission is determined by Sponsor to be reasonable and not excessive as compared 
with fees customarily allowed for similar services. 
 
    E. Consultant is encouraged to use the services of banks 
owned and controlled by socially and economically disadvantaged individuals.  
 
   5. Replacement of DBE Subconsultants:  Consultant shall make 
good faith efforts to replace a DBE Subconsultant who is unable to perform satisfactorily 
with another DBE Subconsultant.  Replacement firms must be approved by Sponsor and 
MoDOT. 
 
   6. Verification of DBE Participation:  Prior to the release of the 
retained percentage by Sponsor, Consultant shall file a list with Sponsor showing the 
DBEs used and the services performed.  The list shall show the actual dollar amount paid 
to each DBE that is applicable to the percentage participation established in this 
Agreement.  Failure on the part of Consultant to achieve the DBE participation specified 
in this Agreement may result in sanctions being imposed on Sponsor for noncompliance 
with 49 CFR Part 26.  If the total DBE participation is less than the goal amount stated by 
Sponsor, Sponsor may sustain damages, the exact extent of which would be difficult or 
impossible to ascertain.  Therefore, in order to liquidate such damages, the monetary 
difference between the amount of the DBE goal dollar amount and the amount actually 
paid to the DBEs for performing a commercially useful function will be deducted from 
Consultant's payments as liquidated damages.  If this Agreement is awarded with less 
than the goal amount stated above by Sponsor, that lesser amount shall become the goal 
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amount and shall be used to determine liquidated damages.  No such deduction will be 
made when, for reasons beyond the control of Consultant, the DBE goal amount is not 
met. 
 
   7. Documentation of Good Faith Efforts to Meet the DBE Goal:  
The Agreement goal established by Sponsor is stated above in Subsection (7)(A).  
Consultant must document the good faith efforts it made to achieve that DBE goal, if the 
agreed percentage specified in Subsection (7)(C)(8) below is less than the percentage 
stated in Subsection (7)(A).  Good faith efforts to meet this DBE goal amount may include 
such items as, but are not limited to, the following: 
 
    A. Attended a meeting scheduled by Sponsor to inform 
DBEs of contracting or consulting opportunities. 
 
    B. Advertised in general circulation trade association and 
socially and economically disadvantaged business directed media concerning DBE 
subcontracting opportunities. 
 
    C. Provided written notices to a reasonable number of 
specific DBEs that their interest in a subconsultant agreement is solicited in sufficient 
time to allow the DBEs to participate effectively. 
 
    D. Followed up on initial solicitations of interest by 
contacting DBEs to determine with certainty whether the DBEs were interested in 
subconsulting work for this Agreement. 
 
    E. Selected portions of the services to be performed by 
DBEs in order to increase the likelihood of meeting the DBE goal (including, where 
appropriate, breaking down subconsultant agreements into economically feasible units to 
facilitate DBE participation). 
 
    F. Provided interested DBEs with adequate information 
about plans, specifications and requirements of this Agreement. 
 
    G. Negotiated in good faith with interested DBEs, and did 
not reject DBEs as unqualified without sound reasons based on a thorough investigation 
of their capabilities. 
 
    H. Made efforts to assist interested DBEs in obtaining any 
bonding, lines of credit or insurance required by Sponsor or by Consultant. 
 
    I. Made effective use of the services of available 
disadvantaged business organizations, minority contractors' groups, disadvantaged 
business assistance offices, and other organizations that provide assistance in the 
recruitment and placement of DBE firms. 
 
   8. DBE Participation Obtained by Consultant:  Consultant has 
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obtained DBE participation and agrees to use DBE firms to complete at least 35.93% of 
the total services to be performed under this Agreement, by dollar value.  All DBE firms 
which Consultant intends to use, including DBE firm participation above and beyond the 
goal established in Subsection (7)(A), and the type and dollar value of the services each 
DBE will perform, is as follows: 
 

(A) 
DBE NAME AND 

ADDRESS 

(B) 
TYPE OF 

DBE 
SERVICE 

(C) 
DOLLAR 
VALUE 
OF DBE 

SUB-
CONTRAC

(D) 
PERCENT 
APPLICA
BLE TO 

DBE 
GOAL 

(E) 
DOLLAR 
AMOUNT 
APPLICAB
LE TO DBE 

GOAL 

(F) 
PERCENT OF 

TOTAL 
CONTRACT 
(C / TOTAL 
CONTRACT 

Wellner Architects, Inc. 
802 Broadway, 4th floor 
Kansas City, Mo. 64105 

Architecture $309,103.95 100% $309,103.95 24.3% 

Custom Engineering 
1552 S. 7th Street 

St. Louis, Mo. 63104 
Electrical $90,129.75 100% $90,129.75 7.09% 

RDM International, Inc. 
14310 Sullyfield Circle, 

Suite 600 
Pavement $28,530.40 100% $28,530.40 2.25% 

Connico Inc. 
2594 N. Mount Juliet Road 

Mount Juliet, TN 37122 
Estimating $29,052.77 100% $29,052.77 2.29% 

TOTAL DBE PARTICIPATION $456,816.87 35.93%% 

 
   9. Good Faith Efforts to Obtain DBE Participation:  If  
Consultant's agreed DBE goal amount as specified in Subsection (7)(C)(8) is less than 
Sponsor's DBE goal given in Subsection (7)(A), then the Consultant certifies good faith 
efforts were taken by Consultant in an attempt to obtain the level of DBE participation set 
by Sponsor in Subsection (7)(A). Documentation of Consultant’s good faith efforts is to 
be submitted with this Agreement to Sponsor and a copy submitted to MoDOT. If a 
contract goal has been established, Consultant must demonstrate that it has made good 
faith efforts in obtaining DBE contract goal or documenting it was unable to do so through 
good faith efforts, see examples in Appendix A to 49 CFR Part 26.  Consultant shall make 
good faith efforts to replace a DBE that is terminated or has otherwise failed to complete 
its work on the Agreement with another certified DBE, to the extent needed to meet the 
contract goal.  Consultant shall notify the City’s DBE Liaison Officer immediately of the 
DBE’s inability or unwillingness to perform and /or provide reasonable documentation.  
Consultant shall not remove, replace, or substitute a DBE unless Consultant obtains City’s 
prior written approval. 
 
  10. Liquidated Damages for Violation of the DBE Program.  The Parties 
acknowledge and agree that Sponsor will incur costs if Consultant violates the DBE 
Program in one or more of the ways set forth below.  The Parties further acknowledge and 
agree that the costs Sponsor might reasonably be anticipated to accrue as a result of such 
failures are difficult to ascertain due to their indefiniteness and uncertainty.  Accordingly, 
Consultant agrees to pay Sponsor liquidated damages at the rates set forth below for each 
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specified violation of the DBE Program.  Consultant further agrees that for each specified 
violation the agreed upon liquidated damages are reasonably proximate to the loss 
Sponsor will incur as a result of such violation and that such liquidated damages are not 
penal in nature but rather the parties attempt to fairly quantify the actual damages 
incurred by Sponsor: (a)  failing to utilize a DBE that was originally listed at bid opening 
or proposal submission in order to satisfy contract goals, or failing to allow such DBE to 
perform a commercially useful function, in violation of sections of the DBE program:  one 
hundred percent (100%) of the amount originally counted for the DBE at bid opening or 
proposal submission; (b)  modifying or eliminating all or a portion of the scope of work 
attributable to a DBE upon which the contract was awarded, in violation of the DBE 
Program: one hundred percent (100 %) of the amount of work modified or eliminated; (c)  
terminating a DBE originally listed/utilized as a subcontractor, joint venture, supplier, or 
manufacturer in order to be awarded the contract without obtaining prior approval by 
Sponsor for replacing such DBE with another DBE performing the same commercially 
useful function and dollar amount:  one hundred percent (100%)  of the amount originally 
counted for the DBE at bid opening or proposal submission;  (d)  participating in a conduit 
relationship with a DBE scheduled to perform work on contract:  one hundred percent 
(100%) of the amount counted for the DBE at bid opening or proposal submission; or (e)  
failing to provide any documentation or written submissions required under the DBE 
program within the time period set forth therein:  fifty dollars ($50.00) per day for each 
day that such documentation or written submission is overdue.   
 
   11.  Consultant shall maintain records and documents of payments to 
DBEs for three (3) years following the performance of the Agreement.  These records shall 
be made available for inspection upon request by authorized representatives of Sponsor 
or DOT.  Consultant shall include contract language that requires certified DBE 
subcontractors to maintain records and documents of payments for three (3) years 
following the performance of the contract and that requires certified DBE subcontractors 
to make the records available for inspection upon request by authorized representatives 
of the City or the DOT. 
 
 
 (8) SUBCONSULTANTS: 
 
  (A) Consultant agrees that except for those firms and for those services 
listed below, there shall be no transfer of engineering services performed under this 
Agreement without the written consent of Sponsor.  Subletting, assignment, or transfer 
of the services or any part thereof to any other corporation, partnership, or individual is 
expressly prohibited.  Any violation of this clause will be deemed cause for termination of 
this Agreement. 
 
EXCEPTIONS (Subconsultant information): 
  List all Subconsultant(s) to be used for any piece of work outlined in this 
agreement, excluding DBE Firms listed in the DBE Participation Subsection (7)(C)(8), 
DBE Participation Obtained by Consultant, in this agreement. If none, write “N/A” in the 
first row of the first column. 
 

FIRM NAME COMPLETE NATURE OF SUBCONTRACT 
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ADDRESS SERVICES AMOUNT 

Apple Designs, Inc. 

1318 Dale Street, 
Suite 200 
Raleigh, North 
Carolina 27605 

Signage & Way 
Finding 

$37,068.78 

Dennis G. Glore, 
Inc. 

120 South Virginia 
Avenue 
Eureka, Mo. 63025 

Concessions / 
Food Facilities 

$6,484.10 

Engineering 
Surveys and 
Services 

1113 Fay street 
Columbia, Mo. 
65201 

Surveying & 
Subsurface 
Investigations 

$64,204.92 

 
  (B) Consultant agrees and shall require the selected Subconsultants to 
maintain books, documents, papers, accounting records, and other evidence pertaining 
to direct costs and expenses incurred under the Agreement and to make such materials 
available at their offices at reasonable times during the Agreement period and for three 
(3) years from the date of final payment under the Agreement for inspection by the 
Sponsor or any of its authorized representatives (or any authorized representative of 
MoDOT or the federal government), and copies thereof shall be furnished. 
 
  (C) Unless waived or modified by Sponsor, Consultant agrees to require, 
and shall provide evidence to the Sponsor, that those Subconsultants shall maintain 
commercial general liability, automobile liability, professional liability and worker's 
compensation and employer's liability insurance, or alternatively, a comparable umbrella 
insurance policy submitted to and approved by the Sponsor and, if MoDOT funds are 
used, MoDOT, for not less than the period of services under such subconsultant 
agreements, and in an amount equal to Sponsor’s sovereign immunity caps as stated in 
section 537.600 RSMo and subsequently adjusted by the Missouri Department of 
Insurance.  If the statutory limit of liability for a type of liability specified in this section 
is repealed or does not exist, the minimum coverage shall not be less than the following 
amounts: 
 
   1. Commercial General Liability:  $500,000.00 per person up to 
$3,000,000.00 per occurrence; 
 
   2. Automobile Liability:  $500,000.00 per person up to 
$3,000,000.00 per occurrence; 
 
   3. Worker's Compensation in accordance with the statutory 
limits; and Employer's Liability:  $1,000,000.00; and 
 
   4. Professional Liability: $1,000,000.00, each claim and in the 
annual aggregate. 
 
  (D) The subletting of the services will in no way relieve Consultant of its 
primary responsibility for the quality and performance of the services to be performed 
hereunder, and Consultant shall assume full liability for the services performed by its 
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Subconsultants. 
 
  (E) The payment for the services of any Subconsultants will be 
reimbursed at cost by Sponsor in accordance with the submitted invoices for such 
services, as set forth in Section (9), entitled "Fees and Payments". 
 
  (F) Consultant agrees to furnish a list of any MoDOT-approved DBE 
Subconsultants under this Agreement upon the request of Sponsor or MoDOT.  Further, 
Consultant agrees to report to Sponsor on a monthly basis the actual payments made by 
Consultant to such DBE Subconsultants. 
 
  (G) Consultant agrees that any agreement between Consultant and any 
Subconsultant shall be an actual cost plus fixed fee agreement if the amount of the 
agreement between Consultant and Subconsultant exceeds Twenty-Five Thousand 
Dollars ($25,000.00).  Subconsultant agreements for amounts of $25,000.00 or less may 
be lump sum or actual cost plus fixed fee as directed by the Sponsor. 
 
 (9) FEES AND PAYMENTS: 
 

(A) Consultant shall not proceed with the services described herein until 
Consultant receives written authorization in the form of a Notice to Proceed from 
Sponsor. 
 
  (B) The amount to be paid to Consultant by Sponsor as full remuneration 
for the performance of all services called for in this Agreement will be on the following 
basis, except that the lump sum fee for labor, overhead and profit plus other costs will not 
exceed a maximum amount payable of $1,270,393, which is shown in Exhibit IV, 
"Derivation of Consultant Project Costs", and Exhibit V, "Engineering Basic and Special 
Services-Cost Breakdown" attached hereto and made a part of this Agreement.  Payment 
under the provisions of this Agreement is limited to those costs incurred in accordance 
with generally accepted accounting principles to the extent they are considered necessary 
to the execution of the item of service. 
 
  (C) Consultant's fee shall include the hourly salary of each associate and 
employee, salary-related expenses, general overhead, and direct non-salary costs as 
allowed by 48 CFR Part 31, the Federal Acquisition Regulations (FAR), and 23 CFR 172, 
Procurement, Management, and Administration of Engineering and Design Related 
Services.  The hourly salary of each associate and employee is defined as the actual 
productive salaries expended to perform the services.  The other billable costs for the 
project are defined as follows: 
 
   1. Salary-related expenses are additions to payroll cost for 
holidays, sick leave, vacation, group insurance, worker's compensation insurance, social 
security taxes (FICA), unemployment insurance, disability taxes, retirement benefits, and 
other related items. 
 
   2. General overhead cost additions are for administrative 
salaries (including non-productive salaries of associates and employees), equipment 
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rental and maintenance, office rent and utilities, office maintenance, office supplies, 
insurance, taxes, professional development expenses, legal and audit fees, professional 
dues and licenses, use of electronic computer for accounting, and other related items. 
 
   3. Direct non-salary costs incurred in fulfilling the terms of this 
Agreement, such as but not limited to travel and subsistence, subcontract services, 
reproductions, computer charges, materials and supplies, and other related items, will be 
charged at actual cost without any override or additives. 
 
   4. The additions to productive salaries for Items in Subsections 
(9)(C) 1 and 2 will be established based on the latest audit.  
  
   5. Consultant shall provide a detailed person hour/cost 
breakdown for each phase of the project indicating each job classification with base wage 
rates and the number of hours associated with each phase.  The breakdown shall include 
work activities and be in sufficient detail to reflect the level of effort involved.  This 
information shall be attached hereto and made a part of this Agreement as Exhibit V 
"Engineering Basic and Special Services -Cost Breakdown". 
 
   6. Consultant shall provide a detailed breakdown of all 
Subconsultant fees, including overhead and profit, when requested by Sponsor and/or 
MoDOT. Once the cumulative amount to be paid to a Subconsultant by Consultant, as full 
remuneration for the performance of services, as called for in this Agreement and any 
supplemental agreements hereafter, equals or exceeds Twenty-Five Thousand Dollars 
($25,000.00), submittal of a separate Exhibit IV, "Derivation of Consultant Project Costs" 
and Exhibit V, "Engineering Basic and Special Services-Cost Breakdown", prepared to 
solely reflect the Subconsultant’s fees shall be attached hereto and made a part of this 
Agreement, subject to the process described in Section (3) of this Agreement. These 
Exhibits prepared to reflect the Subconsultant’s fees shall be labeled Exhibit IV-A and 
Exhibit V-A, respectively. 
 
   7. Consultant shall provide a detailed breakdown of all travel 
expense, living expense, reproduction expense, and any other expense that may be 
incurred throughout the project.  These expenses must be project specific and not covered 
in or by an overhead rate. 
 
   8. The property and equipment used on this project such as 
automotive vehicles, survey equipment, office equipment, etc., shall be owned, rented, or 
leased by Consultant, and charges will be made to the project for the use of such property 
at the rate established by company policies and practices.  Approval of Sponsor and 
MoDOT will be required prior to acquisition of reimbursable special equipment. 
 
   9. Consultant agrees to pay each Subconsultant under this 
Agreement for satisfactory performance of its contract no later than fifteen (15) days from 
Consultant’s receipt of each payment Consultant receives from Sponsor. Consultant 
agrees further to return retainage payments to each Subconsultant within 15 days after 
the Subconsultant’s work is satisfactorily completed. Any delay or postponement of 
payment from the above referenced time frame may occur only for good cause following 
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written approval of Sponsor. This clause applies to both DBE and non-DBE 
Subconsultants. 
 
  (D) Consultant shall submit an invoice for services rendered to the 
Sponsor not more than once every month.  A progress summary indicating the current 
status of the services shall be submitted along with each invoice.  Upon receipt of the 
invoice and progress summary, Sponsor will, as soon as practical, but not later than thirty 
(30) days from receipt, pay Consultant for the services rendered, including the proportion 
of the fixed fee earned as reflected by the estimate of the portion of the services completed 
as shown by the progress summary, less partial payments previously made. A late 
payment charge of one and one half percent (1.5%) per month shall be assessed for those 
invoiced amounts not paid, through no fault of Consultant, within thirty (30) days after 
Sponsor's receipt of Consultant's invoice.  Sponsor will not be liable for the late payment 
charge on any invoice which requests payment for costs which exceed the proportion of 
the maximum amount payable earned as reflected by the estimate of the portion of the 
services completed, as shown by the progress summary.  The payment, other than the 
fixed fee, will be subject to final audit of actual expenses incurred during the period of the 
Agreement. 

 
  (E) The payment will be subject to final audit of actual expenses during 
the period of this Agreement. 
 
  (F) Within twenty (20) days of receipt of payment from Sponsor to Consultant, 
Consultant shall certify to Sponsor that Consultant has made payment to subcontractors 
whose tasks are satisfactorily completed or that payment is being withheld and the reason for 
withholding of payment.  Failure to comply with this provision is considered a material breach 
of this Agreement. 

 
 (10) PERIOD OF SERVICE: 
 
  (A) The services, and if more than one, then each phase thereof, shall be 
completed in accordance with the schedule contained in Exhibit VI, "Performance 
Schedule," attached hereto and made a part of this Agreement.  Consultant and Sponsor 
will be required to meet this schedule. 
   
  (B) Consultant and Sponsor will be required to meet the schedules in this 
Agreement.  Sponsor will grant time extensions for delays due to unforeseeable causes 
beyond the control of and without fault or negligence of Consultant and no claim for 
damage shall be made by either party.  Requests for extensions of time shall be made in 
writing by Consultant before that phase of work is scheduled to be completed, stating fully 
the events giving rise to the request and justification for the time extension requested.  
The anticipated date of completion of the work, including review time, is stated in Exhibit 
VI of this Agreement.  An extension of time shall be the sole allowable compensation for 
any such delays, except as otherwise provided in Section (3) for additional/changed work 
and differing/unforeseen conditions.  Any extensions or additional costs shall be subject 
to Sponsor’s approval and, if MoDOT funding is involved, MoDOT approval. 
 
  (C) As used in this provision, the term "delays due to unforeseeable 
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causes" include but are not limited to the following: 
 
   1. War or acts of war, declared or undeclared; 
 
   2. Flooding, earthquake, or other major natural disaster 
preventing the Consultant from performing necessary services at the project site, or in the 
Consultant's offices, at the time such services must be performed; 
 
   3. The discovery on the project of differing site conditions, 
hazardous substances, or other conditions which, in the sole judgment of the Sponsor, 
justifies a suspension of the services or necessitates modifications of the project design or 
plans by the Consultant; 
 
   4. Court proceedings; 
 
   5. Changes in services or extra services. 
 
 (11) TERMINATION OF AGREEMENT – 2 CFR § 200 Appendix II(B): 
 
  (A) Termination for Convenience: 
 
   1. Sponsor may, by written notice to Consultant, terminate this 
Agreement for its convenience and without cause or default on the part of Consultant. 
Upon receipt of the notice of termination, except as explicitly directed by Sponsor, 
Consultant must immediately discontinue all services affected. 
 
   2. Upon termination of this Agreement, Consultant must deliver 
to Sponsor all data, surveys, models, drawings, specifications, reports, maps, 
photographs, estimates, summaries, and other documents and materials prepared by 
Consultant under this Agreement, whether complete or partially complete. 
 
   3. Sponsor agrees to make just and equitable compensation to 
Consultant for satisfactory work completed up through the date Consultant receives the 
termination notice.  Compensation will not include anticipated profit on non-performed 
services. 
 
   4. To the extent allowed by law and without waiving sovereign 
immunity, Sponsor further agrees to hold Consultant harmless for errors or omissions in 
documents that are incomplete as a result of the termination action under this clause. 
 
  (B) Termination for Default: 
 
   1. Either party may terminate this Agreement for cause if the 
other party fails to fulfill its obligations that are essential to the completion of the work 
per the terms and conditions of this Agreement. The party initiating the termination 
action must allow the breaching party an opportunity to dispute or cure the breach. 
 
   2. The terminating party must provide the breaching party seven 
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(7) days advance written notice of its intent to terminate this Agreement. The notice must 
specify the nature and extent of the breach, the conditions necessary to cure the breach, 
and the effective date of the termination action. The rights and remedies in this clause are 
in addition to any other rights and remedies provided by law or under this Agreement. 
 
  (C) Termination by Sponsor:  
 
    a. Sponsor may terminate this Agreement, in whole or in 
part, for the failure of Consultant to: 
 
     i. Perform the services within the time specified in 
this Agreement or by Sponsor-approved extension; 
 
     ii. Make adequate progress so as to endanger 
satisfactory performance of the Project; or 
 
     iii. Fulfill the obligations of this Agreement that are 
essential to the completion of the Project.  
 
    b. Upon receipt of the notice of termination, Consultant 
must immediately discontinue all services affected unless the notice directs otherwise. 
Upon termination of this Agreement, Consultant must deliver to Sponsor all data, 
surveys, models, drawings, specifications, reports, maps, photographs, estimates, 
summaries, and other documents and materials prepared by Consultant under this 
Agreement, whether complete or partially complete. 
 
    c. Sponsor agrees to make just and equitable 
compensation to Consultant for satisfactory work completed up through the date 
Consultant receives the termination notice. Compensation will not include anticipated 
profit on non-performed services. 
 
    d. To the extent allowed by applicable law and without 
waiving sovereign immunity, Sponsor further agrees to hold Consultant harmless for 
errors or omissions in documents that are incomplete as a result of the termination action 
under this clause. 
 
    e. If, after finalization of the termination action, Sponsor 
determines Consultant was not in default of this Agreement, the rights and obligations of 
the parties shall be the same as if Sponsor issued the termination for the convenience of 
Sponsor. 
 
   (D) Termination by Consultant:  
 
    a. Consultant may terminate this Agreement in whole or 
in part, if Sponsor: 
   
     i. Defaults on its obligations under this 
Agreement; 
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     ii. Fails to make payment to Consultant in 
accordance with the terms of this Agreement; or 
 
     iii. Suspends the Project for more than one 
hundred eighty (180) days due to reasons beyond the control of Consultant. 
 
    b. Upon receipt of a notice of termination from 
Consultant, Sponsor agrees to cooperate with Consultant for the purpose of terminating 
this Agreement or a portion thereof, by mutual consent. If Sponsor and Consultant cannot 
reach mutual agreement on the termination settlement, Consultant may, without 
prejudice to any rights and remedies it may have, proceed with terminating all or parts of 
this Agreement based upon Sponsor’s breach of this Agreement. 
 
    c. In the event of termination due to Sponsor breach, 
Consultant is entitled to invoice the Sponsor and to receive full payment for all services 
performed or furnished in accordance with this Agreement and all justified reimbursable 
expenses incurred by Consultant through the effective date of termination action. To the 
extent allowed by law and without waiving sovereign immunity, Sponsor agrees to hold 
Consultant harmless for errors or omissions in documents that are incomplete as a result 
of the termination action under this clause. 
 
 (12) OWNERSHIP OF DRAWINGS AND DOCUMENTS: 
 
  (A) All drawings and documents prepared in performance of this 
Agreement shall be delivered to and become the property of Sponsor upon suspension, 
abandonment, cancellation, termination, or completion of Consultant's services 
hereunder; provided, however, 
 
   1. Consultant shall have the right to their future use with written 
permission of Sponsor; 
 
   2. Consultant shall retain its rights in its standard drawing 
details, designs, specifications, CADD files, databases, computer software, and any other 
proprietary property; and 
 
   3. Consultant shall retain its rights to intellectual property 
developed, utilized, or modified in the performance of the services subject to the 
following: 
 
    A. Copyrights. Sponsor, as the contracting agency, 
reserves a royalty-free, nonexclusive and irrevocable license to reproduce, publish or 
otherwise use, and to authorize others to use, for Governmental purposes: 
 
     I. The copyright in any works developed under 
this Agreement, or under a subgrant or contract under this Agreement; and  
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     II. Any rights of copyright to which Sponsor, its 
Consultant or Subconsultant purchases ownership with payments provided by this 
Agreement.  
 
    B. Patents. Rights to inventions made under this 
Agreement shall be determined in accordance with 37 CFR Part 401.  The standard patent 
rights clause at 37 CFR § 401.14, as modified below, is hereby incorporated by reference. 
 
     I. The terms "to be performed by a small business 
firm or domestic nonprofit organization" shall be deleted from paragraph (g)(1) of the 
clause; 
 
     II. Paragraphs (g)(2) and (g)(3) of the clause shall 
be deleted; and  
 
     III. Subsection (l) of the clause, entitled 
"communication" shall read as follows:  "(l) Communication.  All notifications required 
by this clause shall be submitted to the Sponsor ". 
 
     IV. The following terms in 37 CFR 401.14 shall for 
the purpose of this Agreement have the following meaning: 
 
Contractor - Consultant 
 
Government and Federal Agency - Sponsor 
 
Subcontractor - Subconsultant 
 
   4. Basic survey notes, design computations, and other data 
prepared under this Agreement shall be made available for use by Sponsor without 
further compensation and without restriction or limitation on their use.  
 
  (B) Electronically Produced Documents: 
 
   1. Electronically produced documents will be submitted to 
Sponsor, MoDOT, and/or FAA in data files compatible with AutoCAD 2018 and Adobe 
PDF.  Consultant makes no warranty as to the compatibility of the data files beyond the 
above specified release or version of the stated software. 
 
   2. Because data stored on electronic media can deteriorate 
undetected or be modified without Consultant's knowledge, the electronic data files 
submitted to Sponsor will have an acceptance period of sixty (60) calendar days after 
receipt by Sponsor.  If during that period Sponsor finds any errors or omissions in the 
files, Consultant will correct the errors or omissions as a part of this Agreement.  However, 
any changes requested by Sponsor during the sixty (60) calendar day acceptance period 
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that constitute Additional Services under Section (3) shall be compensated in accordance 
with the terms of this Agreement.  Consultant will not be responsible for maintaining 
copies of the submitted electronic data files after the acceptance period. 
 
   3. Any changes requested after the acceptance period will be 
considered additional services for which Consultant shall be reimbursed at the hourly 
rates established herein plus the cost of materials. 
 
   4. The data on the electronic media shall not be considered 
Consultant's instrument of service.  Only the submitted hard copy documents with the 
Consultant Engineer's seal on them will be considered the instrument of service.  
Consultant's nameplate shall be removed from all electronic media provided to Sponsor. 
 
  (C) Sponsor may incorporate any portion of the deliverables into a 
project other than that for which they were performed, without further compensation to 
Consultant; provided however, that (1) such deliverables shall thereupon be deemed to be 
the work product of Sponsor, and Sponsor shall use same at its sole risk and expense; and 
(2) Sponsor shall remove Consultant's name, seal, endorsement, and all other indices of 
authorship from the deliverables. 
 
 (13) DECISIONS UNDER THIS AGREEMENT AND DISPUTES: 
 
  (A) Sponsor will determine the acceptability of the drawings, 
specifications, and estimates and all other deliverables to be furnished, and will decide 
the questions that may arise relative to the proper performance of this Agreement. The 
determination of acceptable deliverables may occur following final payment, and as late 
as during the construction of the project which decisions shall be conclusive, binding and 
incontestable, if not arbitrary, capricious or the result of fraud. 
 
  (B) Sponsor will decide all questions which may arise as to the quality, 
quantity, and acceptability of services performed by Consultant and as to the rate of 
progress of the services; all questions which may arise as to the interpretation of the plans 
and specifications; all questions as to the acceptable fulfillment of this Agreement on the 
part of Consultant; the proper compensation for performance or breach of this 
Agreement; and all claims of any character whatsoever in connection with or growing out 
of the services of Consultant, whether claims under this Agreement or otherwise.  
Sponsor's decisions shall be conclusive, binding and incontestable if not arbitrary, 
capricious or the result of fraud. 
 
  (C) If Consultant has a claim for payment against Sponsor which in any 
way arises out of the provisions of this Agreement or the performance or non-
performance hereunder, written notice of such claim must be made within sixty (60) days 
of Consultant's receipt of payment for the retained percentage.  Notwithstanding Section 
(23) of this Agreement, the notice of claim shall be personally delivered or sent by certified 
mail to Sponsor. The notice of claim shall contain an itemized statement showing 
completely and fully the items and amounts forming the basis of the claim and the factual 
and legal basis of the claim. 
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  (D) Any claim for payment or an item of any such claim not included in 
the notice of claim and itemized statement, or any such claim not filed within the time 
provided by this provision shall be forever waived, and shall neither constitute the basis 
of nor be included in any legal action, counterclaim, set-off, or arbitration against the 
Sponsor. 
 
  (E) The claims procedure in Subsections (13)(C) and (D) does not apply 
to any claims of Sponsor against Consultant. Further, any claims of Sponsor against 
Consultant under this Agreement are not waived or estopped by the claims procedure in 
Subsections (13)(C) and (D). 
 
  (F) Notwithstanding Subsections (13)(A) through (E) above, in the event 
of any material dispute hereunder, both parties agree to pursue, diligently and in good 
faith, a mutually acceptable resolution. 
 
 (14) SUCCESSORS AND ASSIGNS: Sponsor and Consultant each binds itself 
and its successors, executors, administrators and assigns to the other Party of this 
Agreement and to the successors, executors, administrators and assigns of such other 
Party, in respect to all covenants of this Agreement; except as above, neither Sponsor nor 
Consultant shall assign, sublet or transfer his interest in this Agreement without the 
written consent of the other. 
 
 
 (15) INDEMNIFICATION RESPONSIBILITY: 
 
  (A) HOLD HARMLESS AGREEMENT: To the fullest extent not 
prohibited by law, the Consultant shall indemnify and hold harmless 
MoDOT, the FAA, the City of Columbia, its directors, officers, agents and 
employees from and against all claims, damages, losses and expenses 
(including but not limited to attorney's fees) arising by reason of any 
negligent act or failure to act, or willful misconduct, of  Consultant, of any 
subcontractor of Consultant (meaning anyone, including but not limited to 
consultants having a contract with Consultant or a subcontractor for part of 
the services), of anyone directly or indirectly employed by Consultant or by 
any subcontractor, or of anyone for whose acts Consultant or its 
subcontractor may be liable, in connection with providing these services 
except as provided in this agreement.  This provision does not, however, 
require Consultant to indemnify, hold harmless or defend the City of 
Columbia from its own negligence, except as set out herein. 
 
  (B) Consultant shall be responsible for the direct damages incurred by 
Sponsor as result of the negligent acts, errors, or omissions of Consultant or anyone for 
whom Consultant is legally responsible, and for any losses or costs to repair or remedy 
construction as a result of such negligent acts, errors or omissions; provided, however, 
Consultant shall not be liable to Sponsor for such losses, costs, repairs and/or remedies 
which constitute betterment of or an addition of value to the construction or the project. 
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  (C) Neither Sponsor's review, approval or acceptance of or payment for 
any services required under this Agreement, nor the termination of this Agreement prior 
to its completion, will be construed to operate as a waiver of any right under this 
Agreement or any cause of action arising out of the performance of this Agreement.  This 
indemnification responsibility survives the completion of this Agreement, as well as the 
construction of the project at some later date, and remains as long as the construction 
contractor may file or has pending a claim or lawsuit against Sponsor on this project 
arising out of Consultant's services hereunder. 
 

(D)  Professional Responsibility. 
Consultant will exercise reasonable skill, care, and diligence in the 

performance of its services and will carry out its responsibilities in accordance with 
customarily accepted good professional Engineering practices.  If Consultant fails to meet 
the foregoing standard, Consultant will perform at its own cost, and without 
reimbursement from Sponsor, the professional Engineering services necessary to correct 
errors and omissions which are caused by Consultant’s failure to comply with above 
standard, and which are reported to Consultant within one year from the completion of 
Consultant’s services for the Project.  In addition, Consultant will be responsible to 
Sponsor for damages caused by Consultant’s negligent conduct during its activities at the 
Project site or in the field. 
 
  (E)  Professional Oversight Indemnification. 
   Consultant understands and agrees that Sponsor has contracted with 
Consultant based upon Consultant’s representations that Consultant is a skilled 
professional and fully able to provide the services set out in this Agreement.  In addition 
to any other indemnification set out in this Agreement, Consultant agrees to defend, 
indemnify and hold and save harmless Sponsor from any and all claims, settlements and 
judgments whatsoever arising out of Sponsor’s alleged negligence in hiring or failing to 
properly supervise Consultant.  
 
 
 (16) INSURANCE: 
 
  (A) Consultant shall maintain commercial general liability, automobile 
liability, and worker's compensation and employer's liability insurance in full force and 
effect to protect Consultant from claims under Worker's Compensation Acts, claims for 
damages for personal injury or death, and for damages to property from the negligent 
acts, errors, or omissions of Consultant and its employees, agents, and Subconsultants in 
the performance of the services covered by this Agreement, including, without limitation, 
risks insured against in commercial general liability policies. 
 
  (B) Consultant shall also maintain professional liability insurance to 
protect Consultant against the negligent acts, errors, or omissions of Consultant and those 
for whom it is legally responsible, arising out of the performance of professional services 
under this Agreement. 
 
  (C) Consultant's insurance coverages shall be for not less than the 
following limits of liability: 
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   1. Commercial General Liability. CONSULTANT shall maintain 
Commercial General Liability at a limit of $2,000,000 Each Occurrence, $3,000,000 
Annual Aggregate. Coverage shall not contain any endorsement(s) excluding nor limiting 
Product/Completed Operations, Contractual Liability or Cross Liability.  
 
   2. Business Auto Liability. CONSULTANT shall maintain 
Business Automobile Liability at a limit of $2,000,000 each occurrence. Coverage shall 
include liability for Owned, Non-Owned & Hired automobiles. In the event 
CONSULTANT does not own automobiles, CONSULTANT agrees to maintain coverage 
for Hired & Non-Owned Auto Liability, which may be satisfied by way of endorsement to 
the Commercial General Liability policy or separate Business Auto Liability policy. 
 
   3. Workers’ Compensation & Employers Liability. 
CONSULTANT shall maintain Workers’ Compensation in accordance with Missouri State 
Statutes or provide evidence of monopolistic state coverage. Employers Liability with the 
following limits: $500,000 for each accident, $500,000 for each disease for each 
employee, and $500,000 disease policy limit. 
 
   4. Professional Liability. CONSULTANT agrees to maintain 
Professional (Errors & Omissions) Liability at a limit of liability not less than $2,000,000.   
 
  (D)  In lieu of the minimum coverage stated in Subsections (16)(C)(1) 
and (C)(2) above, Consultant may obtain insurance at all times in an amount equal to 
Sponsor’s sovereign immunity caps as stated in section 537.600 RSMo and subsequently 
adjusted by the Missouri Department of Insurance.  If the statutory limit of liability for a 
type of liability specified in this section is repealed or does not exist, the Consultant shall 
obtain insurance with the minimum coverage stated in Subsections (16)(C) above. 
  
 
  (E) Consultant shall, upon request at any time, provide Sponsor with 
certificates of insurance evidencing Consultant's commercial general or professional 
liability ("Errors and Omissions") policies and evidencing that they and all other required 
insurance is in effect, as to the services under this Agreement. 
 
  (F) Any insurance policy required as specified in Section (16) shall be 
written by a company which is incorporated in the United States of America or is based 
in the United States of America.  Each insurance policy must be issued by a company 
authorized to issue such insurance in the state of Missouri. 
 
  (G) CONSULTANT may satisfy the liability limits required for 
Commercial General Liability or Business Auto Liability under an Umbrella or Excess 
Liability policy. There is no minimum per occurrence limit of liability under the Umbrella 
or Excess Liability; however, the Annual Aggregate limit shall not be less than the highest 
“Each Occurrence” limit for either Commercial General Liability or Business Auto 
Liability. CONSULTANT agrees to endorse CITY as an Additional Insured on the 
Umbrella or Excess Liability, unless the Certificate of Insurance state the Umbrella or 
Excess Liability provides coverage on a “Follow-Form” basis.   
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  (H) The City of Columbia, its elected officials and employees are to be 
Additional Insured with respect to the Projects to which these insurance requirements 
pertain. A certificate of insurance evidencing all coverage required is to be provided at 
least ten (10) days prior to the Effective Date of the Agreement between the 
CONSULTANT and CITY. CONSULTANT is required to maintain coverages as stated and 
required to notify CITY of a Carrier Change or cancellation within two (2) business days. 
CITY reserves the right to request a copy of the policy 
 
  (I) The Parties hereto understand and agree that CITY is relying on, and 
does not waive or intend to waive by any provision of this Agreement, any monetary 
limitations or any other rights, immunities, and protections provided by the State of 
Missouri, as from time to time amended, or otherwise available to CITY, or its elected 
officials or employees.  
 
  (J) Failure to maintain the required insurance in force may be cause for 
termination of this Agreement. In the event CONSULTANT fails to maintain and keep in 
force the required insurance or to obtain coverage from its subcontractors, CITY shall 
have the right to cancel and terminate this Agreement without notice. 
 
  (K) The insurance required by the provisions of this article is required in 
the public interest and CITY does not assume any liability for acts of CONSULTANT 
and/or CONSULTANT’s employees and/or CONSULTANT’s subcontractors in the 
performance of this Agreement. 
 
 
 (17) CONSTRUCTION PHASE OF THE PROJECT: 
 
  (A) This Agreement does not include construction phase services. 
Review of shop drawings and other construction phase services can be added by 
Supplemental Agreement after design has been completed and the construction contract 
period has been determined. 
 
  (B) Because Consultant has no control over the cost of labor, materials, 
equipment, or services furnished by others, or over the construction contractor(s)' 
methods of determining prices, or over competitive bidding or market conditions, any of 
Consultant's opinions of probable project costs and/or construction cost, if provided for 
herein, are to be made on the basis of Consultant's experience and qualifications and 
represent Consultant's best judgment as an experienced and qualified design 
professional, familiar with the construction industry, but Consultant cannot and does not 
guarantee that proposals, bids, or actual total project costs and/or construction costs will 
not vary from opinions of probable costs prepared by Consultant. 
 
  (C) Consultant shall not have control over or charge of and shall not be 
responsible for construction means, methods, techniques, sequences, or procedures, or 
for safety precautions and programs in connection with the construction work, since these 
are solely the construction contractor(s)' responsibility under the construction 
contract(s).  Consultant shall not be responsible for the construction contractor(s)' 
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schedules or failure to carry out the construction work in accordance with the 
construction contract(s).  Consultant shall not have control over or charge of acts of 
omissions of the construction contractor(s), or any of its or their subcontractors, agents, 
or employees, or of any other persons performing portions of the construction work. 
 
 (18) NONDISCRIMINATION ASSURANCE:  During the performance of this 
Agreement, Consultant, for itself, its assignees, and successors in interest (hereinafter 
referred to as "Consultant") agrees as follows: 
 
  (A) Compliance With Regulations: Consultant will comply with the "Title 
VI List of Pertinent Nondiscrimination Acts and Authorities", as they may be amended 
from time to time, which are herein incorporated by reference and made a part of this 
Agreement.  In addition, Consultant shall comply with all state statutes and local 
ordinances related to nondiscrimination.   
 
  (B) Nondiscrimination:  Consultant, with regard to the work performed 
by it during this Agreement, will not discriminate on the grounds of race, color, or 
national origin in the selection and retention of Subconsultants, including procurements 
of materials and leases of equipment. Consultant will not participate directly or indirectly 
in the discrimination prohibited by the Nondiscrimination Acts and Authorities, 
including employment practices when the Agreement covers any activity, project, or 
program set forth in Appendix B of 49 CFR Part 21.  
 
  (C) Solicitations for Subcontracts, Including Procurements of Materials 
and Equipment:  In all solicitations, either by competitive bidding or negotiation made by 
Consultant for work to be performed under a subcontract, including procurements of 
materials, or leases of equipment, each potential Subconsultant or supplier will be 
notified by Consultant of Consultant’s obligations under this Agreement and the 
Nondiscrimination Acts and Authorities on the grounds of race, color, or national origin. 
 
  (D) Information and Reports:  Consultant will provide all information 
and reports required by the Acts, the Regulations, and directives issued pursuant thereto 
and will permit access to its books, records, accounts, other sources of information, and 
its facilities as may be determined by Sponsor, MoDOT or the FAA to be pertinent to 
ascertain compliance with such Nondiscrimination Acts and Authorities and instructions.  
Where any information required of Consultant is in the exclusive possession of another 
who fails or refuses to furnish the information, Consultant will so certify to Sponsor, 
MoDOT or the FAA, as appropriate, and will set forth what efforts it has made to obtain 
the information. 
 
  (E) Sanctions for Noncompliance:  In the event of a Consultant’s 
noncompliance with the nondiscrimination provisions of this Agreement, the Sponsor 
will impose such contract sanctions as it, MoDOT, or the FAA may determine to be 
appropriate, including, but not limited to: 
 
   1. Withholding payments to Consultant under this Agreement 
until Consultant complies; and/or 
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   2. Cancelling, terminating, or suspending this Agreement, in 
whole or in part. 
 
  (F) Incorporation of Provisions:  Consultant will include these 
nondiscrimination provisions in every subcontract, including procurements of materials 
and leases of equipment, unless exempt by the Acts, the Regulations and directives issued 
pursuant thereto.  Consultant will take action with respect to any subcontract or 
procurement as Sponsor, MoDOT or the FAA may direct as a means of enforcing such 
provisions, including sanctions for noncompliance; provided, that if Consultant becomes 
involved in, or is threatened with litigation by a Subconsultant or supplier because of such 
direction, Consultant may request Sponsor or the United States to enter into such 
litigation to protect the interests of Sponsor or United States. 
  
  (H) Title VI List of Pertinent Nondiscrimination Acts and Authorities: 
During the performance of this Agreement, Consultant, for itself, its assignees, and 
successors in interest (hereinafter referred to as "Consultant") agrees to comply with the 
following nondiscrimination statutes and authorities, including, but not limited to: 
 
   1. Title VI of the Civil Rights Act of 1964 (42 USC § 2000d et 
seq., 78 stat. 252) (prohibits discrimination on the basis of race, color, national origin); 
 
   2. 49 CFR  Part 21 (Non-Discrimination in Federally-Assisted 
Programs of the Department of Transportation—Effectuation of Title VI of the Civil 
Rights Act of 1964); 
 
   3. The Uniform Relocation Assistance and Real Property 
Acquisition Policies Act of 1970 (42 USC § 4601) (prohibits unfair treatment of persons 
displaced or whose property has been acquired because of Federal or Federal-aid 
programs and projects); 
 
   4. Section 504 of the Rehabilitation Act of 1973 (29 USC § 794 et 
seq.), as amended (prohibits discrimination on the basis of disability); and 49 CFR Part 
27; 
 
   5. The Age Discrimination Act of 1975, as amended (42 USC § 
6101 et seq.) (prohibits discrimination on the basis of age); 
 
   6. Airport and Airway Improvement Act of 1982 (49 USC § 471, 
Section 47123), as amended (prohibits discrimination based on race, creed, color, 
national origin, or sex); 
 
   7. The Civil Rights Restoration Act of 1987 (PL 100-209) 
(Broadened the scope, coverage, and applicability of Title VI of the Civil Rights Act of 
1964, the Age Discrimination Act of 1975 and Section 504 of the Rehabilitation Act of 
1973, by expanding the definition of the terms "programs or activities" to include all of 
the programs or activities of the Federal-aid recipients, sub-recipients and contractors, 
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whether such programs or activities are Federally funded or not); 
 
   8. Titles II and III of the Americans with Disabilities Act of 1990, 
which prohibit discrimination on the basis of disability in the operation of public entities, 
public and private transportation systems, places of public accommodation, and certain 
testing entities (42 USC §§ 12131-12189) as implemented by U.S. Department of 
Transportation regulations at 49 CFR Parts 37 and 38; 
 
   9. The FAA’s nondiscrimination statute (49 USC § 47123) 
(prohibits discrimination on the basis of race, color, national origin, and sex); 
 
   10. Executive Order 12898, Federal Actions to Address 
Environmental Justice in Minority Populations and Low-Income Populations, which 
ensures nondiscrimination against minority populations by discouraging programs, 
policies, and activities with disproportionately high and adverse human health or 
environmental effects on minority and low-income populations; 
 
   11. Executive Order 13166, Improving Access to Services for 
Persons with Limited English Proficiency, and resulting agency guidance, national origin 
discrimination includes discrimination because of limited English proficiency (LEP).  To 
ensure compliance with Title VI, you must take reasonable steps to ensure that LEP 
persons have meaningful access to your programs (70 Fed. Reg. at 74087 to 74100); and 
 
   12. Title IX of the Education Amendments of 1972, as amended, 
which prohibits you from discriminating because of sex in education programs or 
activities (20 USC § 1681 et seq.). 
 

(I)   Contract Assurance (§ 26.13).  
Consultant or its subconsultant or subcontractor shall not 

discriminate on the basis of race, color, national origin, or sex in the performance of this 
contract. Consultant shall carry out applicable requirements of 49 CFR part 26 in the 
award and administration of Department of Transportation-assisted contracts. Failure 
by Consultant to carry out these requirements is a material breach of this contract, which 
may result in the termination of this Agreement or such other remedy as Sponsor deems 
appropriate, which may include, but is not limited to: 1. withholding monthly progress 
payments; 2. assessing sanctions; 3. liquidated damages; and/or 4. disqualifying 
Consultant from future bidding as non-responsible. 

 
  (J)   EQUAL OPPORTUNITY CLAUSE. 

During the performance of this Agreement, Consultant agrees as 
follows: 

1.  Consultant will not discriminate against any employee or 
applicant for employment because of race, color, religion, sex, or national origin. 
Consultant will take affirmative action to ensure that applicants are employed, and that 
employees are treated during employment, without regard to their race, color, religion, 
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sex, sexual orientation, gender identity, or national origin. Such action shall include, but 
not be limited to, the following: employment, upgrading, demotion, or transfer; 
recruitment or recruitment advertising; layoff, or termination; rates of pay or other 
forms of compensation; and selection for training, including apprenticeship. Consultant 
agrees to post in conspicuous places, available to employees and applicants for 
employment, notices to be provided setting forth the provisions of this 
nondiscrimination clause. 

 
2.  Consultant will, in all solicitations or advertisements for 

employees placed by or on behalf of Consultant, state that all qualified applicants will 
receive considerations for employment without regard to race, color, religion, sex, or 
national origin. 

 
3.  Consultant will send to each labor union or representative of 

workers with which it has a collective bargaining agreement or other contract or 
understanding, a notice to be provided advising the said labor union or workers’ 
representatives of Consultant’s commitments under this section and shall post copies of 
the notice in conspicuous places available to employees and applicants for employment. 

 
4.  Consultant will comply with all provisions of Executive 

Order 11246 of September 24, 1965, and of the rules, regulations, and relevant orders of 
the Secretary of Labor. 

 
5.  Consultant will furnish all information and reports required 

by Executive Order 11246 of September 24, 1965, and by rules, regulations, and orders 
of the Secretary of Labor, or pursuant thereto, and will permit access to his books, 
records, and accounts by the administering agency and the Secretary of Labor for 
purposes of investigation to ascertain compliance with such rules, regulations, and 
orders. 

6. In the event of Consultant’s noncompliance with the 
nondiscrimination clauses of this contract or with any of the said rules, regulations, or 
orders, this contract may be canceled, terminated, or suspended in whole or in part and 
Consultant may be declared ineligible for further Government contracts or federally 
assisted construction contracts in accordance with procedures authorized in Executive 
Order 11246 of September 24, 1965, and such other sanctions may be imposed and 
remedies invoked as provided in Executive Order 11246 of September 24, 1965, or by 
rule, regulation, or order of the Secretary of Labor, or as otherwise provided by law. 

 
7.  Consultant will include the portion of the sentence 

immediately preceding paragraph (J) and the provisions of paragraphs (1) through (6) 
in every subcontract or purchase order unless exempted by rules, regulations, or orders 
of the Secretary of Labor issued pursuant to section 204 of Executive Order 11246 of 
September 24, 1965, so that such provisions will be binding upon each subcontractor or 
vendor.  Consultant will take such action with respect to any subcontract or purchase 
order as the administering agency may direct as a means of enforcing such provisions, 
including sanctions for noncompliance: Provided, however, that in the event a 
contractor becomes involved in, or is threatened with, litigation with a subcontractor or 
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vendor as a result of such direction by the administering agency Consultant may request 
the United States to enter into such litigation to protect the interests of the United States. 

 
(K)   Prohibition of Segregated Facilities.   

Consultant agrees that it does not and will not maintain or provide 
for its employees any segregated facilities at any of its establishments, and that it does 
not and will not permit its employees to perform their services at any location under its 
control where segregated facilities are maintained.  Consultant agrees that a breach of 
this clause is a violation of the Equal Employment Opportunity clause in this contract.   
“Segregated facilities,” as used in this clause, means any waiting rooms, work areas, rest 
rooms and wash rooms, restaurants and other eating areas, time clocks, locker rooms 
and other storage or dressing areas, parking lots, drinking fountains, recreation or 
entertainment areas, transportation, and housing facilities provided for employees that 
are segregated by explicit directive or are in fact segregated on the basis of race, color, 
religion, sex, or national origin because of written or oral policies or employee custom. 
The term does not include separate or single-user rest rooms or necessary dressing or 
sleeping areas provided to assure privacy between the sexes.  The Consultant shall 
include this clause in every subcontract and purchase order that is subject to the Equal 
Employment Opportunity clause of this Agreement. 
 

(L)  Compliance with All Nondiscrimination and Equal Opportunity 
Laws.  Consultant shall comply with all federal, state and local laws that prohibit 
discrimination and provide for equal employment opportunity. 
 
 (19)  APPROVAL:  If this project involves funding by MoDOT, this Agreement is 
made and entered into subject to the approval of MoDOT.   
 
 (20)  AVIATION FEDERAL AND STATE CLAUSES: 
 
  (A) Civil Rights – 49 USC § 47123:  Consultant agrees to comply with 
pertinent statutes, Executive Orders and such rules as are promulgated to assure that no 
person shall, on the grounds of race, creed, color, national origin, sex, age, or disability be 
excluded from participating in any activity conducted with or benefiting from Federal 
assistance.  This provision binds Consultant and any subconsultants from the solicitation 
period through the completion of the Agreement.  This provision is in addition to that 
required of Title VI of the Civil Rights Act of 1964.   
 
  (B) Trade Restriction Certification – 49 U.S.C. § 50104, 49 CFR Part 30: 
   1. By execution of this Agreement, Consultant certifies that with 
respect to this Agreement, Consultant: 
 
    A. is not owned or controlled by one or more citizens of a 
foreign country included in the list of countries that discriminate against U.S. firms as 
published by the Office of the United States Trade Representative (USTR); 
 
    B. has not knowingly entered into any contract or 
subcontract for this project with a person that is a citizen or national of a foreign country 
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included on the list of countries that discriminate against U.S. firms as published by the 
USTR; and 
 
    C. has not entered into any subcontract for any product to 
be used on the project that is produced in a foreign country included on the list of 
countries that discriminate against U.S. firms published by the USTR. 
 
   2. This certification concerns a matter within the jurisdiction of 
an agency of the United States of America and the making of a false, fictitious, or 
fraudulent certification may render the maker subject to prosecution under Title 18, 
United States Code, Section 1001. 
 
   3. Consultant must provide immediate written notice to Sponsor 
if Consultant learns that its certification or that of a subconsultant was erroneous when 
submitted or has become erroneous by reason of changed circumstances. Consultant 
must require subconsultants provide immediate written notice to Consultant if at any 
time it learns that its certification was erroneous by reason of changed circumstances. 
 
   4. Unless the restrictions of this clause are waived by the 
Secretary of Transportation in accordance with 49 CFR 30.17, no contract shall be 
awarded to a Consultant or subconsultant: 
 
    A. who is owned or controlled by one or more citizens or 
nationals of a foreign country included on the list of countries that discriminate against 
U.S. firms published by the USTR; or 
 
    B. whose subconsultants are owned or controlled by one 
or more citizens or nationals of a foreign country on such USTR list; or 
 
    C. who incorporates in the public works project any 
product of a foreign country on such USTR list. 
 
   5. Nothing contained in the foregoing shall be construed to 
require establishment of a system of records in order to render, in good faith, the 
certification required by this provision.  The knowledge and information of a Consultant 
is not required to exceed that which is normally possessed by a prudent person in the 
ordinary course of business dealings. 
 
   6.  Consultant agrees that it will incorporate this provision for 
certification without modification in all lower tier subcontracts. Consultant may rely on 
the certification of a prospective subconsultant that it is not a firm from a foreign country 
included on the list of countries that discriminate against U.S. firms as published by 
USTR, unless Consultant has knowledge that the certification is erroneous. 
 
   7. This certification is a material representation of fact upon 
which reliance was placed when entering into this Agreement. If it is later determined 
that Consultant or subconsultant knowingly rendered an erroneous certification, MoDOT 
or the FAA may direct through Sponsor cancellation of this Agreement for default at no 
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cost to Sponsor, MoDOT or the FAA. 
 
  (C) Eligible Employees - Executive Order 07-13: 
 

1. Consultant shall comply with all the provisions of Executive 
Order 07-13, issued by the Honorable Matt Blunt, Governor of Missouri, on the sixth (6th) 
day of March, 2007.  This Executive Order, which promulgates the State of Missouri’s 
position to not tolerate persons who contract with the state engaging in or supporting 
illegal activities of employing individuals who are not eligible to work in the United States, 
is incorporated herein by reference and made a part of this Agreement.  By signing this 
Agreement, Consultant hereby certifies that any employee of Consultant assigned to 
perform services under this Agreement is eligible and authorized to work in the United 
States in compliance with federal law.  In the event Consultant fails to comply with the 
provisions of Executive Order 07-13, or in the event Sponsor has reasonable cause to 
believe that Consultant has knowingly employed individuals who are not eligible to work 
in the United States in violation of federal law, Sponsor reserves the right to impose such 
contract sanctions as it may determine to be appropriate, including but not limited to 
contract cancellation, termination or suspension in whole or in part or both. 
 

2. Consultant shall include the above-provision concerning said 
Executive Order within every subcontract.  Consultant shall take such action with respect 
to any subcontract as Sponsor may direct as a means of enforcing such provisions, 
including sanctions for noncompliance. 

 
  (D) Texting While Driving – Executive Order 13513, DOT Order 3902.10: 
   1. In accordance with Executive Order 13513, "Federal 
Leadership on Reducing Text Messaging While Driving" (10/1/2009) and DOT Order 
3902.10 "Text Messaging While Driving" (12/30/2009), FAA encourages recipients of 
Federal grant funds to adopt and enforce safety policies that decrease crashes by 
distracted drivers, including policies to ban text messaging while driving when 
performing work related to a grant or sub-grant. 
 
   2. In support of this initiative, Sponsor encourages Consultant 
to promote policies and initiatives for its employees and other work personnel that 
decrease crashes by distracted drivers, including policies that ban text messaging while 
driving motor vehicles while performing work activities associated with the project.  
Consultant must include the substance of this clause in all sub-tier contracts exceeding 
three thousand five hundred dollars ($3,500.00) and involve driving a motor vehicle in 
performance of work activities associated with the project. 
 
  (E) Veteran’s Preference – 49 USC § 47112(c):  In the employment of 
labor (except in executive, administrative, and supervisory positions), the Consultant and 
all subconsultants must give preference to covered veterans as defined within Title 49 
U.S.C. § 47112. Covered veterans include Vietnam era veterans, Persian Gulf veterans, 
Afghanistan-Iraq war veterans, disabled veterans, and small business concerns (as 
defined by 15 U.S.C. § 632) owned and controlled by disabled veterans.  This preference 
only applies when there are covered veterans readily available and qualified to perform 
the work to which the employment relates. 
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  (F) Federal Fair Labor Standards Act (Federal Minimum Wage) – 29 
USC § 201, et seq.:  All contracts and subcontracts that result from this Agreement 
incorporate by reference the provisions of 29 CFR Part 201, the Federal Fair Labor 
Standards Act (FLSA), with the same force and effect as if given in full text.  The FLSA 
sets minimum wage, overtime pay, recordkeeping, and child labor standards for full and 
part-time workers. Consultant has full responsibility to monitor compliance to the above-
referenced statute and regulation. Consultant must address any claims or disputes that 
arise from this requirement directly with the U.S. Department of Labor – Wage and Hour 
Division. 
 
  (G) Occupational Safety and Health Act of 1970 – 20 CFR Part 1910:  All 
contracts and subcontracts that result from this Agreement incorporate by reference the 
requirements of 29 CFR Part 1910 with the same force and effect as if given in full text. 
Consultant must provide a work environment that is free from recognized hazards that 
may cause death or serious physical harm to the employee. Consultant retains full 
responsibility to monitor its compliance and its subconsultants’ compliance with the 
applicable requirements of the Occupational Safety and Health Act of 1970 (20 CFR Part 
1910). Consultant must address any claims or disputes that pertain to a referenced 
requirement directly with the U.S. Department of Labor – Occupational Safety and Health 
Administration. 
 
  (H) Energy Conservation Requirements – 2 CFR § 200, Appendix II(H):  
Consultant and any subconsultants agree to comply with mandatory standards and 
policies relating to energy efficiency as contained in the state energy conservation plan 
issued in compliance with the Energy Policy and Conservation Act (42 U.S.C. 6201 et 
seq.). 
 
  (I) Debarment and Suspension (Non-Procurement) – 2 CFR Part 180 
(Subpart C), 2 CFR Part 1200, DOT Order 4200.5 DOT Suspension & Debarment 
Procedures & Ineligibility:   
 
   1. By executing this Agreement, Consultant certifies that neither 
it nor its principals are presently debarred or suspended by any Federal department or 
agency from participation in this Agreement. 
 
   2. Consultant, by administering each lower tier subconsultant 
agreement that exceeds $25,000.00 as a "covered transaction," must verify each lower 
tier Subconsultant participant of a "covered transaction" under the project is not 
presently debarred or otherwise disqualified from participation in this federally assisted 
project.  Consultant will accomplish this by: 
 
    A. Checking the System for Award Management at 
website: https://www.sam.gov. 
 
    B. Collecting a certification statement similar to the 
statement in Subsection (20)(I)1.  
 
    C. Inserting a clause or condition in the covered 
transaction with the lower tier Subcontractor. 
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   3. If Sponsor, MoDOT or the FAA later determines that a lower 
tier participant failed to disclose to a higher tier that it was excluded or disqualified at the 
time it entered the covered transaction, Sponsor, MoDOT or the FAA may pursue any 
available remedy, including suspension or debarment of the non-compliant participant.  
 

  (J) Lobbying and Influencing Federal Employees – 31 U.S.C. § 1352, 2 
CFR § 200, Appendix II(J), 49 CFR Part 20, Appendix A:  

   
   1. Consultant certifies by execution of this Agreement, to the 
best of its knowledge and belief, that: 
 
    A. No Federal appropriated funds have been paid or will 
be paid, by or on behalf of Consultant, to any person for influencing or attempting to 
influence an officer or employee of any agency, a Member of Congress, an officer or 
employee of Congress, or an employee of a Member of Congress in connection with the 
awarding of any Federal contract, the making of any Federal grant, the making of any 
Federal loan, the entering into of any cooperative agreement, and the extension, 
continuation, renewal, amendment, or modification of any Federal contract, grant, loan, 
or cooperative agreement.  

 
    B. If any funds other than Federal appropriated funds 
have been paid or will be paid to any person for influencing or attempting to influence an 
officer or employee of any agency, a Member of Congress, an officer or employee of 
Congress, or an employee of a Member of Congress in connection with this Federal 
contract, grant, loan, or cooperative agreement, the Consultant shall complete and submit 
Standard Form-LLL, "Disclosure Form to Report Lobbying," in accordance with its 
instructions. 
 
    C. Consultant shall require that the language of this 
Subsection (20)(F) be included in the award documents for all sub-awards at all tiers 
(including subcontracts, sub-grants, and contracts under grants, loans, and cooperative 
agreements) and that all sub-recipients shall certify and disclose accordingly. 
 
   2. This certification is a material representation of fact upon 
which reliance was placed when this transaction was made or entered into. Submission of 
this certification is a prerequisitive for making or entering into this transaction imposed 
by Section 1352, Title 31, United States Code. Any person who fails to file the required 
certification shall be subject to a civil penalty of not less than ten thousand dollars 
($10,000.00) and not more than one hundred thousand dollars ($100,000.00) for each 
such failure. 
 
   (K) Contract Workhours and Safety Standards Act Requirements – 2 
CFR § 200 Appendix II (E)): 
 
   1. Overtime Requirements:  No contractor or subcontractor 
contracting for any part of this Agreement work which may require or involve the 
employment of laborers or mechanics shall require or permit any such laborer or 
mechanic, including watchmen and guards, in any workweek in which he or she is 
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employed on such work to work in excess of forty (40) hours in such workweek unless 
such laborer or mechanic receives compensation at a rate not less than one and one-half 
(1 ½) times the basic rate of pay for all hours worked in excess of forty (40) hours in such 
workweek. 
 
   2. Violation; Liability for Unpaid Wages; Liquidated Damages: 
In the event of any violation of the clause set forth in Subsection (20)(K)1. above, the 
contractor and any subcontractor responsible therefor shall be liable for the unpaid 
wages.  In addition, such contractor and subcontractor shall be liable to the Sponsor 
and/or the United States for liquidated damages.  Such liquidated damages shall be 
computed with respect to each individual laborer or mechanic, including watchperson 
and guards, employed in violation of the clause set forth in Subsection (20)(K)1. above, in 
the sum of ten dollars ($10.00) for each calendar day on which such individual was 
required or permitted to work in excess of the standard workweek of forty hours without 
payment of the overtime wages required by the clause set forth in Subsection (20)(K)1. 
above.  
 
   3. Withholding for Unpaid Wages and Liquidated Damages:  
The FAA, MoDOT or Sponsor shall upon its own action or upon written request of an 
authorized representative of the Department of Labor withhold or cause to be withheld 
from any monies payable on account of work performed by the contractor or 
subcontractor under any such contract or any other Federal contract with the same prime 
contractor, or any other Federally-assisted contract subject to the Contract Work Hours 
and Safety Standards Act, which is held by the same prime contractor, such sums as may 
be determined to be necessary to satisfy any liabilities of such contractor or subcontractor 
for unpaid wages and liquidated damages as provided in the clause set forth in Subsection 
(20)(K)2. above. 
 
   4. Subcontractors: The Contractor or subcontractor shall insert 
in any subcontracts the clauses set forth in this Subsection (20) and also a clause requiring 
the subcontractor to include these clauses in any lower tier subcontracts.  The prime 
contractor shall be responsible for compliance by any subcontractor or lower tier 
subcontractor with the clauses set forth in this Subsection (20).  
 
  (L) Breach of Contract Terms Sanctions - 2 CFR §200 Appendix II(A): 
Any violation or breach of the terms of this Agreement on the part of Consultant or any 
Subconsultant may result in the suspension or termination of this Agreement or such 
other action that may be necessary to enforce the rights of the parties of this Agreement.  
Sponsor will provide Consultant written notice that describes the nature of the breach and 
corrective actions the Consultant must undertake in order to avoid termination of this 
Agreement. Sponsor reserves the right to withhold payments to Consultant until such 
time Consultant corrects the breach or the Sponsor elects to terminate this Agreement. 
Sponsor’s notice will identify a specific date by which Consultant must correct the breach. 
Sponsor may proceed with termination of this Agreement if Consultant fails to correct the 
breach by deadline indicated in Sponsor’s notice. The duties and obligations imposed by 
this Agreement and the rights and remedies available thereunder are in addition to, and 
not a limitation of, any duties, obligations, rights and remedies otherwise imposed or 
available by law. 
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  (M) Clean Air and Water Pollution Control – 2 CFR 200 § 200, Appendix 
II(G):  Consultant agrees: 
 
   1. To comply with all applicable standards, orders, and 
regulations issued pursuant to the Clean Air Act (42 U.S.C. § 740-7671q) and the Federal 
Water Pollution Control Act, as amended (33 U.S.C. § 1251-1387); and  
 
   2. To report any violation to Sponsor immediately upon 
discovery.  Sponsor assumes responsibility for notifying the Environmental Protection 
Agency and the FAA. 
 
  (N) Seismic Safety – 49 CFR Part 41: In the performance of design 
services, Consultant agrees to furnish a building design and associated construction 
specification that conforms to a building code standard that provides a level of seismic 
safety substantially equivalent to standards as established by the National Earthquake 
Hazards Reduction Program (NEHRP). Local building codes that model their building 
code after the current version of the International Building Code meet the NEHRP 
equivalency level for seismic safety. At the conclusion of the design services, Consultant 
agrees to furnish Sponsor a "certification of compliance" that attests conformance of the 
building design and the construction specifications with the seismic standards of NEHRP 
or an equivalent building code.   
  (P) Certification of Consultant Regarding Tax Delinquency and Felony 
Convictions:  Consultant certifies that it is not a corporation that: 
 
   1. Has any unpaid Federal tax liability that has been assessed, 
for which all judicial and administrative remedies have been exhausted or have lapsed, 
and that is not being paid in a timely manner pursuant to an agreement with the authority 
responsible for collecting the tax liability; or 
 

3. Was convicted of a criminal violation under any Federal law within 
the preceding twenty-four (24) months. 

   
 (21) ACTIONS:  No action may be brought by either party hereto concerning any 
matter, thing, or dispute arising out of or relating to the terms, performance, non-
performance, or otherwise of this Agreement except in the Circuit Court of Boone  County, 
Missouri. The parties agree that this Agreement is entered into at Boone County, Missouri 
and substantial elements of its performance will take place or be delivered at Boone 
County, Missouri, by reason of which Consultant consents to venue of any action against 
it in Boone County, Missouri.  Consultant shall cause this provision to be incorporated 
into all of its agreements with, and to be binding upon, all Subconsultants of the 
Consultant in the performance of this Agreement. 
 
 (22) AUDIT OF RECORDS:  For purpose of an audit, Consultant shall maintain 
all those records relating to direct costs and expenses incurred under this Agreement, 
including but not limited to invoices, payrolls, bills, receipts, etc.  These records must be 
available at all reasonable times to Sponsor, MoDOT, the FAA, and the Comptroller 
General of the United States or their designees and representatives, at Consultant's 
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offices, at no charge, during this Agreement period and any extension thereof, and for the 
three (3) year period following the date of final payment made under this Agreement.  If 
Sponsor has notice of a potential claim against Consultant and/or Sponsor based on 
Consultant's services under this Agreement, Consultant, upon written request of Sponsor, 
shall retain and preserve its records until Sponsor has advised Consultant in writing that 
the disputed claim is resolved. 
 
 (23) NOTICE TO THE PARTIES:  All notices or communications required by this 
Agreement shall be made in writing and shall be effective upon receipt by Sponsor or 
Consultant at their respective addresses of record. Either party may change its address of 
record by written notice to the other party. 
 
  (A) Notice to the Sponsor:  Notices to Sponsor shall be addressed and 
delivered to the following Sponsor’s representative, who is hereby designated by Sponsor 
as its primary authorized representative for administration, interpretation, review, and 
enforcement of this Agreement and the services of Consultant hereunder: 
 

NAME AND TITLE OF 
SPONSOR’S 

REPRESENTATIVE 
Stacey Button, Director of Economic Development 

SPONSOR’S NAME City of Columbia, Missouri 

SPONSOR’S ADDRESS 
P.O. Box 6015 
Columbia, Missouri 65205 

PHONE 573-441-5542 FAX  

E-MAIL ADDRESS Stacey.Button@CoMo.gov 

 
Sponsor reserves the right to substitute another person for the individual named at any 
time, and to designate one or more other representatives to have authority to act upon its 
behalf generally or in limited capacities, as Sponsor may now or hereafter deem 
appropriate.  Such substitution or designations shall be made by Sponsor in a written 
notice to Consultant. 
 
  (B) Notice to Consultant:  Notices to Consultant shall be addressed and 
delivered to Consultant's representative, as follows: 
 

NAME AND TITLE OF 
CONSULTANT’S 

REPRESENTATIVE 

David Hadel, Manager, Aviation Services 

CONSULTANT’S NAME Burns & McDonnell Engineering Company, Inc. 
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CONSULTANT’S ADDRESS 
9400 Ward Parkway  
Kanas City, Missouri 64114 

PHONE 816-822-3378 FAX 816-822-3514 

E-MAIL ADDRESS dhadel@burnsmcd.com 

 
 
Consultant reserves the right to substitute another person for the individual named at any 
time, and to designate one or more other representatives to have authority to act upon its 
behalf generally or in limited capacities, as Consultant may now or hereafter deem 
appropriate.  Such substitutions or designations shall be made by Consultant's president 
or chief executive officer in a written notice to Sponsor. 
 
 (24) LAW TO GOVERN:  This Agreement shall be construed according to the 
laws of the State of Missouri.  Consultant shall comply with all local, state, and federal 
laws, rules and and regulations which govern the performance of this Agreement. 
 
 (25) CONFIDENTIALITY:  Consultant agrees that Consultant's services under 
this Agreement are a confidential matter between Consultant and Sponsor.  Consultant 
shall not disclose any aspect of Consultant's services under this Agreement to any other 
person, corporation, governmental entity, or news media, excepting only to Consultant’s 
lawyers, accountants, insurers, and such employees, Subconsultants, and agents as may 
be necessary to allow them to perform services for Consultant in the furtherance of this 
Agreement, without the prior approval of Sponsor; provided, however, that any 
confidentiality and non-disclosure requirements set out herein shall not apply to any of 
Consultant's services or to any information which (1) is already in the public domain or is 
already in Consultant's possession at the time Consultant performs the services or comes 
into possession of the information; (2) is received from a third party without any 
confidentiality obligations; or (3) is required to be disclosed by governmental or judicial 
order.  Any disclosure pursuant to a request to Sponsor under Chapter 610, RSMo, shall 
not constitute a breach of this Agreement.  The content and extent of any authorized 
disclosure shall be coordinated fully with and under the direction of Sponsor, in advance. 
 
 (26) SOLE BENEFICIARY:  This Agreement is made for the sole benefit of the 
parties hereto and nothing in this Agreement shall be construed to give any rights or 
benefits to anyone other than Sponsor and Consultant. 
 
 (27) SEVERABILITY AND SURVIVAL: 
 
  (A) Any provision or part of this Agreement held to be void or 
unenforceable under any law or regulation shall be deemed stricken, and all remaining 
provisions shall continue to be valid and binding upon Sponsor and Consultant. 
 
  (B) All express representations, indemnifications, or limitations of 
liability made or given in this Agreement will survive the completion of all services by 
Consultant under this Agreement or the termination of this Agreement for any reason. 
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 (28) PAYMENT BOND:  In the event that any subconsultants are used to supply 
at least fifty thousand dollars ($50,000.00) worth of materials and/or labor not within 
the scope of environmental assessment services or licensed professional services as 
defined by chapter 327, RSMo, Consultant shall require any such subconsultants to 
provide laborers and materialmen with adequate bond security.  Payment bonds shall be 
executed by any such subconsultants with the subconsultant as principal and a surety 
company authorized to do business in the State of Missouri as surety, and any agent 
executing the same on behalf of a subconsultant or surety company must attach a current 
Power of Attorney setting forth sufficient execution authority.  Said payment bonds must 
be acceptable to Sponsor to cover all materials used, all labor performed, and all insurance 
premiums necessary to comply with Section 107.170, RSMo, and must be provided to 
Sponsor prior to the performance of such subconsultant services under this Agreement.   
 
 (29) AMENDMENTS:  Any change in this Agreement, whether by modification 
or supplementation, must be accomplished by a formal contract amendment signed and 
approved by the duly authorized representative of Sponsor and Consultant. 
 

(30) EMPLOYMENT OF UNAUTHORIZED ALIENS PROHIBITED:  Consultant 
shall comply with Missouri State Statute section 285.530 in that Consultant shall not 
knowingly employ, hire for employment, or continue to employ an unauthorized alien to 
perform work within the state of Missouri.  As a condition for the award of this 
Agreement, Consultant shall, by sworn affidavit and provision of documentation, affirm 
its enrollment and participation in a federal work authorization program with respect to 
the employees working in connection with the contracted services. Consultant shall also 
sign an affidavit affirming that it does not knowingly employ any person who is an 
unauthorized alien in connection with the contracted services. Consultant shall require 
each subcontractor to affirmatively state in its contract with Consultant that the 
subcontractor shall not knowingly employ, hire for employment or continue to employ an 
unauthorized alien to perform work within the state of Missouri.  Consultant shall also 
require each subcontractor to provide Consultant with a sworn affidavit under the penalty 
of perjury attesting to the fact that the subcontractor's employees are lawfully present in 
the United States. 
 

(31)   NO WAIVER OF IMMUNITIES:  In no event shall the language of this 
Agreement constitute or be construed as a waiver or limitation for either Party’s rights or 
defenses with regard to each Party’s applicable sovereign, governmental, or official 
immunities and protections as provided by federal and state constitutions or laws. 
 

(32)   CONSULTANT’S REPRESENTATIONS AND WARRANTIES: 
Consultant represents and warrants as follows: 

(a)  Consultant has the power and authority to enter into and perform this 
Agreement and is not prohibited from entering into this Agreement or discharging and 
performing all covenants and obligations on its part to be performed under and pursuant 
to this Agreement; 

(b)  Consultant has taken all action required by Applicable Law in order 
to approve, execute and deliver this Agreement; 
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(c)  The execution and delivery of this Agreement, the consummation of 
the transactions contemplated herein and the fulfillment of and compliance by Consultant 
with the provisions of this Agreement will not conflict with or constitute a breach of or a 
default under or require any consent, license or approval that has not been obtained 
pursuant to any of the terms, conditions or provisions of any law, rule or regulation, any 
order, judgment, writ, injunction, decree, determination, award or other instrument or 
legal requirement of any court or other agency of government, the documents of 
formation of Consultant or any contractual limitation, restriction or outstanding trust 
indenture, deed of trust, mortgage, loan agreement, lease, other evidence of indebtedness 
or any other agreement or instrument to which Consultant is a party or by which it or any 
of its property is bound and will not result in a breach of or a default under any of the 
foregoing; 

(d)  Consultant has taken all such action as may be necessary or advisable 
and proper to authorize this Agreement, the execution and delivery hereof, and the 
consummation of transactions contemplated hereby; 

(e)  To Consultant’s knowledge, there are no actions, proceedings, 
judgments, rulings or orders issued by, or pending before any court or other 
governmental body that would materially adversely affect Consultant’s ability to perform 
its obligations under this Agreement; and 

(f)   This Agreement is a legal, valid and binding obligation of Consultant 
enforceable in accordance with its terms, except as limited by laws of general applicability 
limiting the enforcement of creditor’s rights or by the exercise of judicial discretion in 
accordance with general principles of equity. 
 
 (33)  PUBLIC ART: 
 
  (a)   The Owner is committed to enhancing the quality of the City of 
Columbia by integrating publicly accessible art into its capital improvement projects.  If 
the project described by this Agreement includes public art, the Consultant shall work 
closely and cooperatively with the Owner’s Artist(s) to ensure the work(s) of Art selected 
by the Owner is incorporated into the project according to the Owner’s plans in an 
economical manner. 
 
  (b)   Consultant shall meet with the Artist(s) and Architect/Engineer to 
discuss the concepts of the Artist’s work and the plans provided for the incorporation of 
the work into the project.  If necessary, Consultant shall include the appropriate 
subcontractors in the meeting to discuss the Artist’s needs and their cooperation with the 
Artist. 
 
  (c)   Consultant’s agreements with subcontractors shall include a clause 
informing the subcontractor of the necessity of working cooperatively with the Artist and 
requiring such cooperation. 
 
  (d)  Disagreements between Consultant and/or any contractor, 
subcontractor, Artist, Engineer or Architect regarding the execution or completion of the 
work of art shall be referred to City for resolution. 
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 (34)  ATTACHMENTS:  The following Exhibits and other documents are 
attached to and made a part of this Agreement: 
 
  (A) Exhibit I: Project Description. 
 
  (B) Exhibit II:   Scope of Services. 
 

(C) Exhibit IIA: Current FAA Advisory Circulars Required For Use in 
AIP Funded Projects 

 
  (D) Exhibit III:   Services Provided by the Sponsor. 
 
  (E) Exhibit IV:   Derivation of Consultant Project Costs. 
 

 (F) Exhibit V:   Engineering Basic and Special Services - Cost 
Breakdown. 

 
  (G) Exhibit VI:   Performance Schedule 
 

(35)  ENTIRE AGREEMENT: 
This Agreement represents the entire and integrated Agreement between 

Consultant and Sponsor relative to the Scope of Basic Services herein.  All previous or 
contemporaneous agreements, representations, promises and conditions relating to 
Consultant’s services described herein are superseded. 
  
 

[SIGNATURE PAGE FOLLOWS] 
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IN WITNESS WHEREOF, the parties hereto have entered into this Agreement, 
executed by their respective proper officials, on the date last written below. 

ATTESTED BY: 

Sheela Amin, City Clerk 

APPROVED AS TO FORM: 

Nancy Thompson, City Counselor/ JKM 

CI1Y OF COLUMBIA, MISSOURI 

By: 
John Glascock, Interim City Manager 

Date: 

CERTIFICATION: I hereby certify that the above expenditure is within the purpose of 
the appropriation to which it is charged, Account No. 55416288 
604990 AP111, and that there is an unencumbered balance to the 
credit of such appropriation sufficient to pay therefor. 

By: 
Director of Finance 

ell Engineering Company, Inc. 

By: 

Date: 

ATTEST: 
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Ai~ort ~~~~ 

By: ~ 
David G. Hadel 
Manager, Aviation Services , 

Date: 4 -/G-l 2 
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CITY OF COLUMBIA, MISSOURI 
WORK AUTHORIZATION AFFIDAVIT 

PURSUANT TO 285.530 RSMo 
(FOR ALL BIDS IN EXCESS OF $5,000.00)

Effective 1/1/2009
County of T3flV.cksiV\ 

State of |YYlSSmrt
) ss.

My name is __ |\f ■ I am an authorized agent of BurAS c
l^c0cYW^\ (Bidder). This business is enrolled and participates in a federal

work authorization program for all employees working in connection with services 

provided to the City of Columbia. This business does not knowingly employ any person 

who is an unauthorized alien in connection with the services being provided. 

Documentation of participation in a federal work authorization program is 

attached to this affidavit.

Furthermore, all subcontractors working on this contract shall affirmatively state 

in writing in their contracts that they are not in violation of Section 285.530.1 RSMo and 

shall not thereafter be in violation. Alternatively, a subcontractor may submit a sworn 

affidavit under penalty of perjury that all employees are lawfully present in the United 

States.
£ ^ .* NOTARY "i \
S />? PUBLIC %\ z
| : | NOTARY m ; \
\ : o seal 3
- \ #12522112 : $

%£ OF

Subscribed and sworn to before me this [ty " day of r^anoar^ 201

Notary Public
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PROJECT DESCRIPTION  
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EXHIBIT I 
 

PROJECT DESCRIPTION  
 

 
A. PROJECT NAME: 

1. Project Name: Owner’s Representative for Design and Construction of a 
New Airport Terminal at the Columbia Regional Airport (COU) in 
Columbia, Missouri. 

2. Description of Work:  Provide engineering and architectural services to 
represent the City of Columbia (CC) as their Owner’s Representative for 
the development of the following items: 
 

a. Develop a Basis of Design document that will be utilized for the 
procurement of a Design-Builder (D/B) for the new Columbia 
Regional Airport Terminal. The document will provide information 
for spatial requirements, functions, features and general 
requirements for the building and the surrounding infrastructure. 
The document will identify one primary and two complementary 
packages as follows: 
 

I. Package No. 1: This package includes the construction of 
the footings & foundations, building shell and landside and 
airside site work.  Anticipated features within Package No. 1 
include TSA Checkpoint, hold rooms, in-bound baggage 
claim, mechanical, electrical & plumbing (MEP), 
concessions, rental car parking and vehicle parking, and 
airside pavement. The construction cost of this package is 
targeted at a not to exceed $20M. 

II. Package No. 2:  This package includes partial or complete 
finish of the building interiors not constructed in Package No. 
1. Package No. 2 may include an outbound baggage 
system, rental car facility, concessions and MEP. 

III. Package No. 3 (If Required):  This package includes the 
remaining finish of the building interiors not completed in 
Package No. 2. Package No. 3 may include airport 
administration offices, balance of spatial requirements as 
defined in the TAMP and STAMP and outbound baggage 
extended. 

IV. The final configuration of Packages 1, 2 and 3 is dependent 
on budgetary constraints and will be determined as part of 
this scope of work. 
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b. Development of solicitation documents for obtaining a D/B. 
c. Provide construction phase services for Package No. 1 and serve 

as the Owner’s Representative (OR). This scope of work will be 
developed as a separate agreement. 

d. Serve as the OR for the duration of tasks 2.a and 2.b. 
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PROPOSED SOUTH LOT (U)

APPROXIMATELY 196 SPACES

GENERAL MAIL

FACILITY (E/U)

FLIGHT SERVICES

STATION ELECTRICAL

VAULT (E/U)

FLIGHT

SERVICES

STATION (E/U)

ARFF

(E/U)

NORTH

TERMINAL (E/U)

ELECTRICAL

VAULT (E/U)

STORAGE

(E/U)

FBO/HANGAR

(E/U)

SNOW REMOVAL

BUILDING (E/U)

MAINTENANCE

OFFICE (E/U)

MAINTENANCE

STORAGE (E/U)

LEGEND:

PROPERTY LINE

P

L

RUNWAY SAFETY AREA

RSA

RUNWAY OBJECT

FREE AREA

OFA

RUNWAY OBSTACLE

FREE ZONE

OFZ

RUNWAY VISIBILITY ZONE

RVZ

TAXIWAY SAFETY AREA

TSA

TAXIWAY OBJECT

FREE AREA

TOFA

BUILDING RESTRICTION LINE
BRL 35'

AIRFIELD PAVEMENT

BUILDING

EXISTING ULTIMATE

VEHICULAR PAVEMENT

BRL (U)

OFA (U)

RSA (U)

OFA (U)

RVZ

PEDESTRIAN ACCESS

DEDICATED

PEDESTRIAN

ACCESS (U)

DEDICATED

PEDESTRIAN

ACCESS (U)

RON

PARKING (U)

RON

PARKING (U)

RECONFIGURED  AND

EXPANDED NORTHWEST LOT (U)

APPROXIMATELY 294 SPACES

ONE WAY

GA/COMMERCIAL
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EXHIBIT II 
 

SCOPE OF SERVICES 
 

March 17, 2019 
AE SERVICES:  

OWNER'S REPRESENTATIVE FOR DESIGN & CONSTRUCTION OF A NEW 
AIRPORT TERMINAL 

AT 
COLUMBIA REGIONAL AIRPORT 

 
A. PROJECT NAME: 

1. Project Name: Owner’s Representative for Design and Construction of a 
New Airport Terminal at the Columbia Regional Airport (COU) in 
Columbia, Missouri. 

2. Description of Work:  Provide engineering and architectural services to 
represent the City of Columbia (CC) as their Owner’s Representative for 
the development of the following items: 
 

a. Develop a Basis of Design document that will be utilized for the 
procurement of a Design-Builder (D/B) for the new Columbia 
Regional Airport Terminal. The document will provide information 
for spatial requirements, functions, features and general 
requirements for the building and the surrounding infrastructure. 
The document will identify one primary and two complementary 
packages as follows: 

I. Package No. 1: This package includes the construction of 
the footings & foundations, building shell and landside and 
airside site work.  Anticipated features within Package No. 1 
include TSA Checkpoint, hold rooms, in-bound baggage 
claim, mechanical, electrical & plumbing (MEP), 
concessions, rental car parking and vehicle parking, and 
airside pavement. The construction cost of this package is 
targeted at a not to exceed $20M. 

II. Package No. 2:  This package includes partial or complete 
finish of the building interiors not constructed in Package No. 
1. Package No. 2 may include an outbound baggage 
system, rental car facility, concessions and MEP. 

III. Package No. 3 (If Required):  This package includes the 
remaining finish of the building interiors not completed in 
Package No. 2. Package No. 3 may include airport 
administration offices, balance of spatial requirements as 
defined in the TAMP and STAMP and outbound baggage 
extended. 
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IV. The final configuration of Packages 1, 2 and 3 is dependent 
on budgetary constraints and will be determined as part of 
this scope of work. 

b. Development of solicitation documents for obtaining a D/B. 
c. Provide construction phase services for Package No. 1 and serve 

as the Owner’s Representative (OR). This scope of work will be 
developed as a separate agreement. 

d. Serve as the OR for the duration of tasks 2.a and 2.b. 
 

B. DESCRIPTION OF SERVICES TO BE PERFORMED 

CONSULTANT has developed the following Scope of Services to perform program 
management   and OR services for the aforementioned project.  The Scope of 
Services is defined as follows: 

1. Outline of Program & Define Scope of Work and Fee:  The Outline of 
Program includes the following components: 

a. Coordinate with Program Team and capture program 
requirements. 

b. Coordinate with Owner, FAA & MoDOT. 
c. Prepare and Submit Contract for Council Approval. 
d. Provide a Design Manager for building programming, layout 

and rendering development. 
 

2. Package No. 1, 2 & 3 Administration (Owner’s Representative) - 
Preconstruction:  This work defines the number of team meetings 
(internal and external), coordination efforts, presentations and meeting 
events and described as follows: 

a. Attend, chair and prepare agendas, and meeting minutes as 
follows: 

i. Three (3) teleconference calls (estimated at one hour of 
duration (each)) per month for collaborating between 
consultant, subconsultants, Owner, and other stake holders as 
may be needed. This ongoing effort will begin August 1, 2019 
and finish April 30, 2020. 

ii. One (1) onsite meeting per month for collaborating between 
consultant, subconsultants, Owner, and other stake holders as 
may be needed. This ongoing effort will begin August 1, 2019 
and finish April 30, 2020. 

b. Procure a Geotechnical Investigation. This work will be utilized for 
the development of structural requirements for the building and 
supporting airside and landside transportation systems. 

c. Procure a topographic survey. The primary area of this work is 
located between Airport Drive and the existing apron and directly 
north of the existing terminal building and south of the Flight 
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Service Station. Additional area will be required to confirm the 
Part 77 airspace is not compromised with the construction of the 
new terminal and the aircraft parking positions. 

d. Prepare and submit to the Owner and FAA a request for variance 
for the design guide submittal requirements. 

e.  Submit TSA variance for design guide submittal requirements for 
bridging documents. 

f. Submit Letter of Request to FAA for acceptance of using D/B as 
the Terminal Building Delivery Method. 

g. Confirm program requirements: Conduct program confirmation 
meetings with airlines, Airport staff, City staff, known third party 
vendors (TSA, concessionaire, and other), and prepare a square 
footage program summary. 

h. Confirm space plan arrangement 
i. Coordinate with the Owner for the inclusion of Public Art. 
j. Coordinate with the owner to set sustainability goals. 
k. FAA Eligibility Determination: Using the confirmed space plan and 

square footage determinations, a preliminary eligibility table will 
be created and submitted to FAA for approval. 

l. Public Outreach Part 1: Attend and present program updates at 
two (2) Airport Advisory Board Meetings. 

m. Public Outreach Part 2: Attend and present program updates at 
two (2) City Council Meetings.  

n. Public Outreach Optional: Attend and present program updates at 
two (2) additional public meetings. The actual time and location 
will be determined by Owner. 

o. Terminal Building Research: Coordinate a maximum of two site 
visits to similar airports for the purpose of defining spatial 
applications accepted by FAA within the Central Region. 

p. Participate in bi-monthly Terminal Complex Project Review 
meetings via teleconference. The Program Manager will be the 
sole attendee for the team. 

q. Create a new PFC application for the cost identified for the new 
terminal building and in accordance to the Airport Improvement 
Program (AIP) for the calendar years as jointly determined by the 
FAA and the Owner. 

 
3. Package No. 1: Preparation of Bridging Documents (Basis of Design) 

(15% Estimated Level of Completion):  The preparation of Package No. 
1 utilizes the documentation as created from the Terminal Area Master 
Plan (TAMP) dated November 2017 and the Supplemental Terminal Area 
Master Plan (STAMP) currently in progress with an anticipated completion 
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date of June 2019. Based on these documents, the following tasks will be 
performed: 

a. General Information Development: Project summary, phasing 
requirements, construction schedule, permitting requirements, 
jurisdictional agencies, code analysis, and ADA compatibility and 
sustainability analysis. 
 

b. Civil Planning and Development: 
i. Prepare an overall site plan. 
ii. Prepare performance specification / narrative for airside 

pavement and aircraft parking. 
iii. Prepare performance specification / narrative for landside 

pavement and parking. 
iv. Prepare performance specification / narrative for utilities. 
v. Prepare performance specification / narrative for landscaping 

and grading. 
 

c. Architectural Planning and Development: 
i. Manage the bridging documents production for the new 

terminal building (15% design), including one-on-one 
coordination meetings with engineering consultants, bi-
monthly A/E team meetings, meeting minutes, and deliverable 
coordination. 

ii. Coordinate site plan and develop selected layout floor plan 
alternative based on established program and space plan. 

iii. Provide building sections depicting the grade and floor 
elevations, clear heights, and major equipment. 

iv. Coordinate site plan alternatives including connector to 
existing terminal, roadway, parking, landscaping, and signage. 

v. Develop project summary. 
vi. Develop code/ADA analysis. 
vii. Develop sustainability requirements. 
viii. Review performance criteria document as established in the 

TAMP and STAMP. 
ix. Prepare performance specification / narrative for shell: floor, 

vertical exterior subgrade, vertical exterior above grade (walls, 
glazing, overhead doors, personnel doors, windows, louvers), 
roof canopy, and blast resistance. 

x. Prepare performance specification / narrative for interior: 
walls, flooring, interior windows and doors, ceilings, railings 
and metal fabrications, interior finishes. 

xi. Prepare performance specification / narrative for equipment 
/furnishings / signage: dock equipment, restroom partitions 
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and accessories, wall guard, safety devices, wayfinding and 
signage. 

xii. Review performance specifications / narrative for systems 
performed by other disciplines for overall project conformance. 

xiii. Produce two exterior and one interior rendering. 
xiv. Coordinate with cost estimator. 

 
d. Structural Planning and Development: 

i. Determine the governing codes and standards, along with the 
corresponding structural design criteria, including minimum 
requirements for loads (live, snow, wind, earthquake, etc.), 
materials, and systems. 

ii. Review performance criteria document as established in the 
TAMP and STAMP.  

iii. Prepare performance specification / narrative for foundations 
and floor slabs, in accordance with the geotechnical 
recommendations. 

iv. Prepare performance specification / narrative for the 
superstructure elements, in accordance with the architectural 
requirements. 

v. Assist with the preparation of performance specifications / 
narratives for other aspects of the project, as well as 
preliminary site plans, floor plans, and renderings. 

 
e. Mechanical Planning and Development: 

i. Determine the governing codes and standards, along with the 
corresponding mechanical design criteria, including minimum 
requirements. 

ii. Review performance criteria document as established in the 
TAMP and STAMP 

iii. Prepare performance specification / narrative for plumbing 
requirements. 

iv. Prepare performance specification / narrative for HVAC 
requirements. 

 
f. Fire Protection Planning and Development: 

i. Determine the governing codes and standards, along with the 
corresponding mechanical design criteria, including minimum 
requirements. 

ii. Prepare performance specification / narrative for fire 
suppression and fire alarm systems. 

iii. Preliminary drawing representation of the 15% level of design.  
iv. Review of the architectural life safety plan. 
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g. Electrical Planning and Development: 
i. Review and verify the performance criteria as established in 

the TAMP and STAMP. 
ii. Prepare performance specification / narrative for electrical 

power (normal and emergency) distribution system, per N.E.C. 
and local codes. 

iii. Prepare performance specification / narrative for electrical 
lighting system (interior and exterior), per N.E.C. and local 
codes and guidelines from IESNA. 

iv. Electrical Power: Consultant will estimate the required size of 
electrical service/feed for the new Terminal building by 
conducting a site visit to evaluate whether the new electrical 
service feed can be provided from the existing electrical main 
switchboard or coordination needs to be done with local utility 
to provide new service for the new building.  

v. Emergency Power: Consultant will conduct a site visit to 
determine the required size of electrical service/feed for the 
new Terminal building for Life Safety and Equipment loads. 

vi. Interior Lighting:  Target lighting levels in each space type will 
comply with recommended IESNA guidelines.  Interior lighting 
controls will consist of occupancy sensors, manual switches, 
timed controls, and daylight dimming controls for perimeter 
areas with windows or skylights, tied to building automation 
system. 

vii. Exterior Lighting: Any reworked parking lots will be specified 
with new pole mounted lights to match existing configuration. 
Exterior lighting controls will consist of time-clock(s) and 
photocells, tied to building automation system. 

viii. Lightning Protection: An assessment will be done to 
determine, and recommend to Owner, if a new lightning 
protection system is required for New Terminal Building, 
based on NFPA 780 guidelines. 
 

h. Special Systems Planning and Development: This includes 
security systems, IT systems and baggage handling systems. 

i. Review and verify the performance criteria as established in 
the TAMP and STAMP. 

ii. Develop concept inbound baggage drawings including general 
baggage handling system (BHS) inbound arrangement and 
conveyor right-of-way (ROW) inclusive of maintenance 
access.  Systems considered include: 
1. Mechanical subsystems 
2. Electrical subsystems 
3. High- & low-level control systems 
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4. Interfaces to life safety & security systems 
 

iii. Prepare performance specification / narrative for inbound 
baggage system. 

iv. Coordinate with TSA for checked baggage design. 
v. Develop concept special system drawings and risers including 

connections to existing infrastructure. Systems considered 
include: 
1. Passive Infrastructure. 
2. Wireless LAN (Wi-Fi) 
3. Public Address 
4. Electronic Visual Display System (EVIDS) software, 

hardware, and monitors. 
5. Security Cameras. 
6. Access Control. 

 
vi. Prepare performance specification / narrative for special 

systems. 
vii. Coordinate with TSA for checkpoint design. 
viii. Support utility and architectural bridging document effort. 

 
i. Pavement Planning and Development: 

i. Review available design specifications. 
ii. Review the geotechnical exploration data to obtain inputs such 

as subgrade strength, soil classifications, etc., for pavement 
design. 

iii. Perform traffic analysis to obtain traffic parameters as input to 
the pavement design. The analysis includes aircraft types, and 
weights, forecast frequency of departures and arrival from 
adjacent taxiways. 

iv. Perform Pavement Design: The FAA mechanistic design 
method will be used to design the terminal pavements. 

v. Prepare Pavement Design Report: All analytical methods, 
results, and recommendations will be summarized in a 
detailed written report. 
 

j. Wayfinding Planning and Development: The basis of design 
(15%) signage bridging documents will convey the necessary 
scope information to the D/B contractor and facilitate efficient 
navigation within the built environment. 

i. Development of overall wayfinding philosophy. 
ii. Identify and provide signage and wayfinding recommendations 

including: 
1. Information zones and bands. 
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2. Viewing distance and copy heights. 
3. Establish a hierarchy of destinations, types, and 

messages. 
4. Preliminary analysis of typical sign locations. 
5. Develop performance requirements for signage 

components. 
6. Design of sign type categories based on sign function. 
7. Prepare presentation materials for review and discussion. 
8. Compliance with regulations and requirements. 
9. Attend meetings as required. 

iii. Prepare performance specification / narrative for signage. 
iv. Provide sign type schedule identifying and quantifying unique 

sign types and quantities. 
v. Coordination with other A/E design team members. 
vi. Assist architect in adding signage to architectural 

presentations and renderings as required. 
vii. Provide drawings as needed to define the basis of design 

(15%) signage bridging documents.  
 

k. Concessions Planning and Development: 
 

l. Construction Estimating: 
i. Provide an opinion of probable construction cost. 
ii. Hazardous materials abatement is not included in this scope 

of services. 
 

m. Scheduling: 
i. Develop an overall construction schedule identifying the 

estimated time to complete major functions/features of the 
package. 

 
4. Package No. 2: Preparation of Bridging Documents (Basis of Design) 

(15% Estimated Level of Completion):  The Preparation of Package No. 
2 utilizes the documentation as created from the Terminal Area Master 
Plan (TAMP) dated November 2017 and the Supplemental Terminal Area 
Master Plan (STAMP) currently in progress and with an anticipated 
completion date of June 2019. Based on these documents, the following 
tasks will be performed: 

a. General Information Development: Project summary, phasing 
requirements, construction schedule, permitting requirements, 
jurisdictional agencies, code analysis, and ADA compatibility and 
sustainability analysis. 
 

b. Civil Planning and Development: 
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i. Enhance Package No. 1 site plan as may be required. 
 

c. Architectural Planning and Development: 
i. Manage the bridging documents production for the new 

terminal building (15% design), including one-on-one 
coordination meetings with engineering consultants, bi-
monthly A/E team meetings, meeting minutes, and deliverable 
coordination. 

ii. Coordinate site plan and develop selected layout floor plan 
alternative based on established program and space plan. 

iii. Provide building sections depicting the grade and floor 
elevations, clear heights, and major equipment. 

iv. Develop project summary. 
v. Develop code/ADA analysis. 
vi. Develop sustainability requirements. 
vii. Review performance criteria document as established in the 

TAMP and STAMP. 
viii. Prepare performance specification / narrative interior: walls, 

flooring, interior windows and doors, ceilings, railings and 
metal fabrications, interior finishes. 

ix. Prepare performance specification / narrative for equipment / 
furnishings / signage: dock equipment, restroom partitions and 
accessories, wall guard, safety devices, wayfinding and 
signage. 

x. Review performance specifications / narrative for systems 
performed by other disciplines for overall project conformance. 

xi. Coordinate with cost estimator. 
 

d. Structural Planning and Development: 
i. Determine the governing codes and standards, along with the 

corresponding structural design criteria, including minimum 
requirements for loads (live, snow, wind, earthquake, etc.), 
materials, and systems. 

ii. Assist with the preparation of performance specifications / 
narratives for structural components of the project. 
 

e. Mechanical Planning and Development: 
i. Prepare performance specification / narrative for plumbing 

requirements. 
ii. Prepare performance specification / narrative for HVAC 

requirements. 
 
 

f. Fire Protection Planning and Development: 
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i. Prepare performance specification / narrative for fire 
suppression and fire alarm systems. 

ii. Review of the architectural life safety plan. 
 

g. Electrical Planning and Development: 
i. Prepare performance specification / narrative for electrical 

power (normal and emergency) distribution system, per N.E.C. 
and local codes. 

ii. Prepare performance specification / narrative for electrical 
lighting system (interior and exterior), per N.E.C. and local 
codes and guidelines from IESNA. 

iii. Electrical Power: Consultant will estimate the required size of 
electrical service/feed for the new Terminal building by 
conducting a site visit to evaluate whether the new electrical 
service feed can be provided from the existing electrical main 
switchboard or coordination needs to be done with local utility 
to provide new service for the new building. 

iv. Interior Lighting:  Target lighting levels in each space type will 
comply with recommended IESNA guidelines.  Interior lighting 
controls will consist of occupancy sensors, manual switches, 
timed controls, and daylight dimming controls for perimeter 
areas with windows or skylights, tied to building automation 
system 

v. Exterior Lighting: Any reworked parking lots will be specified 
with new pole mounted lights to match existing configuration. 
Exterior lighting controls will consist of time-clock(s) and 
photocells, tied to building automation system. 

vi. Lightning Protection: An assessment will be done to 
determine, and recommend to Owner, if a new lightning 
protection system is required for New Terminal Building, 
based on NFPA 780 guidelines. 

h. Special Systems Planning and Development: This includes 
security systems, IT systems and baggage handling systems. 

i. Review and verify the performance criteria as established in 
the TAMP and STAMP. 

ii. Develop concept outbound baggage drawings including 
general baggage handling system (BHS) outbound 
arrangement and conveyor right-of-way (ROW) inclusive of 
maintenance access.  Systems considered include: 
1. Mechanical subsystems 
2. Electrical subsystems 
3. High- & low-level control systems 
4. Interfaces to life safety & security systems 
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iii. Prepare performance specification / narrative for outbound 
baggage system. 

iv. Coordinate with TSA for checked baggage design. 
v. Develop concept special system drawings and risers including 

connections to existing infrastructure. Systems considered 
include: 
1. Passive Infrastructure. 
2. Wireless LAN (Wi-Fi) 
3. Public Address 
4. Electronic Visual Display System (EVIDS) software, 

hardware, and monitors. 
5. Security Cameras. 
6. Access Control. 

vi. Prepare performance specification / narrative for special 
systems. 

vii. Coordinate with TSA for checkpoint design. 
viii. Support utility and architectural bridging document effort. 

 
i. Pavement Planning and Development: 

i. Provide coordination for completing any outstanding items 
from Package No. 1. 
 

j. Wayfinding Planning and Development: The basis of design 
(15%) signage bridging documents will convey the necessary 
scope information to the D/B contractor and facilitate efficient 
navigation within the built environment. 

i. Development of overall wayfinding philosophy. 
ii. Identify and provide signage and wayfinding recommendations 

including: 
1. Information zones and bands. 
2. Viewing distance and copy heights. 
3. Establish a hierarchy of destinations, types, and 

messages. 
4. Preliminary analysis of typical sign locations. 
5. Develop performance requirements for signage 

components. 
6. Design of sign type categories based on sign function. 
7. Prepare presentation materials for review and discussion. 
8. Compliance with regulations and requirements. 
9. Attend meetings as required. 

iii. Prepare performance specification / narrative for signage. 
iv. Provide sign type schedule identifying and quantifying unique 

sign types and quantities. 
v. Coordination with other A/E design team members. 
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vi. Provide drawings as needed to define the basis of design 
(15%) signage bridging documents.  

 
k. Concessions Planning and Development: 

 
l. Construction Estimating: 

i. Provide an opinion of probable construction cost. 
ii. Hazardous materials abatement is not included in this scope 

of services. 
 

m. Scheduling: 
i. Develop an overall construction schedule identifying the 

estimated time to complete major functions/features of the 
package. 
 

5. Package No. 3: Preparation of Bridging Documents (Basis of Design) 
(15% Estimated Level of Completion):  The Preparation of Package No. 
3 utilizes the documentation as created from the Terminal Area Master 
Plan (TAMP) dated November 2017 and the Supplemental Terminal Area 
Master Plan (STAMP) currently in progress and with an anticipated 
completion date of June 2019. Based on these documents, the following 
tasks will be performed: 

a. General Information Development: Project summary, phasing 
requirements, construction schedule, permitting requirements, 
jurisdictional agencies, code analysis, and ADA compatibility and 
sustainability analysis. 
 

b. Civil Planning and Development: 
i. Enhance Package No. 1 and No. 2 site plan as may be 

required. 
 

c. Architectural Planning and Development: 
i. Manage the bridging documents production for the new 

terminal building (15% design), including one-on-one 
coordination meetings with engineering consultants, bi-
monthly A/E team meetings, meeting minutes, and deliverable 
coordination. 

ii. Coordinate site plan and develop selected layout floor plan 
alternative based on established program and space plan. 

iii. Develop project summary. 
iv. Develop code/ADA analysis. 
v. Develop sustainability requirements. 



Airport:   Columbia Regional Airport 
 
 

Exhibit II -13 

vi. Prepare performance specification / narrative interior: walls, 
flooring, interior windows and doors, ceilings, railings and 
metal fabrications, interior finishes. 

vii. Prepare performance specification / narrative for equipment / 
furnishings / signage: restroom partitions and accessories, 
wall guard, safety devices, wayfinding and signage. 

viii. Review performance specifications / narrative for systems 
performed by other disciplines for overall project conformance. 

ix. Coordinate with cost estimator. 
 

d. Structural Planning and Development: 
i. Determine the governing codes and standards, along with the 

corresponding structural design criteria, including minimum 
requirements for loads (live, snow, wind, earthquake, etc.), 
materials, and systems. 

ii. Assist with the preparation of performance specifications / 
narratives for structural components of the project. 
 

e. Mechanical Planning and Development: 
i. Prepare performance specification / narrative for HVAC 

requirements. 
 

f. Fire Protection Planning and Development: 
i. Prepare performance specification / narrative for fire 

suppression and fire alarm systems. 
ii. Review of the architectural life safety plan. 

 
g. Electrical Planning and Development: 

i. Prepare performance specification / narrative for electrical 
power (normal and emergency) distribution system, per N.E.C. 
and local codes. 

ii. Prepare performance specification / narrative for electrical 
lighting system (interior and exterior), per N.E.C. and local 
codes and guidelines from IESNA. 

iii. Electrical Power: Consultant will estimate the required size of 
electrical service/feed for the new Terminal building by 
conducting a site visit to evaluate whether the new electrical 
service feed can be provided from the existing electrical main 
switchboard or coordination needs to be done with local utility 
to provide new service for the new building. 

iv. Interior Lighting:  Target lighting levels in each space type will 
comply with recommended IESNA guidelines.  Interior lighting 
controls will consist of occupancy sensors, manual switches, 
timed controls, and daylight dimming controls for perimeter 
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areas with windows or skylights, tied to building automation 
system 
 

h. Special Systems Planning and Development: This includes 
security systems, IT systems and baggage handling systems. 

i. Develop concept special system drawings and risers including 
connections to existing infrastructure. Systems considered 
include: 
1. Passive Infrastructure. 
2. Wireless LAN (Wi-Fi) 
3. Public Address 
4. Electronic Visual Display System (EVIDS) software, 

hardware, and monitors. 
5. Security Cameras. 
6. Access Control. 

ii. Prepare performance specification / narrative for special 
systems. 

iii. Support utility and architectural bridging document effort. 
 

i. Wayfinding Planning and Development: The basis of design 
(15%) signage bridging documents will convey the necessary 
scope information to the D/B contractor and facilitate efficient 
navigation within the built environment. 

i. Identify and provide signage and wayfinding recommendations 
including: 
1. Information zones and bands. 
2. Viewing distance and copy heights. 
3. Establish a hierarchy of destinations, types, and 

messages. 
4. Preliminary analysis of typical sign locations. 
5. Develop performance requirements for signage 

components. 
6. Design of sign type categories based on sign function. 
7. Compliance with regulations and requirements. 

ii. Prepare performance specification / narrative for signage. 
iii. Provide sign type schedule identifying and quantifying unique 

sign types and quantities. 
iv. Coordination with other A/E design team members. 
v. Provide drawings as needed to define the basis of design 

(15%) signage bridging documents.  
 

j. Construction Estimating: 
i. Provide an opinion of probable construction cost. 
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ii. Hazardous materials abatement is not included in this scope 
of services. 

 
k. Scheduling: 

i. Develop an overall construction schedule identifying the 
estimated time to complete major functions/features of the 
package. 
 

6. Procure D/B Contractor:  Per the meeting dated February 25, 2019 with 
the City of Columbia, FAA and Burns & McDonnell, the FAA verbally 
committed to using the Design Build method of construction delivery with 
the stipulation that a Qualification Based Selection (QBS) was required 
before any costs considerations. As a result, the procurement process will 
include the following: 

a. Develop a Request for Letters of Interest (for public 
advertisement), outlining project requirements, and submittal 
requirements including financials, qualifications, experience, etc. 
for the purpose of pre-qualifying perspective Contractors. 

b. Review Letters of Interest as received by the Owner and provide 
a recommendation for those that are considered qualified. 

c. Assist the Owner with developing a Request for Proposal 
document that will include guidelines for the perspective builders 
and the Basis of Design bridging document. 

d. Provide responses and clarifications to the Owner from 
perspective Bidders questions and comments during the Request 
for Proposal process. 

e. Assist the Owner with the review of Request for Proposals and 
provide a ranking of submittals. 

f. Attend and participate in a maximum of five (5) Bidder interviews 
with the Owner. 

g. At the conclusion of proposal reviews and interviews, the 
Consultant will prepare a letter of recommendation to the Owner. 

h. Provide A/E support for the development of contractor contracts 
and bonds. 

i. Assist the Owner with obtaining contract documentation. 
 

7. Program Management and Construction Observation: This work will 
be determined upon procurement of a D/B Contractor. Program 
Management and Construction Observation Services are not included in 
this Scope of Work. 

 
C. ESTIMATED TIME OF COMPLETION: 

1. Table A identifies the planned schedule to complete the Scope of Services 
for items identified in B.1-B.6 of this Scope of Work. 
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TABLE A 

Item Estimated Duration 
Outline of Program & Define Scope of 

Work and Fee 
July 2019 – August 31, 2019 

Package No. 1, 2 & 3 Administration 
(Owner’s Representative) – 

(Preconstruction) 
July/August 2019 – May 31, 2020 

Package No. 1: Preparation of Bridging 
Documents (Basis of Design) (15% 

Estimated Level of Completion) 
August 1, 2019 – December 1, 2019 

Package No. 2: Preparation of Bridging 
Documents (Basis of Design) (15% 

Estimated Level of Completion) 
August 1, 2019 – December 1, 2019 

Package No. 3: Preparation of Bridging 
Documents (Basis of Design) (15% 

Estimated Level of Completion) 
August 1, 2019 – December 1, 2019 

Procure D/B Contractor August 22, 2019 – March 31, 2020 
 

END OF SCOPE OF BASIC SERVICES 
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EXHIBIT IIA 
CURRENT FAA ADVISORY CIRCULARS REQUIRED FOR USE IN AIP FUNDED 

PROJECTS 
 

Updated April 18, 2019 
 

View the most current versions of these ACs and any associated changes at 
http://www.faa.gov/airports/resources/advisory_circulars/ and 
https://www.faa.gov/regulations_policies/advisory_circulars/. 

 

NUMBER TITLE 

70/7460-1L 
Change 2  

Obstruction Marking and Lighting 

150/5000-9A Announcement of Availability Report No. DOT/FAA/PP/92-5, Guidelines for 
the Sound Insulation of Residences Exposed to Aircraft Operations 

150/5000-17 Critical Aircraft and Regular Use Determination 

150/5020-1 Noise Control and Compatibility Planning for Airports 

150/5070-6B 
Changes 1-2 

Airport Master Plans 

150/5070-7 
Change 1 

The Airport System Planning Process 

150/5100-13B Development of State Standards for Non Primary Airports 

150/5100-17, 
Changes 1-7 

Land Acquisition and Relocation Assistance for Airport Improvement 
Program Assisted Projects 

150/5200-28F Notices to Airmen (NOTAMS) for Airport Operations 

150/5200-30D 
 Change 1 

Airport Field Condition Assessments and Winter Operations Safety 

150/5200-31C 
Changes 1-2 

Airport Emergency Plan 

150/5210-5D Painting, Marking and Lighting of Vehicles Used on an Airport 

150/5210-7D Aircraft Rescue and Fire Fighting Communications 

150/5210-13C Airport Water Rescue Plans and Equipment 

150/5210-14B Airport Rescue Fire Fighting Equipment, Tools and Clothing 

150/5210-15A Airport Rescue and Firefighting Station Building Design 

150/5210-18A Systems for Interactive Training of Airport Personnel 

150/5210-19A Driver’s Enhanced Vision System (DEVs)  
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150/5220-10E Guide Specification for Aircraft Rescue and Fire Fighting (ARFF) Vehicles 

150/5220-16E 
Change 1 

Automated Weather Observing Systems (AWOS) for Non-Federal 
Applications 

150/5220-17B  Aircraft Rescue and Fire Fighting (ARFF) Training Facilities 

150/5220-18A Buildings for Storage and Maintenance of Airport Snow and Ice Control 
Equipment and Materials 

150/5220-20A Airport Show and Ice Control Equipment 

150/5220-21C Aircraft Boarding Equipment 

150/5220-22B Engineered Materials Arresting Systems (EMAS) for Aircraft Overruns 

150/5220-23 Frangible Connections 

150/5220-24 Foreign Object Debris Detection Equipment 

150/5220-25 Airport Avian Radar Systems 

150/5220-26 
Changes 1-2 

Airport Ground Vehicle Automatic Dependent Surveillance – Broadcast 
(ADS-B) Out Squitter Equipment 

150/5300-13A 
Change 1 

Airport Design 

150/5300-14C Design of Aircraft Deicing Facilities 

150/5300-15A Use of Value Engineering for Engineering and Design of Airport Grant 
Projects 

150/5300-16A General Guidance and Specifications for Aeronautical Surveys: 
Establishment of Geodetic Control and Submission to the National Geodetic 
Survey 

150/5300-17C 
Change 1 

Standards for Using Remote Sensing Technologies in Airport Surveys 

150/5300-18B 
Change 1 

General Guidance and Specifications for Submission of Aeronautical 
Surveys to NGS: Field Data Collection and Geographic Information System 
(GIS) Standards 

105/5320-5D Airport Drainage Design 

150/5320-6F Airport Pavement Design and Evaluation 

150/5320-12C  
Changes 1-8 

Measurement, Construction, and Maintenance of Skid Resistant Airport 
Pavement Surfaces 

150/5320-15A  Management of Airport Industrial Waste 

150/5320-17A Airfield Pavement Surface Evaluation and Rating Manuals 

150/5235-4B Runway Length Requirements for Airport Design 
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150/5335-5C Standardized Method of Reporting Airport Pavement Strength-PCN  

150/5340-1L Standards for Airport Markings 

150/5340-5D Segmented Circle Airport Marker System 

150/5340-18F Standards for Airport Sign Systems 

150/5340-26C Maintenance of Airport Visual Aid Facilities 

150/5340-30J Design and Installation Details for Airport Visual Aids 

150/5345-3G Specification for L-821, Panels for the Control of Airport Lighting 

150/5345-5B Circuit Selector Switch 

150/5345-7F Specification for L-824 Underground Electrical Cable for Airport Lighting 
Circuits 

150/5345-10H Specification for Constant Current Regulators and Regulator Monitors 

150/5345-12F Specification for Airport and Heliport Beacons 

150/5345-13B Specification for L-841 Auxiliary Relay Cabinet Assembly for Pilot Control of 
Airport Lighting Circuits 

150/5345-26D FAA Specification for L-823 Plug and Receptacle, Cable Connectors 

150/5345-27E Specification for Wind Cone Assemblies 

150/5345-28G Precision Approach Path Indicator (PAPI) Systems 

150/5345-39D Specification for L-853, Runway and Taxiway Retroreflective Markers 

150/5345-42H Specification for Airport Light Bases, Transformer Housings, Junction Boxes, 
and Accessories 

150/5345-43J Specification for Obstruction Lighting Equipment 

150/5345-44K Specification for Runway and Taxiway Signs 

150/5345-45C Low-Impact Resistant (LIR) Structures 

150/5345-46E Specification for Runway and Taxiway Light Fixtures 

150/5345-47C Specification for Series to Series Isolation Transformers for Airport Lighting 
Systems 

150/5345-49D Specification L-854, Radio Control Equipment 

150/5345-50B Specification for Portable Runway and Taxiway Lights 

150/5345-51B Specification for Discharge-Type Flasher Equipment 

150/5345-52A Generic Visual Glideslope Indicators (GVGI) 
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150/5345-53D  Airport Lighting Equipment Certification Program 

150/5345-54B Specification for L-884, Power and Control Unit for Land and Hold Short 
Lighting Systems 

150/5345-55A Specification for L-893, Lighted Visual Aid to Indicate Temporary Runway 
Closure 

150/5345-56B Specification for L-890 Airport Lighting Control and Monitoring System 
(ALCMS) 

150/5360-12F Airport Signing & Graphics 

150/5360-13A  Airport Terminal Planning 

150/5360-14A Access to Airports by Individuals with Disabilities 

150/5370-2G Operational Safety on Airports During Construction 

150/5370-10H Standard Specifications for Construction of Airports 

150/5370-11B Use of Nondestructive Testing in the Evaluation of Airport Pavements 

150-5370-12B Quality Management for Federally Funded Airport Construction Projects 

150/5370-13A Off-Peak Construction of Airport Pavements Using Hot-Mix Asphalt 

150/5370-15B Airside Applications for Artificial Turf 

150/5370-16 Rapid Construction of Rigid (Portland Cement Concrete) Airfield Pavements 

150/5370-17 Airside Use of Heated Pavement Systems 

150/5390-2C Heliport Design 

150/5395-1B Seaplane Bases 

150/5380-6C Guidelines and Procedures for Maintenance of Airport Pavements 

150/5380-7B Airport Pavement Management Program 

150/5380-9 Guidelines and Procedures for Measuring Airfield Pavement Roughness 

MoDOT MoDOT DBE Program- http://www.modot.org/ecr/index.htm  
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EXHIBIT III 
 

SERVICES PROVIDED BY THE SPONSOR 
 
 
The Sponsor, as a part of this Agreement, shall provide the following: 
 

1. Guarantee access to and make all provisions for Consultant to enter upon 
public and private property as required for Consultant to perform Consultant’s 
services under this Agreement. 

2. Provide full information as to Sponsor’s requirements for the Project and assist 
Consultant by placing at Consultant’s disposal available information pertinent 
to the assignment including previous reports and other data relative thereto, 
including the items outlined in Scope of Services.  

3. Furnish Consultant data such as probings and subsurface explorations, with 
appropriate professional interpretations; property, boundary, easement, right-
of-way, topographic and utility surveys; zoning and deed restriction; and other 
special data or consultations, all of which Consultant may rely upon in 
performing his services under this Agreement. 

4. Examine all studies, reports, sketches, estimates, Bid Documents, Drawings, 
proposals and other documents presented by Consultant and render in writing 
decisions pertaining thereto. 

5. Provide such professional legal, accounting, financial and insurance counseling 
services as may be required for the Project. 

6. Designate Stacey Button, Director of Economic Development, as 
Sponsor’s representative with respect to the services to be performed under this 
Agreement.  Such person shall have complete authority to transmit 
instructions, receive information, interpret and define Sponsor’s policies and 
decisions with respect to materials, equipment, elements and systems to be 
used in the Project, and other matters pertinent to the services covered by this 
Agreement.  The Sponsor’s designated representative may be changed during 
the duration of this Agreement by written notice from the Sponsor Manager, or 
Sponsor Manager’s designee, to Consultant. 

7. Give prompt written notice to Consultant whenever Sponsor observes or 
otherwise becomes aware of any defect in the Project. 
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8. Obtain approvals and permits from all governmental entities having 
jurisdiction over the project and such approvals and consents from others as 
may be necessary for completion of the project. 

9. Prompt written notice to the Consultant whenever the Sponsor observes or 
knows of any development that affects the scope or timing of the Consultant's 
services. 

10. One (1) copy of existing plans, standard drawings, bid item numbers, reports 
or other data the Sponsor may have on file with regard to this project. 

11. All payments to landowners or tenants associated with the acquisition of the 
required property rights prior to or concurrent with closing. 

12. All staff, procedures and activities related to acquiring the property, including 
but not limited to appraisals, reviews, negotiations, relocation assistance and  
eminent domain. 

13. Pay all publishing costs for advertisements of notices, public hearings, request 
for proposals and other similar items.  The Sponsor shall pay for all permits 
and licenses that may be required by local, state or federal authorities, and shall 
secure the necessary land easements and/or rights-of-way required for the 
project. 

14. Issue Notice to Airmen (NOTAM's) through the applicable FAA Flight Service 
Station. 

15. Disadvantaged business enterprise (DBE) goals for the project based upon 
proposed bid items, quantities and opinions of construction costs. 

16. Guidance for assembling bid package to meet Sponsor’s bid letting 
requirements. 

17. Pay costs for title searches. 
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DERIVATION OF CONSULTANT PROJECT COSTS 
 
 



EXHIBIT IV SUMMARY

DERIVATION OF CONSULTANT PROJECT COSTS

SUMMARY OF COSTS

AE Services: Owner's Representative for Design & Construction of a New Airport Terminal

AE Services: Owner's Representative

Columbia Regional Airport

BASIC & SPECIAL SERVICES

March 19, 2019

1 DIRECT SALARY COSTS

TITLE HOURS RATE/HR COST ($)

Office Field Contract

Program Manager 564.50 70.00$     39,515.00$            ‐$                        ‐$                       

Deputy Manager 461.00 55.00$     25,355.00$            ‐$                        ‐$                       

Sr. Civil Eng. 236.00 44.00$     10,384.00$            ‐$                        ‐$                       

Staff Civil Eng. 234.00 38.00$     8,892.00$              ‐$                        ‐$                       

Sr. Architect 35.00 54.00$     1,890.00$              ‐$                        ‐$                       

Sr. Structural Engineer 244.00 58.00$     14,152.00$            ‐$                        ‐$                       

Sr. Mechanical Engineer 289.00 59.00$     17,051.00$            ‐$                        ‐$                       

Staff Mechanical Engineer 0.00 48.00$     ‐$                        ‐$                        ‐$                       

Fire Protection Engineer 210.00 58.00$     12,180.00$            ‐$                        ‐$                       

Sr. Electrical Engineer 20.00 63.00$     1,260.00$              ‐$                        ‐$                       

Sr. Geotechnical Engineer 16.00 58.00$     928.00$                  ‐$                        ‐$                       

Environ. Specialist 0.00 55.00$     ‐$                        ‐$                        ‐$                       

IT Specialist 270.00 65.00$     17,550.00$            ‐$                        ‐$                       

Security Specialist 270.00 65.00$     17,550.00$            ‐$                        ‐$                       

Glycol/De‐Icing Specialist 0.00 52.00$     ‐$                        ‐$                        ‐$                       

Senior Planner 46.00 42.00$     1,932.00$              ‐$                        ‐$                       

Scheduler / Estimator 48.00 47.50$     2,280.00$              ‐$                        ‐$                       

Baggage Handling Specialist 159.00 50.00$     7,950.00$              ‐$                        ‐$                       

Quality Control Reviewer 135.00 65.00$     8,775.00$              ‐$                        ‐$                       

Sr. Resident Rep. 0.00 62.00$     ‐$                        ‐$                        ‐$                       

Staff Resident Rep. 0.00 44.00$     ‐$                        ‐$                        ‐$                       

Sr. Technician 151.00 33.00$     4,983.00$              ‐$                        ‐$                       

Staff Technician 26.00 27.50$     715.00$                  ‐$                        ‐$                       

Clerical 117.00 21.50$     2,515.50$              ‐$                        ‐$                       

Total Hours 3,531.50

Total Direct Salary Costs 195,857.50$          ‐$                        ‐$                       

2 LABOR & GENERAL ADMINISTRATIVE OVERHEAD

a. Percentage of Direct Salary Cost: (Office Rate) 221.95% 434,705.72$         

b. Percentage of Direct Salary Cost: (Field Rate) 0.00% ‐$                       

c. Percentage of Direct Salary Cost: (Contract Employee Rate) 0.00% ‐$                       

d. FCCM Rate (Optional) 0.00% ‐$                        ‐$                        ‐$                       

3 SUBTOTAL

Summary of Items No. 1 and No. 2 (a,b,c): 630,563.22$          ‐$                        ‐$                       

4 PROFIT/FIXED FEE: (Not to Exceed)

Percentage: 10.00% 63,056.32$            ‐$                        ‐$                       

5 SUBTOTAL

Summary of Items No. 1, No. 2 & No. 4: 693,619.54$         ‐$                       ‐$                      



EXHIBIT IV SUMMARY

DERIVATION OF CONSULTANT PROJECT COSTS

SUMMARY OF COSTS

AE Services: Owner's Representative for Design & Construction of a New Airport Terminal

AE Services: Owner's Representative

Columbia Regional Airport

BASIC & SPECIAL SERVICES

March 19, 2019

6 OUT OF POCKET EXPENSES

OFFICE & FIELD No. of Units Units Cost/Unit

Travel: Mileage 4,420.00 Miles 0.580$     2,563.60$             

Food: Per Diem 45.00 Per Day 51.00$     2,295.00$             

Lodging: Per Diem (incl. taxes) 0.00 Per Day 104.13$   ‐$                       

Rental Vehicle 0.00 Days 65.00$     ‐$                       

Airline 0.00 Hour 0.00$        ‐$                       

Printing, Shipping & Misc. 7,340.19$             

Subtotal 12,198.79$           ‐$                       ‐$                      

Summary of Out of Pocket Expenses:  12,198.79$           ‐$                       ‐$                      

7 SUBCONSULTANTS

Wellner Architects, Inc. ‐$                        309,103.95$          ‐$                       

Custom Engineering, Inc. ‐$                        90,129.75$            ‐$                       

Apple Design ‐$                        37,068.78$            ‐$                       

Connico, Inc. ‐$                        29,052.77$            ‐$                       

Dennis G. Glore, Inc. ‐$                        6,484.10$              ‐$                       

RDM, Inc. ‐$                        28,530.40$            ‐$                       

ESS ‐ Geotech ‐$                        19,574.46$            ‐$                       

ESS ‐ Survey ‐$                        44,630.46$            ‐$                       

Subtotal  ‐$                       564,574.67$         ‐$                      

8 MAXIMUM TOTAL FEE

Subtotal  705,818.33$         564,574.67$         ‐$                      

TOTAL (Not to Exceed)  $                                                                           1,270,393.00 

EXHIBIT IV SUMMARY



EXHIBIT IV SUMMARY

DERIVATION OF CONSULTANT PROJECT COSTS

SUMMARY OF COSTS

AE Services: Owner's Representative for Design & Construction of a New Airport Terminal

AE Services: Owner's Representative ‐ Wellner Architects, Inc.

Columbia Regional Airport

BASIC & SPECIAL SERVICES

March 14, 2019

1 DIRECT SALARY COSTS

TITLE HOURS RATE/HR COST ($)

Office Field Contract

PM/Design Manager 320.00 59.97$     19,190.40$            ‐$                         ‐$                        

Sr. Architect 1,075.00 52.71$     56,663.25$            ‐$                         ‐$                        

Arch Tech 324.00 46.08$     14,929.92$            ‐$                         ‐$                        

Interior Design 172.00 39.46$     6,787.12$               ‐$                         ‐$                        

Total Hours 1,891.00

Total Direct Salary Costs 97,570.69$            ‐$                         ‐$                        

2 LABOR & GENERAL ADMINISTRATIVE OVERHEAD

a. Percentage of Direct Salary Cost: (Office Rate) 188.00% 183,432.90$         

b. Percentage of Direct Salary Cost: (Field Rate) 0.00% ‐$                        

c. Percentage of Direct Salary Cost: (Contract Employee Rate) 0.00% ‐$                        

d. FCCM Rate (Optional) 0.00% ‐$                         ‐$                         ‐$                        

3 SUBTOTAL

Summary of Items No. 1 and No. 2 (a,b,c): 281,003.59$          ‐$                         ‐$                        

4 PROFIT/FIXED FEE: (Not to Exceed)

Percentage: 10.00% 28,100.36$            ‐$                         ‐$                        

5 SUBTOTAL

Summary of Items No. 1, No. 2 & No. 4: 309,103.95$         ‐$                        ‐$                       

6 OUT OF POCKET EXPENSES

OFFICE & FIELD No. of Units Units Cost/Unit

Travel: Mileage 0.00 Miles 0.580$     ‐$                        

Food: Per Diem 0.00 Per Day 51.00$     ‐$                        

Lodging: Per Diem (incl. taxes) 0.00 Per Day 104.13$   ‐$                        

Rental Vehicle 0.00 Days 65.00$     ‐$                        

Airline 0.00 Hour 0.00$        ‐$                        

Printing, Shipping & Misc. ‐$                        

Subtotal ‐$                        ‐$                        ‐$                       

Summary of Out of Pocket Expenses:  ‐$                        ‐$                        ‐$                       

7 SUBCONSULTANTS

N/A ‐$                         ‐$                         ‐$                        

N/A ‐$                         ‐$                         ‐$                        

Subtotal  ‐$                        ‐$                        ‐$                       

8 MAXIMUM TOTAL FEE

Subtotal  309,103.95$         ‐$                        ‐$                       

TOTAL (Not to Exceed)  $                                                                                309,103.95 

EXHIBIT IV SUMMARY
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DERIVATION OF CONSULTANT PROJECT COSTS

SUMMARY OF COSTS

AE Services: Owner's Representative for Design & Construction of a New Airport Terminal

AE Services: Owner's Representative ‐ Custom Engineering, Inc.

Columbia Regional Airport

BASIC & SPECIAL SERVICES

March 14, 2019

1 DIRECT SALARY COSTS

TITLE HOURS RATE/HR COST ($)

Office Field Contract

Principal 96.00 48.09$      4,616.64$               ‐$                         ‐$                        

Project Manager 141.00 44.97$      6,340.77$               ‐$                         ‐$                        

Sr. Electrical Engineer 313.00 43.00$      13,459.00$             ‐$                         ‐$                        

Staff Electrical Engineer 88.00 26.92$      2,368.96$               ‐$                         ‐$                        

Quality Control Reviewer 44.00 44.97$      1,978.68$               ‐$                         ‐$                        

Clerical 16.00 20.63$      330.08$                   ‐$                         ‐$                        

Total Hours 698.00

Total Direct Salary Costs 29,094.13$             ‐$                         ‐$                        

2 LABOR & GENERAL ADMINISTRATIVE OVERHEAD

a. Percentage of Direct Salary Cost: (Office Rate) 175.00% 50,914.73$            

3 SUBTOTAL

Summary of Items No. 1 and No. 2 (a,b,c): 80,008.86$             ‐$                         ‐$                        

4 PROFIT/FIXED FEE: (Not to Exceed)

Percentage: 10.00% 8,000.89$               ‐$                         ‐$                        

5 SUBTOTAL

Summary of Items No. 1, No. 2 & No. 4: 88,009.74$            ‐$                        ‐$                       

6 OUT OF POCKET EXPENSES

OFFICE & FIELD No. of Units Units Cost/Unit

Travel: Mileage 1,200.00 Miles 0.580$      696.00$                  

Food: Per Diem 0.00 Per Day 51.00$      ‐$                        

Lodging: Per Diem (incl. taxes) 0.00 Per Day 104.13$   ‐$                        

Rental Vehicle 10.00 Days 75.00$      750.00$                  

Airline 0.00 Hour 0.00$        ‐$                        

Printing, Shipping & Misc. 674.00$                  

Subtotal 2,120.00$              ‐$                        ‐$                       

Summary of Out of Pocket Expenses:  2,120.00$              ‐$                        ‐$                       

7 SUBCONSULTANTS

N/A ‐$                         ‐$                         ‐$                        

Subtotal  ‐$                        ‐$                        ‐$                       

8 MAXIMUM TOTAL FEE

Subtotal  90,129.74$            ‐$                        ‐$                       

TOTAL (Not to Exceed)  $                                                                                    90,129.74 

EXHIBIT IV SUMMARY
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DERIVATION OF CONSULTANT PROJECT COSTS

SUMMARY OF COSTS

AE Services: Owner's Representative for Design & Construction of a New Airport Terminal

AE Services: Owner's Representative ‐ Apple Designs

Columbia Regional Airport

BASIC & SPECIAL SERVICES

March 14, 2019

1 DIRECT SALARY COSTS

TITLE HOURS RATE/HR COST ($)

Office Field Contract

Program Manager 12.00 60.00$     720.00$                  ‐$                         ‐$                        

Project Manager 76.00 50.00$     3,800.00$               ‐$                         ‐$                        

Associate Designer 162.00 45.00$     7,290.00$               ‐$                         ‐$                        

Senior Designer 0.00 37.00$     ‐$                         ‐$                         ‐$                        

Technical Manager 0.00 35.00$     ‐$                         ‐$                         ‐$                        

Technical Designer II 0.00 32.00$     ‐$                         ‐$                         ‐$                        

Technical Designer I 0.00 29.00$     ‐$                         ‐$                         ‐$                        

Designer I 24.00 27.00$     648.00$                  ‐$                         ‐$                        

Total Hours 274.00

Total Direct Salary Costs 12,458.00$             ‐$                         ‐$                        

2 LABOR & GENERAL ADMINISTRATIVE OVERHEAD

a. Percentage of Direct Salary Cost: (Office Rate) 170.50% 21,240.89$            

b. Percentage of Direct Salary Cost: (Field Rate) 0.00% ‐$                        

c. Percentage of Direct Salary Cost: (Contract Employee Rate) 0.00% ‐$                        

d. FCCM Rate (Optional) 0.00% ‐$                         ‐$                         ‐$                        

3 SUBTOTAL

Summary of Items No. 1 and No. 2 (a,b,c): 33,698.89$             ‐$                         ‐$                        

4 PROFIT/FIXED FEE: (Not to Exceed)

Percentage: 10.00% 3,369.89$               ‐$                         ‐$                        

5 SUBTOTAL

Summary of Items No. 1, No. 2 & No. 4: 37,068.78$            ‐$                        ‐$                       

6 OUT OF POCKET EXPENSES

OFFICE & FIELD No. of Units Units Cost/Unit

Travel: Mileage 160.00 Miles 0.580$     ‐$                        

Food: Per Diem 4.00 Per Day 51.00$     ‐$                        

Lodging: Per Diem (incl. taxes) 0.00 Per Day 104.13$   ‐$                        

Rental Vehicle 4.00 Days 65.00$     ‐$                        

Airline 4.00 Hour 500.00$   ‐$                        

Printing, Shipping & Misc. ‐$                        

Subtotal ‐$                        ‐$                        ‐$                       

Summary of Out of Pocket Expenses:  ‐$                        ‐$                        ‐$                       

7 SUBCONSULTANTS

N/A ‐$                         ‐$                         ‐$                        

Subtotal  ‐$                        ‐$                        ‐$                       

8 MAXIMUM TOTAL FEE

Subtotal  37,068.78$            ‐$                        ‐$                       

TOTAL (Not to Exceed)  $                                                                                   37,068.78 

EXHIBIT IV SUMMARY



EXHIBIT IV SUMMARY

DERIVATION OF CONSULTANT PROJECT COSTS

SUMMARY OF COSTS

AE Services: Owner's Representative for Design & Construction of a New Airport Terminal

AE Services: Owner's Representative ‐ Connico, Inc.

Columbia Regional Airport

BASIC & SPECIAL SERVICES

March 14, 2019

1 DIRECT SALARY COSTS

TITLE HOURS RATE/HR COST ($)

Office Field Contract

Principal 1.00 106.96$   106.96$                  ‐$                         ‐$                        

Associate Principal 1.00 84.59$      84.59$                     ‐$                         ‐$                        

Director 4.00 78.41$      313.63$                  ‐$                         ‐$                        

Chief Cost Specialist 72.00 71.27$      5,131.32$               ‐$                         ‐$                        

Senior Cost Specialist (Mechanic 26.00 61.28$      1,593.40$               ‐$                         ‐$                        

Senior Cost Specialist (Electrical 26.00 57.69$      1,500.00$               ‐$                         ‐$                        

Admin Specialist 3.00 32.92$      98.75$                     ‐$                         ‐$                        

Cost Analyst II 19.00 30.60$      581.45$                  ‐$                         ‐$                        

Total Hours 152.00

Total Direct Salary Costs 9,410.10$               ‐$                         ‐$                        

2 LABOR & GENERAL ADMINISTRATIVE OVERHEAD

a. Percentage of Direct Salary Cost: (Office Rate) 168.47% 15,853.19$            

b. Percentage of Direct Salary Cost: (Field Rate) 0.00% ‐$                        

c. Percentage of Direct Salary Cost: (Contract Employee Rate) 0.00% ‐$                        

d. FCCM Rate (Optional) 0.00% ‐$                         ‐$                         ‐$                        

3 SUBTOTAL

Summary of Items No. 1 and No. 2 (a,b,c): 25,263.28$             ‐$                         ‐$                        

4 PROFIT/FIXED FEE: (Not to Exceed)

Percentage: 15.00% 3,789.49$               ‐$                         ‐$                        

5 SUBTOTAL

Summary of Items No. 1, No. 2 & No. 4: 29,052.77$            ‐$                        ‐$                       

6 OUT OF POCKET EXPENSES

OFFICE & FIELD No. of Units Units Cost/Unit

Travel: Mileage 0.00 Miles 0.580$      ‐$                        

Food: Per Diem 0.00 Per Day 51.00$      ‐$                        

Lodging: Per Diem (incl. taxes) 0.00 Per Day 104.13$   ‐$                        

Rental Vehicle 0.00 Days 65.00$      ‐$                        

Airline 0.00 Hour 0.00$        ‐$                        

Printing, Shipping & Misc. ‐$                        

Subtotal ‐$                        ‐$                        ‐$                       

Summary of Out of Pocket Expenses:  ‐$                        ‐$                        ‐$                       

7 SUBCONSULTANTS

N/A ‐$                         ‐$                         ‐$                        

N/A ‐$                         ‐$                         ‐$                        

Subtotal  ‐$                        ‐$                        ‐$                       

8 MAXIMUM TOTAL FEE

Subtotal  29,052.77$            ‐$                        ‐$                       

TOTAL (Not to Exceed)  $                                                                                   29,052.77 

EXHIBIT IV SUMMARY



EXHIBIT IV SUMMARY

DERIVATION OF CONSULTANT PROJECT COSTS

SUMMARY OF COSTS

AE Services: Owner's Representative for Design & Construction of a New Airport Terminal

AE Services: Owner's Representative ‐ Dennis G. Glore, Inc.

Columbia Regional Airport

BASIC & SPECIAL SERVICES

March 14, 2019

1 DIRECT SALARY COSTS

TITLE HOURS RATE/HR COST ($)

Office Field Contract

Principal 36.00 50.00$     1,800.00$              ‐$                        ‐$                       

Clerical 6.00 27.48$     164.88$                  ‐$                        ‐$                       

Total Hours 42.00

Total Direct Salary Costs 1,964.88$              ‐$                        ‐$                       

2 LABOR & GENERAL ADMINISTRATIVE OVERHEAD

a. Percentage of Direct Salary Cost: (Office Rate) 200.00% 3,929.76$             

b. Percentage of Direct Salary Cost: (Field Rate) 0.00% ‐$                       

c. Percentage of Direct Salary Cost: (Contract Employee Rate) 0.00% ‐$                       

d. FCCM Rate (Optional) 0.00% ‐$                        ‐$                        ‐$                       

3 SUBTOTAL

Summary of Items No. 1 and No. 2 (a,b,c): 5,894.64$              ‐$                        ‐$                       

4 PROFIT/FIXED FEE: (Not to Exceed)

Percentage: 10.00% 589.46$                  ‐$                        ‐$                       

5 SUBTOTAL

Summary of Items No. 1, No. 2 & No. 4: 6,484.10$             ‐$                       ‐$                      

6 OUT OF POCKET EXPENSES

OFFICE & FIELD No. of Units Units Cost/Unit

Travel: Mileage 0.00 Miles 0.580$     ‐$                       

Food: Per Diem 0.00 Per Day 51.00$     ‐$                       

Lodging: Per Diem (incl. taxes) 0.00 Per Day 104.13$   ‐$                       

Rental Vehicle 0.00 Days 65.00$     ‐$                       

Airline 0.00 Hour 0.00$        ‐$                       

Printing, Shipping & Misc. ‐$                       

Subtotal ‐$                       ‐$                       ‐$                      

Summary of Out of Pocket Expenses:  ‐$                       ‐$                       ‐$                      

7 SUBCONSULTANTS

N/A ‐$                        ‐$                        ‐$                       

N/A ‐$                        ‐$                        ‐$                       

Subtotal  ‐$                       ‐$                       ‐$                      

8 MAXIMUM TOTAL FEE

Subtotal  6,484.10$             ‐$                       ‐$                      

TOTAL (Not to Exceed)  $                                                                                  6,484.10 

EXHIBIT IV SUMMARY



EXHIBIT IV SUMMARY

DERIVATION OF CONSULTANT PROJECT COSTS

SUMMARY OF COSTS

AE Services: Owner's Representative for Design & Construction of a New Airport Terminal

AE Services: Owner's Representative ‐ RDM Inc.

Columbia Regional Airport

BASIC & SPECIAL SERVICES

March 14, 2019

1 DIRECT SALARY COSTS

TITLE HOURS RATE/HR COST ($)

Office Field Contract

Principal 0.00 1.00$        ‐$                        ‐$                        ‐$                       

Project Manager 20.00 82.30$     1,646.00$              ‐$                        ‐$                       

Sr. Civil Eng. 110.00 68.27$     7,509.70$              ‐$                        ‐$                       

Sr. Technician 2.00 34.26$     68.52$                    ‐$                        ‐$                       

Clerical 10.00 25.36$     253.60$                  ‐$                        ‐$                       

Total Hours 142.00

Total Direct Salary Costs 9,477.82$              ‐$                        ‐$                       

2 LABOR & GENERAL ADMINISTRATIVE OVERHEAD

a. Percentage of Direct Salary Cost: (Office Rate) 173.10% 16,406.11$           

b. Percentage of Direct Salary Cost: (Field Rate) 0.00% ‐$                       

c. Percentage of Direct Salary Cost: (Contract Employee Rate) 0.00% ‐$                       

d. FCCM Rate (Optional) 0.00% ‐$                        ‐$                        ‐$                       

3 SUBTOTAL

Summary of Items No. 1 and No. 2 (a,b,c): 25,883.93$            ‐$                        ‐$                       

4 PROFIT/FIXED FEE: (Not to Exceed)

Percentage: 10.00% 2,588.39$              ‐$                        ‐$                       

5 SUBTOTAL

Summary of Items No. 1, No. 2 & No. 4: 28,472.32$           ‐$                       ‐$                      

6 OUT OF POCKET EXPENSES

OFFICE & FIELD No. of Units Units Cost/Unit

Travel: Mileage 0.00 Miles 0.580$     ‐$                       

Food: Per Diem 0.00 Per Day 51.00$     ‐$                       

Lodging: Per Diem (incl. taxes) 0.00 Per Day 104.13$   ‐$                       

Rental Vehicle 0.00 Days 65.00$     ‐$                       

Airline 0.00 Hour 0.00$        ‐$                       

Printing, Shipping & Misc. 58.08$                   

Subtotal 58.08$                   ‐$                       ‐$                      

Summary of Out of Pocket Expenses:  58.08$                   ‐$                       ‐$                      

7 SUBCONSULTANTS

N/A ‐$                        ‐$                        ‐$                       

N/A ‐$                        ‐$                        ‐$                       

Subtotal  ‐$                       ‐$                       ‐$                      

8 MAXIMUM TOTAL FEE

Subtotal  28,530.40$           ‐$                       ‐$                      

TOTAL (Not to Exceed)  $                                                                                28,530.40 

EXHIBIT IV SUMMARY



EXHIBIT IV SUMMARY

DERIVATION OF CONSULTANT PROJECT COSTS

SUMMARY OF COSTS

AE Services: Owner's Representative for Design & Construction of a New Airport Terminal

AE Services: Owner's Representative ‐ ESS Geotechnical

Columbia Regional Airport

BASIC & SPECIAL SERVICES

March 14, 2019

1 DIRECT SALARY COSTS

TITLE HOURS RATE/HR COST ($)

Office Field Contract

Principal 8.00 54.85$          438.80$                  ‐$                        ‐$                       

Prof. Engineer / Geotechnical En 44.00 43.85$          1,929.40$              ‐$                        ‐$                       

Engineering Intern 16.00 29.42$          470.72$                  ‐$                        ‐$                       

Engineering Technician 16.00 20.10$          321.60$                  ‐$                        ‐$                       

Sr. CAD Operator 2.00 53.55$          107.10$                  ‐$                        ‐$                       

CAD Operator 8.00 22.70$          181.60$                  ‐$                        ‐$                       

Total Hours 94.00

Total Direct Salary Costs 3,449.22$              ‐$                        ‐$                       

2 LABOR & GENERAL ADMINISTRATIVE OVERHEAD

a. Percentage of Direct Salary Cost: (Office Rate) 167.38% 5,773.30$             

b. Percentage of Direct Salary Cost: (Field Rate) 0.00% ‐$                       

c. Percentage of Direct Salary Cost: (Contract Employee Rate) 0.00% ‐$                       

d. FCCM Rate (Optional) 0.00% ‐$                        ‐$                        ‐$                       

3 SUBTOTAL

Summary of Items No. 1 and No. 2 (a,b,c): 9,222.52$              ‐$                        ‐$                       

4 PROFIT/FIXED FEE: (Not to Exceed)

Percentage: 14.80% 1,364.93$              ‐$                        ‐$                       

5 SUBTOTAL

Summary of Items No. 1, No. 2 & No. 4: 10,587.46$           ‐$                       ‐$                      

6 OUT OF POCKET EXPENSES

OFFICE & FIELD No. of Units Units Cost/Unit

Travel: Mileage 150.00 Miles 0.580$          87.00$                   

Drill Rig Cost 27.00 Hour 200.00$        5,400.00$             

Soils Testing 1.00 Lump Sum 3,500.00$    3,500.00$             

Rental Vehicle 0.00 Days 65.00$          ‐$                       

Airline 0.00 Hour 0.00$            ‐$                       

Printing, Shipping & Misc. ‐$                       

Subtotal 8,987.00$              ‐$                       ‐$                      

Summary of Out of Pocket Expenses:  8,987.00$              ‐$                       ‐$                      

7 SUBCONSULTANTS

N/A ‐$                        ‐$                        ‐$                       

N/A ‐$                        ‐$                        ‐$                       

Subtotal  ‐$                       ‐$                       ‐$                      

8 MAXIMUM TOTAL FEE

Subtotal  19,574.46$           ‐$                       ‐$                      

TOTAL (Not to Exceed)  $                                                                                19,574.46 

EXHIBIT IV SUMMARY



EXHIBIT IV SUMMARY

DERIVATION OF CONSULTANT PROJECT COSTS

SUMMARY OF COSTS

AE Services: Owner's Representative for Design & Construction of a New Airport Terminal

AE Services: Owner's Representative ‐ ESS Surveying

Columbia Regional Airport

BASIC & SPECIAL SERVICES

March 14, 2019

1 DIRECT SALARY COSTS

TITLE HOURS RATE/HR COST ($)

Office Field Contract

Principal 0.00 1.00$        ‐$                        ‐$                        ‐$                       

Prof. Land‐Surveyor 40.00 67.62$     2,704.80$              ‐$                        ‐$                       

Project    Surveyor 200.00 22.30$     4,460.00$              ‐$                        ‐$                       

Survey Technician 184.00 19.10$     3,514.40$              ‐$                        ‐$                       

Sr. CAD Operator 16.00 53.55$     856.80$                  ‐$                        ‐$                       

CAD Operator 80.00 22.70$     1,816.00$              ‐$                        ‐$                       

Total Hours 520.00

Total Direct Salary Costs 13,352.00$            ‐$                        ‐$                       

2 LABOR & GENERAL ADMINISTRATIVE OVERHEAD

a. Percentage of Direct Salary Cost: (Office Rate) 167.38% 22,348.58$           

b. Percentage of Direct Salary Cost: (Field Rate) 0.00% ‐$                       

c. Percentage of Direct Salary Cost: (Contract Employee Rate) 0.00% ‐$                       

d. FCCM Rate (Optional) 0.00% ‐$                        ‐$                        ‐$                       

3 SUBTOTAL

Summary of Items No. 1 and No. 2 (a,b,c): 35,700.58$            ‐$                        ‐$                       

4 PROFIT/FIXED FEE: (Not to Exceed)

Percentage: 14.80% 5,283.69$              ‐$                        ‐$                       

5 SUBTOTAL

Summary of Items No. 1, No. 2 & No. 4: 40,984.26$           ‐$                       ‐$                      

6 OUT OF POCKET EXPENSES

OFFICE & FIELD No. of Units Units Cost/Unit

Travel: Mileage 865.00 Miles 0.580$     501.70$                 

Survey Instrument 22.00 Per Day 100.00$   2,200.00$             

Computer 14.00 Per Day 50.00$     700.00$                 

Survey Stakes/  Monuments 13.00 Days 4.00$        52.00$                   

Airline 0.00 Hour 0.00$        ‐$                       

Printing, Shipping & Misc. 192.50$                 

Subtotal 3,646.20$              ‐$                       ‐$                      

Summary of Out of Pocket Expenses:  3,646.20$              ‐$                       ‐$                      

7 SUBCONSULTANTS

N/A ‐$                        ‐$                        ‐$                       

N/A ‐$                        ‐$                        ‐$                       

Subtotal  ‐$                       ‐$                       ‐$                      

8 MAXIMUM TOTAL FEE

Subtotal  44,630.46$           ‐$                       ‐$                      

TOTAL (Not to Exceed)  $                                                                                44,630.46 

EXHIBIT IV SUMMARY



Airport:   Columbia Regional Airport 
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ENGINEERING BASIC AND SPECIAL SERVICES-COST BREAKDOWN 



EXHIBIT V SUMMARY

DERIVATION OF CONSULTANT PROJECT COSTS

SUMMARY OF COSTS

AE Services: Owner's Representative for Design & Construction of a New Airport Terminal

AE Services: Owner's Representative

Columbia Regional Airport

BASIC & SPECIAL SERVICES

March 19, 2019

Gross Hourly Rates 247.90$              194.78$       155.82$       134.58$       191.24$       205.40$       208.95$       169.99$       205.40$       223.11$       205.40$       194.78$       230.19$       230.19$       184.16$       148.74$       168.22$       177.07$       230.19$       219.57$       155.82$       116.87$       97.39$         76.14$         
BASIC SERVICES

Outline of Program & 
Define Scope of Work 

and Fee 96.0 36.0 16.0 0.0 0.0 4.0 6.0 0.0 0.0 0.0 0.0 0.0 16.0 16.0 0.0 0.0 0.0 0.0 8.0 0.0 0.0 0.0 0.0 14.0

Sum: (1, 2, 3, 
4, & 5)

97,637.00$                23,798.54$         7,012.07$    2,493.18$    -$             -$             821.62$       1,253.67$    -$             -$             -$             -$             -$             3,683.11$    3,683.11$    -$             -$             -$             -$             1,841.55$    -$             -$             -$             -$             1,065.98$    51,984.17$      

Package No. 1, 2, and 
3: Administration 

(Owner's 
Representative)(Pre-

Construction) 295.0 228.0 106.0 116.0 27.0 36.0 51.0 0.0 36.0 0.0 16.0 0.0 75.0 75.0 0.0 0.0 0.0 39.0 46.0 0.0 0.0 0.0 0.0 62.0

Sum: (1, 2, 3, 
4, & 5)

424,418.00$              73,130.94$         44,409.78$  16,517.32$  15,610.71$  5,163.43$    7,394.55$    10,656.22$  -$             7,394.55$    -$             3,286.47$    -$             17,264.57$  17,264.57$  -$             -$             -$             6,905.83$    10,588.94$  -$             -$             -$             -$             4,720.75$    184,109.37$    

Package No. 1: 
Preparation of 

Bridging Documents 
(Basis of Design) -  

(15% Estimated Level 
of Completion) 55.5 110.0 96.0 116.0 8.0 144.0 136.0 0.0 140.0 0.0 0.0 0.0 92.0 92.0 0.0 40.0 48.0 48.0 52.0 0.0 0.0 127.0 26.0 16.0

Sum: (1, 2, 3, 
4, & 5)

485,082.00$              13,758.53$         21,425.77$  14,959.08$  15,610.71$  1,529.91$    29,578.19$  28,416.59$  -$             28,756.57$  -$             -$             -$             21,177.87$  21,177.87$  -$             5,949.64$    8,074.51$    8,499.48$    11,970.10$  -$             -$             14,842.22$  2,532.14$    1,218.26$    235,604.55$    
Package No. 2: 
Preparation of 

Bridging Documents 
(Basis of Design) -  

(15% Estimated Level 
of Completion) 12.0 36.0 0.0 2.0 0.0 16.0 60.0 0.0 22.0 0.0 0.0 0.0 44.0 44.0 0.0 4.0 0.0 60.0 13.0 0.0 0.0 0.0 0.0 2.0

Sum: (1, 2, 3, 
4, & 5)

120,984.00$              2,974.82$           7,012.07$    -$             269.15$       -$             3,286.47$    12,536.73$  -$             4,518.89$    -$             -$             -$             10,128.55$  10,128.55$  -$             594.96$       -$             10,624.35$  2,992.53$    -$             -$             -$             -$             152.28$       55,764.66$      

Package No. 3: 
Preparation of 

Bridging Documents 
(Basis of Design) -  

(15% Estimated Level 
of Completion) 8.0 16.0 10.0 0.0 0.0 24.0 20.0 0.0 0.0 20.0 0.0 0.0 19.0 19.0 0.0 2.0 0.0 0.0 8.0 0.0 0.0 24.0 0.0 3.0

Sum: (1, 2, 3, 
4, & 5)

62,666.00$                1,983.21$           3,116.48$    1,558.24$    -$             -$             4,929.70$    4,178.91$    -$             -$             4,462.23$    -$             -$             4,373.69$    4,373.69$    -$             297.48$       -$             -$             1,841.55$    -$             -$             2,804.83$    -$             228.42$       28,517.57$      

Procure D/B 
Contractor 98.0 35.0 8.0 0.0 0.0 20.0 16.0 0.0 12.0 0.0 0.0 0.0 24.0 24.0 0.0 0.0 0.0 12.0 8.0 0.0 0.0 0.0 0.0 20.0

Sum: (1, 2, 3, 
4, & 5)

79,606.00$                24,294.35$         6,817.29$    1,246.59$    -$             -$             4,108.08$    3,343.13$    -$             2,464.85$    -$             -$             -$             5,524.66$    5,524.66$    -$             -$             -$             2,124.87$    1,841.55$    -$             -$             -$             -$             1,522.82$    20,793.14$      

PART A SUBTOTAL
1,270,393.00$    

SPECIAL SERVICES

0

0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0

Sum: (1, 2, 3, 
4, & 5)

-$                          -$                    -$             -$             -$             -$             -$             -$             -$             -$             -$             -$             -$             -$             -$             -$             -$             -$             -$             -$             -$             -$             -$             -$             -$             -$                

PART B SUBTOTAL -$                   

PART A & PART B TOTAL 1,270,393.00$    

(1) Mileage, Motel & Meals (3) Computer Services (5) Miscellaneous Items Note: Subconsultant Costs (as used) are identified as a Special Services Task.
(2) Equipment, Materials & Supplies (4) Vendor Services

EXHIBIT V SUMMARY
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EXHIBIT V SUMMARY

DERIVATION OF CONSULTANT PROJECT COSTS

SUMMARY OF COSTS

AE Services: Owner's Representative for Design & Construction of a New Airport Terminal

AE Services: Owner's Representative ‐ Wellner Architects, Inc.

Columbia Regional Airport

BASIC & SPECIAL SERVICES

March 14, 2019

Gross Hourly Rates -$                -$             -$             189.98$       166.99$       145.98$       125.01$       79.01$         -$             -$             -$             
BASIC SERVICES

Outline of Program & 
Define Scope of Work 

and Fee
0.0 0.0 0.0 100.0 152.0 0.0 0.0 0.0 0.0 0.0 0.0

Sum: (1, 2, 3, 
4, & 5)

44,380.26$                -$                -$             -$             18,998.50$  25,381.76$  -$             -$             -$             -$             -$             -$             -$             

Package No. 1, 2, and 
3: ADMINISTRATION 

(OWNER'S 
REPRESENTATIVE)(

Pre-Construction)
0.0 0.0 0.0 70.0 255.0 0.0 0.0 0.0 0.0 0.0 0.0

Sum: (1, 2, 3, 
4, & 5)

55,880.19$                -$                -$             -$             13,298.95$  42,581.25$  -$             -$             -$             -$             -$             -$             -$             

Package No. 1: 
PREPARATION OF 

BRIDGING 
DOCUMENTS (15% 
ESTIMATED LEVEL 
OF COMPLETION) 0.0 0.0 0.0 144.0 376.0 300.0 64.0 0.0 0.0 0.0 0.0

Sum: (1, 2, 3, 
4, & 5)

141,939.33$              -$                -$             -$             27,357.83$  62,786.47$  43,794.43$  8,000.59$    -$             -$             -$             -$             -$             

PROCURE D/B 
CONTRACTOR

0.0 0.0 0.0 0.0 72.0 0.0 0.0 0.0 0.0 0.0 0.0

Sum: (1, 2, 3, 
4, & 5)

12,022.94$                -$                -$             -$             -$             12,022.94$  -$             -$             -$             -$             -$             -$             -$             

PART A SUBTOTAL 254,222.72$   

BASIC SERVICES

Package No. 2: 
PREPARATION OF 

BRIDGING 
DOCUMENTS (15% 
ESTIMATED LEVEL 
OF COMPLETION) 0.0 0.0 0.0 4.0 160.0 24.0 72.0 0.0 0.0 0.0 0.0

Sum: (1, 2, 3, 
4, & 5)

39,981.81$                -$                -$             -$             759.94$       26,717.64$  3,503.55$    9,000.67$    -$             -$             -$             -$             -$             

Package No. 3: 
PREPARATION OF 

BRIDGING 
DOCUMENTS (15% 
ESTIMATED LEVEL 
OF COMPLETION) 0.0 0.0 0.0 2.0 60.0 0.0 36.0 0.0 0.0 0.0 0.0

Sum: (1, 2, 3, 
4, & 5)

14,899.42$                -$                -$             -$             379.97$       10,019.12$  -$             4,500.33$    -$             -$             -$             -$             -$             

PART B SUBTOTAL
54,881.23$     

PART A & PART B TOTAL 309,103.95$   

(1) Mileage, Motel & Meals (3) Computer Services (5) Miscellaneous Items Note: Subconsultant Costs (as used) are identified as a Special Services Task.
(2) Equipment, Materials & Supplies (4) Vendor Services

EXHIBIT V SUMMARY
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EXHIBIT V SUMMARY

DERIVATION OF CONSULTANT PROJECT COSTS

SUMMARY OF COSTS

AE Services: Owner's Representative for Design & Construction of a New Airport Terminal

AE Services: Owner's Representative ‐ Custom Engineering, Inc.

Columbia Regional Airport

BASIC & SPECIAL SERVICES

March 14, 2019

Gross Hourly Rates 145.47$          136.03$       3.03$           3.03$           3.03$           3.03$           3.03$           3.03$           3.03$           130.08$       81.43$         3.03$           
BASIC SERVICES

Outline of Program & 
Define Scope of Work 

and Fee 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0

Sum: (1, 2, 3, 
4, & 5)

-$                           -$                -$             -$             -$             -$             -$             -$             -$             -$             -$             -$             -$             -$             

Package No. 1, 2, 
and 3: 

ADMINISTRATION 
(OWNER'S 

REPRESENTATIVE)(
Pre-Construction) 75.0 99.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 99.0 0.0 0.0

Sum: (1, 2, 3, 
4, & 5)

39,134.23$                10,910.42$     13,467.39$  -$             -$             -$             -$             -$             -$             -$             12,877.43$  -$             -$             1,879.00$    

Package No. 1: 
PREPARATION OF 

BRIDGING 
DOCUMENTS (15% 
ESTIMATED LEVEL 
OF COMPLETION) 10.0 20.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 120.0 50.0 0.0

Sum: (1, 2, 3, 
4, & 5)

27,861.13$                1,454.72$       2,720.69$    -$             -$             -$             -$             -$             -$             -$             15,609.00$  4,071.65$    -$             241.00$       

PROCURE D/B 
CONTRACTOR 4.0 8.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 20.0 8.0 0.0

Sum: (1, 2, 3, 
4, & 5)

4,923.13$                  581.89$          1,088.27$    -$             -$             -$             -$             -$             -$             -$             2,601.50$    651.46$       -$             -$             

PART A SUBTOTAL 71,918.49$     
BASIC SERVICES

Package No. 2: 
PREPARATION OF 

BRIDGING 
DOCUMENTS (15% 
ESTIMATED LEVEL 
OF COMPLETION) 4.0 8.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 42.0 16.0 0.0

Sum: (1, 2, 3, 
4, & 5)

10,046.21$                581.89$          1,088.27$    -$             -$             -$             -$             -$             -$             -$             5,463.15$    1,302.93$    -$             -$             
Package No. 3: 

PREPARATION OF 
BRIDGING 

DOCUMENTS (15% 
ESTIMATED LEVEL 
OF COMPLETION) 3.0 6.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 32.0 14.0 0.0

Sum: (1, 2, 3, 
4, & 5)

8,165.05$                  436.42$          816.21$       -$             -$             -$             -$             -$             -$             -$             4,162.40$    1,140.06$    -$             -$             

PART B SUBTOTAL 18,211.26$     

PART A & PART B TOTAL 90,129.74$     

(1) Mileage, Motel & Meals (3) Computer Services (5) Miscellaneous Items Note: Subconsultant Costs (as used) are identified as a Special Services Task.
(2) Equipment, Materials & Supplies (4) Vendor Services

EXHIBIT V SUMMARY
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EXHIBIT V SUMMARY

DERIVATION OF CONSULTANT PROJECT COSTS

SUMMARY OF COSTS

AE Services: Owner's Representative for Design & Construction of a New Airport Terminal

AE Services: Owner's Representative ‐ Apple Designs

Columbia Regional Airport

BASIC & SPECIAL SERVICES

March 14, 2019

Gross Hourly Rates 178.53$          148.78$       133.90$       110.09$       104.14$       95.22$         86.29$         80.34$         -$             -$             
BASIC SERVICES

Outline of Program & 
Define Scope of Work 

and Fee 8.0 20.0 20.0 0.0 0.0 0.0 0.0 4.0 0.0 0.0

Sum: (1, 2, 3, 
4, & 5)

7,403.04$                  1,428.24$       2,975.50$    2,677.95$    -$             -$             -$             -$             321.35$       -$             -$             -$             
Package No. 1, 2, 

and 3: 
ADMINISTRATION 

(OWNER'S 
REPRESENTATIVE)(

Pre-Construction) 4.0 48.0 48.0 0.0 0.0 0.0 0.0 20.0 0.0 0.0

Sum: (1, 2, 3, 
4, & 5)

15,889.17$                714.12$          7,141.20$    6,427.08$    -$             -$             -$             -$             1,606.77$    -$             -$             -$             
Package No. 1: 

PREPARATION OF 
BRIDGING 

DOCUMENTS (15% 
ESTIMATED LEVEL 
OF COMPLETION) 0.0 8.0 52.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0

Sum: (1, 2, 3, 
4, & 5)

8,152.87$                  -$                1,190.20$    6,962.67$    -$             -$             -$             -$             -$             -$             -$             -$             
PROCURE D/B 
CONTRACTOR 0.0 0.0 18.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0

Sum: (1, 2, 3, 
4, & 5)

2,410.16$                  -$                -$             2,410.16$    -$             -$             -$             -$             -$             -$             -$             -$             

PART A SUBTOTAL 33,855.24$     

BASIC SERVICES

Package No. 2: 
PREPARATION OF 

BRIDGING 
DOCUMENTS (15% 
ESTIMATED LEVEL 
OF COMPLETION) 0.0 0.0 12.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0

Sum: (1, 2, 3, 
4, & 5)

1,606.77$                  -$                -$             1,606.77$    -$             -$             -$             -$             -$             -$             -$             -$             
Package No. 3: 

PREPARATION OF 
BRIDGING 

DOCUMENTS (15% 
ESTIMATED LEVEL 
OF COMPLETION) 0.0 0.0 12.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0

Sum: (1, 2, 3, 
4, & 5)

1,606.77$                  -$                -$             1,606.77$    -$             -$             -$             -$             -$             -$             -$             -$             

PART B SUBTOTAL 3,213.54$       

PART A & PART B TOTAL 37,068.78$     

(1) Mileage, Motel & Meals (3) Computer Services (5) Miscellaneous Items Note: Subconsultant Costs (as used) are identified as a Special Services Task.
(2) Equipment, Materials & Supplies (4) Vendor Services

EXHIBIT V SUMMARY
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EXHIBIT V SUMMARY

DERIVATION OF CONSULTANT PROJECT COSTS

SUMMARY OF COSTS

AE Services: Owner's Representative for Design & Construction of a New Airport Terminal

AE Services: Owner's Representative ‐ Connico, Inc.

Columbia Regional Airport

BASIC & SPECIAL SERVICES

March 14, 2019

Gross Hourly Rates 330.22$          261.15$       242.08$       220.03$       189.21$       178.12$       101.62$       94.48$         3.09$           3.09$           
BASIC SERVICES

Outline of Program & 
Define Scope of Work 

and Fee 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0

Sum: (1, 2, 3, 
4, & 5)

-$                          -$                -$             -$             -$             -$             -$             -$             -$             -$             -$             -$             
Package No. 1, 2, 

and 3: 
ADMINISTRATION 

(OWNER'S 
REPRESENTATIVE)(

Pre-Construction) 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0

Sum: (1, 2, 3, 
4, & 5)

-$                          -$                -$             -$             -$             -$             -$             -$             -$             -$             -$             -$             

Package No. 1: 
PREPARATION OF 

BRIDGING 
DOCUMENTS (15% 
ESTIMATED LEVEL 
OF COMPLETION) 1.0 1.0 2.0 52.0 20.0 20.0 1.0 16.0 0.0 0.0

Sum: (1, 2, 3, 
4, & 5)

21,477.26$               330.22$          261.15$       484.16$       11,441.77$  3,784.21$    3,562.39$    101.62$       1,511.74$    -$             -$             -$             

PROCURE D/B 
CONTRACTOR 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0

Sum: (1, 2, 3, 
4, & 5)

-$                          -$                -$             -$             -$             -$             -$             -$             -$             -$             -$             -$             

PART A SUBTOTAL 21,477.26$    
BASIC SERVICES

Package No. 2: 
PREPARATION OF 

BRIDGING 
DOCUMENTS (15% 
ESTIMATED LEVEL 
OF COMPLETION) 0.0 0.0 1.0 10.0 3.0 3.0 1.0 3.0 0.0 0.0

Sum: (1, 2, 3, 
4, & 5)

3,929.48$                 -$                -$             242.08$       2,200.34$    567.63$       534.36$       101.62$       283.45$       -$             -$             -$             
Package No. 3: 

PREPARATION OF 
BRIDGING 

DOCUMENTS (15% 
ESTIMATED LEVEL 
OF COMPLETION) 0.0 0.0 1.0 10.0 3.0 3.0 1.0 0.0 0.0 0.0

Sum: (1, 2, 3, 
4, & 5)

3,646.03$                 -$                -$             242.08$       2,200.34$    567.63$       534.36$       101.62$       -$             -$             -$             -$             

PART B SUBTOTAL 7,575.52$      

PART A & PART B TOTAL 29,052.77$    

(1) Mileage, Motel & Meals (3) Computer Services (5) Miscellaneous Items Note: Subconsultant Costs (as used) are identified as a Special Services Task.
(2) Equipment, Materials & Supplies (4) Vendor Services

EXHIBIT V SUMMARY
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EXHIBIT V SUMMARY

DERIVATION OF CONSULTANT PROJECT COSTS

SUMMARY OF COSTS

AE Services: Owner's Representative for Design & Construction of a New Airport Terminal

AE Services: Owner's Representative ‐ Dennis G. Glore, Inc.

Columbia Regional Airport

BASIC & SPECIAL SERVICES

March 14, 2019

Gross Hourly Rates 165.00$          3.30$           3.30$           3.30$           3.30$           3.30$           3.30$           3.30$           3.30$           3.30$           3.30$           
BASIC SERVICES

Outline of Program & 
Define Scope of Work 

and Fee 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0

Sum: (1, 2, 3, 
4, & 5)

-$                          -$                -$             -$             -$             -$             -$             -$             -$             -$             -$             -$             -$             
Package No. 1, 2, 

and 3: 
ADMINISTRATION 

(OWNER'S 
REPRESENTATIVE)(

Pre-Construction) 20.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0

Sum: (1, 2, 3, 
4, & 5)

3,300.00$                 3,300.00$       -$             -$             -$             -$             -$             -$             -$             -$             -$             -$             -$             

Package No. 1: 
PREPARATION OF 

BRIDGING 
DOCUMENTS (15% 
ESTIMATED LEVEL 
OF COMPLETION) 8.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0

Sum: (1, 2, 3, 
4, & 5)

1,864.10$                 1,320.00$       -$             -$             -$             -$             -$             -$             -$             -$             -$             -$             -$             

PROCURE D/B 
CONTRACTOR 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0

Sum: (1, 2, 3, 
4, & 5)

-$                          -$                -$             -$             -$             -$             -$             -$             -$             -$             -$             -$             -$             

PART A SUBTOTAL 5,164.10$      
BASIC SERVICES

Package No. 2: 
PREPARATION OF 

BRIDGING 
DOCUMENTS (15% 
ESTIMATED LEVEL 
OF COMPLETION) 8.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0

Sum: (1, 2, 3, 
4, & 5)

1,320.00$                 1,320.00$       -$             -$             -$             -$             -$             -$             -$             -$             -$             -$             -$             
Package No. 3: 

PREPARATION OF 
BRIDGING 

DOCUMENTS (15% 
ESTIMATED LEVEL 
OF COMPLETION) 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0

Sum: (1, 2, 3, 
4, & 5)

-$                          -$                -$             -$             -$             -$             -$             -$             -$             -$             -$             -$             -$             
PART B SUBTOTAL 1,320.00$      

PART A & PART B TOTAL 6,484.10$      

(1) Mileage, Motel & Meals (3) Computer Services (5) Miscellaneous Items Note: Subconsultant Costs (as used) are identified as a Special Services Task.
(2) Equipment, Materials & Supplies (4) Vendor Services
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EXHIBIT V SUMMARY

DERIVATION OF CONSULTANT PROJECT COSTS

SUMMARY OF COSTS

AE Services: Owner's Representative for Design & Construction of a New Airport Terminal

AE Services: Owner's Representative ‐ RDM Inc.

Columbia Regional Airport

BASIC & SPECIAL SERVICES

March 14, 2019

Gross Hourly Rates 3.00$              247.24$       205.09$       3.00$           3.00$           3.00$           3.00$           3.00$           3.00$           3.00$           
BASIC SERVICES

Outline of Program & 
Define Scope of Work 

and Fee 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0

Sum: (1, 2, 3, 
4, & 5)

-$                          -$                -$             -$             -$             -$             -$             -$             -$             -$             -$             -$             
Package No. 1, 2, 

and 3: 
ADMINISTRATION 

(OWNER'S 
REPRESENTATIVE)(

Pre-Construction) 0.0 7.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0

Sum: (1, 2, 3, 
4, & 5)

1,730.66$                 -$                1,730.66$    -$             -$             -$             -$             -$             -$             -$             -$             -$             

Package No. 1: 
PREPARATION OF 

BRIDGING 
DOCUMENTS (15% 
ESTIMATED LEVEL 
OF COMPLETION) 0.0 13.0 110.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0

Sum: (1, 2, 3, 
4, & 5)

26,799.74$               -$                3,214.09$    22,559.89$  -$             -$             -$             -$             -$             -$             -$             58.08$         

PROCURE D/B 
CONTRACTOR 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0

Sum: (1, 2, 3, 
4, & 5)

-$                          -$                -$             -$             -$             -$             -$             -$             -$             -$             -$             -$             

PART A SUBTOTAL 28,530.40$    

BASIC SERVICES

Package No. 2: 
PREPARATION OF 

BRIDGING 
DOCUMENTS (15% 
ESTIMATED LEVEL 
OF COMPLETION) 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0

Sum: (1, 2, 3, 
4, & 5)

-$                          -$                -$             -$             -$             -$             -$             -$             -$             -$             -$             -$             
Package No. 3: 

PREPARATION OF 
BRIDGING 

DOCUMENTS (15% 
ESTIMATED LEVEL 
OF COMPLETION) 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0

Sum: (1, 2, 3, 
4, & 5)

-$                          -$                -$             -$             -$             -$             -$             -$             -$             -$             -$             -$             

PART B SUBTOTAL -$               

PART A & PART B TOTAL 28,530.40$    
(1) Mileage, Motel & Meals (3) Computer Services (5) Miscellaneous Items Note: Subconsultant Costs (as used) are identified as a Special Services Task.
(2) Equipment, Materials & Supplies (4) Vendor Services
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EXHIBIT V SUMMARY

DERIVATION OF CONSULTANT PROJECT COSTS

SUMMARY OF COSTS

AE Services: Owner's Representative for Design & Construction of a New Airport Terminal

AE Services: Owner's Representative ‐ ESS Geotechnical

Columbia Regional Airport

BASIC & SPECIAL SERVICES

March 14, 2019

Gross Hourly Rates 168.36$          134.60$       90.31$         61.70$         164.37$       69.68$         -$             -$             -$             -$             
BASIC SERVICES

Outline of Program & 
Define Scope of Work 

and Fee 8.0 44.0 16.0 16.0 2.0 8.0 0.0 0.0 0.0 0.0

Sum: (1, 2, 3, 
4, & 5)

19,574.46$               1,346.91$       5,922.34$    1,444.89$    987.16$       328.75$       557.43$       -$             -$             -$             -$             8,987.00$    
Package No. 1, 2, 

and 3: 
ADMINISTRATION 

(OWNER'S 
REPRESENTATIVE)(

Pre-Construction) 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0

Sum: (1, 2, 3, 
4, & 5)

-$                          -$                -$             -$             -$             -$             -$             -$             -$             -$             -$             -$             
Package No. 1: 

PREPARATION OF 
BRIDGING 

DOCUMENTS (15% 
ESTIMATED LEVEL 
OF COMPLETION) 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0

Sum: (1, 2, 3, 
4, & 5)

-$                          -$                -$             -$             -$             -$             -$             -$             -$             -$             -$             -$             

PROCURE D/B 
CONTRACTOR 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0

Sum: (1, 2, 3, 
4, & 5)

-$                          -$                -$             -$             -$             -$             -$             -$             -$             -$             -$             -$             

PART A SUBTOTAL 19,574.46$    
BASIC SERVICES

Package No. 2: 
PREPARATION OF 

BRIDGING 
DOCUMENTS (15% 
ESTIMATED LEVEL 
OF COMPLETION) 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0

Sum: (1, 2, 3, 
4, & 5)

-$                          -$                -$             -$             -$             -$             -$             -$             -$             -$             -$             -$             
Package No. 3: 

PREPARATION OF 
BRIDGING 

DOCUMENTS (15% 
ESTIMATED LEVEL 
OF COMPLETION) 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0

Sum: (1, 2, 3, 
4, & 5)

-$                          -$                -$             -$             -$             -$             -$             -$             -$             -$             -$             -$             

PART B SUBTOTAL -$               

PART A & PART B TOTAL 19,574.46$    

(1) Mileage, Motel & Meals (3) Computer Services (5) Miscellaneous Items Note: Subconsultant Costs (as used) are identified as a Special Services Task.
(2) Equipment, Materials & Supplies (4) Vendor Services
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EXHIBIT V SUMMARY

DERIVATION OF CONSULTANT PROJECT COSTS

SUMMARY OF COSTS

AE Services: Owner's Representative for Design & Construction of a New Airport Terminal

AE Services: Owner's Representative ‐ ESS Surveying

Columbia Regional Airport

BASIC & SPECIAL SERVICES

March 14, 2019

Gross Hourly Rates 3.07$             207.56$       68.45$        58.63$        164.37$       69.68$        -$            -$            -$            -$            
BASIC SERVICES

Outline of Program & 
Define Scope of 
Work and Fee 0.0 40.0 200.0 184.0 16.0 80.0 0.0 0.0 0.0 0.0

Sum: (1, 2, 
3, 4, & 5)

44,630.46$               -$               8,302.44$    13,690.07$  10,787.53$  2,629.97$    5,574.25$    -$            -$            -$            -$            3,646.20$    
Package No. 1, 2, 

and 3: 
ADMINISTRATION 

(OWNER'S 
REPRESENTATIVE)(

Pre-Construction) 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0

Sum: (1, 2, 
3, 4, & 5)

-$                         -$               -$            -$            -$            -$            -$            -$            -$            -$            -$            -$            

Package No. 1: 
PREPARATION OF 

BRIDGING 
DOCUMENTS (15% 
ESTIMATED LEVEL 
OF COMPLETION) 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0

Sum: (1, 2, 
3, 4, & 5)

-$                         -$               -$            -$            -$            -$            -$            -$            -$            -$            -$            -$            
PROCURE D/B 
CONTRACTOR 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0

Sum: (1, 2, 
3, 4, & 5)

-$                         -$               -$            -$            -$            -$            -$            -$            -$            -$            -$            -$            

PART A SUBTOTAL 44,630.46$    

BASIC SERVICES

Package No. 2: 
PREPARATION OF 

BRIDGING 
DOCUMENTS (15% 
ESTIMATED LEVEL 
OF COMPLETION) 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0

Sum: (1, 2, 
3, 4, & 5)

-$                         -$               -$            -$            -$            -$            -$            -$            -$            -$            -$            -$            
Package No. 3: 

PREPARATION OF 
BRIDGING 

DOCUMENTS (15% 
ESTIMATED LEVEL 
OF COMPLETION) 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0

Sum: (1, 2, 
3, 4, & 5)

-$                         -$               -$            -$            -$            -$            -$            -$            -$            -$            -$            -$            

PART B SUBTOTAL -$               

PART A & PART B TOTAL 44,630.46$    

(1) Mileage, Motel & Meals (3) Computer Services (5) Miscellaneous Items Note: Subconsultant Costs (as used) are identified as a Special Services Task.
(2) Equipment, Materials & Supplies (4) Vendor Services

EXHIBIT V SUMMARY
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Exhibit VI - 1 
 

EXHIBIT VI 
 

PERFORMANCE SCHEDULE 
 

Consultant agrees to proceed with services immediately upon receipt of written Notice to 
Proceed (NTP) by the Sponsor and to employ such personnel as required to complete 
the scope of services in accordance with the following time schedule: 
 

1. Table A identifies the planned schedule to complete the Scope of Services 
for items identified in B.1-B.6 of this Scope of Work. 

 
TABLE A 

Item Estimated Duration 
Outline of Program & Define Scope of 

Work and Fee 
July 2019 – August 31, 2019 

Package No. 1, 2 & 3 Administration 
(Owner’s Representative) – 

(Preconstruction) 
July/August 2019 – May 31, 2020 

Package No. 1: Preparation of Bridging 
Documents (Basis of Design) (15% 

Estimated Level of Completion) 
August 1, 2019 – December 1, 2019 

Package No. 2: Preparation of Bridging 
Documents (Basis of Design) (15% 

Estimated Level of Completion) 
August 1, 2019 – December 1, 2019 

Package No. 3: Preparation of Bridging 
Documents (Basis of Design) (15% 

Estimated Level of Completion) 
August 1, 2019 – December 1, 2019 

Procure D/B Contractor August 22, 2019 – March 31, 2020 
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