Exhibit A

AGREEMENT
For
PROFESSIONAL ENGINEERING SERVICES
Between
THE CITY OF COLUMBIA, MISSOURI
And
LEIDOS ENGINEERING, LLC

THIS AGREEMENT made by and between the City of Columbia, Missouri
(hereinafter called “CITY"), and Leidos Engineering, LLC (hereinafter called
“ENGINEER?”), is entered into on the date of the last signatory noted below (the “Effective
Date”).

WITNESSETH, that whereas CITY intends to make improvements as described
below, hereinafter called the PROJECT, consisting of the following:

Electric Transmission Dynamic Studies Engineering
Services pursuant to RFQ 115/2019

(Description of Project)

NOW, THEREFORE, in consideration of the mutual covenants set out herein the
parties agree as follows:

ENGINEER shall serve as CITY’s professional engineering contractor in those
assignments to which this Agreement applies, and shall give consultation and advice to
CITY during the performance of the services. All services shall be performed under the
direction of a professional engineer registered in the State of Missouri and qualified in the
particular field.

SECTION 1 - AUTHORIZATION OF SERVICES

1.1 ENGINEER shall not undertake to begin any of the services contemplated
by this agreement until directed in writing to do so by CITY. CITY may elect to authorize
the PROJECT as a whole or in parts.

1.2 Authorized work may include services described hereafter as Basic
Services or as Additional Services of ENGINEER.

SECTION 2 - BASIC SERVICES OF ENGINEER

2.1 General

2.1.1 Perform professional engineering services as set forth in Attachment A -
"Scope of Basic Services,” dated December 10, 2019 (hereinafter referred to as “Scope
of Basic Services”).
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2.1.2 ENGINEER will designate the following listed individuals as its project team
with responsibilities as assigned. ENGINEER shall dedicate whatever additional
resources are necessary to accomplish the PROJECT within the specified time frame but
will not remove these individuals from the assigned tasks for any reason within the control
of ENGINEER without the written approval of CITY.

Name and Title Assignment
Diwakar Tewari, P.E. Project Manager
Chris Plate, P.E. Technical Reviewer
Shawn Szydlik QA/QC Support
Humberto Branco, P.E. Study Engineer
Anushree Pethe Support Engineer
Robert Jenkins, P.E. Protection SME

All of the services required hereunder will be performed by ENGINEER or under its
supervision and all personnel engaged in the work shall be fully qualified and authorized
or permitted under state and local law to perform such services.

None of the work or services covered by this Agreement shall be subcontracted without
the prior written approval of CITY and any work or services so subcontracted shall be
subject to the provisions of this Agreement.

2.2 ENGINEER shall furnish such periodic reports as CITY may request
pertaining to the work or services undertaken pursuant to this Agreement, the costs and
obligations incurred or to be incurred, and any other matters covered by this Agreement.

2.3 ENGINEER shall maintain accounts and records, including personnel,
property and financial records, adequate to identify and account for all costs pertaining to
the Agreement and any other records as deemed necessary by CITY to assure proper
accounting for all project funds. These records must be available to CITY or its authorized
representatives, for audit purposes, and must be retained for three (3) years after
expiration or completion of this Agreement.

SECTION 3 - ADDITIONAL SERVICES OF ENGINEER

3.1 General

If authorized in writing by CITY, and agreed to in writing by ENGINEER,
ENGINEER shall furnish or obtain from others Additional Services of the following types
which are not considered normal or customary Basic Services. The scope of Additional
Services may include:

3.1.1 Financial Consultation

Consult with CITY’s fiscal agents and bond attorneys and provide such
engineering data as required for any bond prospectus or other financing requirements.
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3.1.2 Property Procurement Assistance
Provide consultation and assistance on property procurement as related to
professional engineering services being performed.

3.1.3 Obtaining Services of Others
Provide through subcontract the services or data set forth in Scope of Basic

Services. ENGINEER is prohibited from holding a retainage on any payment to a
subcontractor that provides any services or work on this Project.

3.1.4 Preliminary or final engineering design of capital facilities except as
specifically identified herein.

3.1.5 Preparation of reports, data, application, etc., in connection with
modifications to FEMA floodplain definition and/or mapping.

3.1.6 Extra Services
Services not specifically defined heretofore that may be authorized in writing
by CITY.

SECTION 4 - RESPONSIBILITIES OF CITY

4.1 Provide full information as to CITY'’s requirements for the PROJECT.

4.2 Assist ENGINEER by placing at ENGINEER's disposal available
information pertinent to the assignment including previous reports and other data relative
thereto, including the items outlined in Scope of Basic Services.

4.3 Guarantee access to and make all provisions for ENGINEER to enter upon
public and private property as required for ENGINEER to perform ENGINEER's services
under this Agreement.

4.4 Examine all studies, reports, sketches, estimates, Bid Documents,
Drawings, proposals and other documents presented by ENGINEER and render in writing
decisions pertaining thereto.

4.5 Provide such professional legal, accounting, financial and insurance
counseling services as may be required for the PROJECT.

4.6 Designate Armin Karabegovic, as CITY'’s representative with respect to the
services to be performed under this Agreement. Such person shall have complete
authority to transmit instructions, receive information, interpret and define CITY's policies
and decisions with respect to materials, equipment, elements and systems to be used in
the PROJECT, and other matters pertinent to the services covered by this Agreement.
The CITY'S designated representative may be changed during the duration of this
Agreement by written notice from the City Manager, or City Manager's designee, to
ENGINEER.
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4.7 Give prompt written notice to ENGINEER whenever CITY observes or
otherwise becomes aware of any defect in the PROJECT.

4.8 Furnish approvals and permits from all governmental authorities having
jurisdiction over the PROJECT and such approvals and consents from others as may be
necessary for completion of the PROJECT.

4.9 Furnish ENGINEER data such as probings and subsurface explorations,
with appropriate professional interpretations; property, boundary, easement, right-of-way,
topographic and utility surveys; zoning and deed restriction; and other special data or
consultations, all of which ENGINEER may rely upon in performing his services under
this Agreement.

SECTION 5 - PERIOD OF SERVICE

5.1 This Agreement will become effective upon the first written notice by CITY
authorizing services hereunder.

5.2 This Agreement shall be applicable to all work assignments authorized by
CITY subsequent to the date of its execution and shall be effective as to all assignments
authorized.

5.3 Services shall be started within 10 calendar days of Notice to Proceed and
completed within sixty (60) calendar days from the issuance of the Notice to Proceed.
CITY shall have the right to establish performance times for individual phases or elements
of the PROJECT by delivering a written schedule setting out the performance times to the
ENGINEER.

SECTION 6 - PAYMENTS TO ENGINEER

6.1 Amount of Payment

6.1.1 For services performed, CITY agrees to pay ENGINEER the sum of
$57,912.00 (Fifty-seven thousand, nine hundred twelve dollars and no cents), which
shall constitute complete compensation for all services and payment of expenses to be
rendered under this Agreement.

6.1.2 It is expressly understood that in no event will the total amount paid to
ENGINEER under the terms of this Agreement, or any amendment thereto, exceed the
sum set forth in paragraph 6.1.1 unless otherwise agreed to in writing between the parties
in advance of the provision of such services.
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6.2 Payments

6.2.1 ENGINEER shall submit an invoice to CITY for the percentage of services
rendered to date under this Agreement not more than once every month. Upon receipt
of the invoice and progress report, CITY will pay ENGINEER within thirty (30) days for
the services rendered, provided CITY does not contest the invoice.

SECTION 7 - GENERAL CONSIDERATIONS

7.1 Insurance

7.1.1 ENGINEER'S INSURANCE: ENGINEER agrees to maintain, on a primary
basis and at its sole expense, at all times during the life of this contract the following
insurance coverages, limits, including endorsements described herein. The requirements
contained herein, as well as CITY’s review or acceptance of insurance maintained by
ENGINEER is not intended to and shall not in any manner limit or qualify the liabilities
or obligations assumed by ENGINEER under this contract.

Commercial General Liability ENGINEER agrees to maintain Commercial General
Liability at a limit of liability not less than $2,000,000 combined single limit for any one
occurrence covering both bodily injury and property damage, including accidental death.
Coverage shall not contain any endorsement(s) excluding nor limiting Contractual Liability
or Cross Liability. If the contract involves any underground/digging operations, the
general liability certificate shall include X, C and U (Explosion, Collapse and
Underground) coverage.

Professional Liability ENGINEER agrees to maintain Professional (Errors & Omissions)
Liability at a limit of liability not less than $2,000,000 per claim and $2,000,000 aggregate.
For policies written on a “Claims-Made” basis, ENGINEER agrees to maintain a
Retroactive Date prior to or equal to the Effective Date of this contract. In the event the
policy is canceled, non- renewed, switched to an Occurrence Form, retroactive date
advanced; or any other event triggering the right to purchase a Supplemental Extended
Reporting Period (SERP) during the life of this contract, ENGINEER agrees to purchase
a SERP with a minimum reporting period not less than two (2) years. The requirement to
purchase a SERP shall not relieve ENGINEER of the obligation to provide replacement
coverage.

Business Automobile Liability ENGINEER agrees to maintain Business Automobile
Liability at a limit of liability not less than $2,000,000 combined single limit for any one
occurrence and not less than $150,000 per individual, covering both bodily injury,
including accidental death, and property damage, to protect themselves from any and all
claims arising from the use of the ENGINEER's own automobiles, and trucks; hired
automobiles, and trucks; and automobiles both on and off the site of work. Coverage shall
include liability for Owned, Non-Owned & Hired automobiles. In the event ENGINEER
does not own automobiles, ENGINEER agrees to maintain coverage for Hired & Non-
Owned Auto Liability, which may be satisfied by way of endorsement to the Commercial
General Liability policy or separate Business Auto Liability policy.
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Workers’ Compensation Insurance & Employers’ Liability ENGINEER agrees to
take out and maintain during the life of this contract, Employers’ Liability and Workers'’
Compensation Insurance for all of their employees employed at the site of the work, and
in case any work is sublet, the ENGINEER shall require the subcontractor similarly to
provide Workers' Compensation Insurance for all the latter's employees unless such
employees are covered by the protection afforded by the ENGINEER. Workers’
Compensation coverages shall meet Missouri statutory limits. Employers’ Liability
minimum limits shall be $500,000 each employee, $500,000 each accident and $500,000
policy limit. In case any class of employees engaged in hazardous work under this
contract is not protected under the Workers' Compensation Statute, the ENGINEER shall
provide and shall cause each subcontractor to provide Employers’ Liability Insurance for
the protection of their employees not otherwise protected.

Excess/Umbrella Liability The above liability limits may be satisfied by any combination
of primary and excess/umbrella liability policies.

Additional Insured ENGINEER agrees to endorse CITY as an Additional Insured with
a CG 2026 Additional Insured — Designated Person or Organization endorsement, or
similar endorsement, to the Commercial General Liability. The Additional Insured shall
read “City of Columbia.”

Waiver of Subrogation ENGINEER agrees by entering into this contract to a Waiver of
Subrogation for each required policy herein except professional liability. VWhen required
by the insurer, or should a policy condition not permit ENGINEER to enter into an pre-
loss agreement to waive subrogation without an endorsement, then ENGINEER agrees
to notify the insurer and request the policy be endorsed with a Waiver of Transfer of
Rights of Recovery Against Others, or its equivalent. This Waiver of Subrogation
requirement shall not apply to any policy, which includes a condition specifically
prohibiting such an endorsement, or voids coverage should ENGINEER enter into such
an agreement on a pre-loss basis.

Certificate(s) of Insurance ENGINEER agrees to provide CITY with Certificate(s) of
Insurance evidencing that all coverages, limits and endorsements required herein are
maintained and in full force and effect. Said Certificate(s) of Insurance shall include a
minimum thirty (30) day endeavor to notify due to cancellation or non-renewal of
coverage. The Certificate(s) of Insurance shall name the City as additional insured in an
amount as required in this contract and contain a description of the project or work to be
performed.

Right to Revise or Reject CITY reserves the right, but not the obligation, to review and
revise any insurance requirement, not limited to limits, coverages and endorsements
based on insurance market conditions affecting the availability or affordability of
coverage; or changes in the scope of work / specifications affecting the applicability of
coverage. Additionally, CITY reserves the right, but not the obligation, to review and
reject any insurance policies failing to meet the criteria stated herein or any insurer
providing coverage due of its poor financial condition or failure to operating legally.
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712 HOLD HARMLESS AGREEMENT: To the fullest extent not prohibited by
law, ENGINEER shall indemnify and hold harmless the City of Columbia, its directors,
officers, agents and employees from and against all claims, damages, losses and
expenses (including but not limited to attorney's fees) arising by reason of any negligent
act or failure to act, or willful misconduct, of ENGINEER, of any subcontractor (meaning
anyone, including but not limited to consultants having a contract with ENGINEER or a
subcontractor for part of the services), of anyone directly or indirectly employed by
ENGINEER or by any subcontractor, or of anyone for whose acts ENGINEER or its
subcontractor may be liable, in connection with providing these services except as
provided in this Agreement. This provision does not, however, require ENGINEER to
indemnify, hold harmless or defend the City of Columbia from its own negligence, except
as set out herein.

7.2 Professional Responsibility

7.2.1 Missouri Licensure & Certificate of Authority

ENGINEER certifies that it is currently in compliance, and agrees to
maintain compliance for the duration of this Agreement, with all licensure requirements of
the Missouri Board for Architects, Professional Engineers, Professional Land Surveyors
and Professional Landscape Architects (hereinafter “APEPLSPLA") to practice in
Missouri as a professional engineer as provided under chapter 327 of the Missouri
Revised Statutes. To the extent required by Section 327.401 of the Missouri Revised
Statutes, ENGINEER understands and agrees that the person personally in charge and
supervising the professional engineering services of ENGINEER under this Agreement
shall be licensed and authorized to practice engineering in Missouri, and that ENGINEER
will keep and maintain a valid certificate of authority from APEPLSPLA.

7.2.2 ENGINEER will exercise reasonable skill, care, and diligence in the
performance of its services and will carry out its responsibilities in accordance with
customarily accepted good professional engineering practices. If ENGINEER fails to
meet the foregoing standard, ENGINEER will perform at its own cost, and without
reimbursement from CITY, the professional engineering services necessary to correct
errors and omissions which are caused by ENGINEER's failure to comply with above
standard, and which are reported to ENGINEER within one year from the completion of
ENGINEER's services for the PROJECT.

28 In addition, ENGINEER will be responsible to CITY for damages caused by
its negligent conduct during its activities at the PROJECT site or in the field.

7.2.4 Professional Oversight Indemnification

ENGINEER understands and agrees that CITY has contracted with
ENGINEER based upon ENGINEER's representations that ENGINEER is a skilled
professional and fully able to provide the services set out in this Agreement. In addition
to any other indemnification set out in this Agreement, ENGINEER agrees to defend,
indemnify and hold and save harmless CITY from any and all claims, settlements and
judgments whatsoever arising out of CITY’s alleged negligence in hiring or failing to
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properly supervise ENGINEER. ENGINEER agrees to provide CITY with Certificate(s) of
Insurance evidencing that all coverages, limits and endorsements are maintained and in
full force and effect.

7.3 Estimates and Projections

Estimates and projections prepared by ENGINEER relating to construction
costs and schedules, operation and maintenance costs, equipment characteristics and
performance, and operating results are based on ENGINEER's experience, qualifications
and judgment as a design professional. Since ENGINEER has no control over weather,
cost and availability of labor, material and equipment, labor productivity, construction
contractor's procedures and methods, unavoidable delays, construction contractor’s
methods of determining prices, economic conditions, competitive bidding or market
conditions and other factors affecting such estimates or projections, ENGINEER does not
guarantee that actual rates, costs, performance, schedules, etc., will not vary from
estimates and projections prepared by ENGINEER.

7.4 On-Site Services

PROJECT site visits by ENGINEER during construction shall not make
ENGINEER responsible for construction means, methods, techniques, sequences or
procedures; for construction safety precautions or programs; or for any construction
contractor(s') failure to perform its work in accordance with the plans and specifications.

7.5 Changes

CITY shall have the right to make changes within the general scope of
ENGINEER's services, with an appropriate change in compensation and/or schedule,
upon execution of a mutually acceptable amendment or change order signed by an
authorized representative of CITY and the President or any Vice President of ENGINEER.

7.6 Suspension of Services

Should CITY fail to fulfill its responsibilities as provided under Section 4 to
the extent that ENGINEER is unduly hindered in ENGINEER's services or if CITY fails to
make any payment to ENGINEER on account of its services and expenses within ninety
(90) days after receipt of ENGINEER's bill therefor, ENGINEER may, after giving seven
(7) days' written notice to CITY, suspend services under this Agreement until CITY has
satisfied his obligations under this Agreement.

7.7 Termination

Services may be terminated by the CITY at any time and for any reason,
and by ENGINEER in the event of substantial failure to perform in accordance with the
terms hereof by CITY through no fault of ENGINEER, by ten (10) days' notice. If so
terminated, CITY shall pay ENGINEER all uncontested amounts due ENGINEER for all
services properly rendered and expenses incurred to the date of receipt of notice of
termination.

7.7.1 In the event of CITY’s termination of this Agreement pursuant to the above
section, all finished or unfinished documents, data, studies, surveys, drawings, maps,
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models, photographs and reports prepared under this Agreement, shall at the option of
CITY become its property.

Further, ENGINEER shall not be relieved of any liability to CITY for any damages
sustained by CITY by virtue of any breach of this Agreement by ENGINEER and CITY
may withhold any payments due ENGINEER for the purpose of set-off until such time as
the exact amount of damages to CITY, if any, is determined.

7.8 Publications

Recognizing the importance of professional development on the part of
ENGINEER's employees and the importance of ENGINEER's public relations,
ENGINEER may prepare publications, such as technical papers, articles for
periodicals, and press releases, pertaining to ENGINEER's services for the PROJECT.
Such publications will be provided to CITY in draft form for CITY’s advance review.
CITY will review such drafts promptly and will provide comments to ENGINEER. CITY
may require deletion of proprietary data or confidential information from such
publications but otherwise will not unreasonably withhold its approval. The cost of
ENGINEER's activities pertaining to any such publication shall be paid entirely by
ENGINEER.

7.9 Nondiscrimination

During the performance of this Agreement, ENGINEER agrees to the
following:
7.9.1 ENGINEER shall not discriminate against any employee or applicant for

employment because of race, color, religion, sex, age, national origin, ancestry, marital
status, disability, sexual orientation, gender identity or expression, or any other
protected category designated by local, state, or federal law. ENGINEER shall take
affirmative action to ensure that applicants are employed and that employees are
treated during employment without regard to their race, color, religion, sex, age,
national origin, ancestry, marital status, disability, sexual orientation, gender identity or
expression, or any other protected category designated by local, state, or federal law.
Such action shall include, but not be limited to the following: employment, upgrading,
demotion, or transfer; recruitment or recruitment advertising; layoff or termination; rates
of pay or other forms of compensation; and selection for training including
apprenticeship. ENGINEER agrees to post notices in conspicuous places, available
to employees and applicants for employment.

7.9.2 ENGINEER shall, in all solicitation or advertisements for employees placed
by or on behalf of ENGINEER, state that all qualified applicants will receive consideration
for employment without regard to race, color, religion, sex, age, national origin, ancestry,
marital status, disability, sexual orientation, gender identity or expression, or any other
protected category designated by local, state, or federal law.
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7.9.3 ENGINEER shall comply with all provisions of State and Federal Laws
governing the regulation of Equal Employment Opportunity including Title VI of the Civil
Rights Act of 1964.

7.10 Successor and Assigns

CITY and ENGINEER each binds himself and his successors, executors,
administrators and assigns to the other party of this Agreement and to the successors,
executors, administrators and assigns of such other party, in respect to all covenants of
this Agreement; except as above, neither CITY nor ENGINEER shall assign, sublet or
transfer his interest in the Agreement without the written consent of the other.

7.1 Rights and Benefits
ENGINEER's services will be performed solely for the benefit of the CITY

and not for the benefit of any other persons or entities.

712 Compliance with Local Laws
ENGINEER shall comply with all applicable laws, ordinances and codes of

the state and city.

713 Law; Submission to Jurisdiction Governing

This Agreement shall be governed by, interpreted and enforced in
accordance with the laws of the State of Missouri and/or the laws of the United States, as
applicable. The venue for all litigation arising out of, or relating to this Agreement, shall
be Boone County, Missouri or the United States Western District of Missouri. The parties
hereto irrevocably agree to submit to the exclusive jurisdiction of such courts in the State
of Missouri and waive any defense of forum non conveniens.

7.14 Employment of Unauthorized Aliens Prohibited

7.14.1 ENGINEER agrees to comply with Missouri State Statute section 285.530
in that they shall not knowingly employ, hire for employment, or continue to employ an
unauthorized alien to perform work within the state of Missouri.

7.14.2 As a condition for the award of this Agreement, ENGINEER shall, by sworn
affidavit and provision of documentation, affirm its enroliment and participation in a federal
work authorization program with respect to the employees working in connection with the
contracted services. ENGINEER shall also sign an affidavit affirming that it does not
knowingly employ any person who is an unauthorized alien in connection with the
contracted services.

7.14.3 ENGINEER shall require each subcontractor to affirmatively state in its
contract with ENGINEER that the subcontractor shall not knowingly employ, hire for
employment or continue to employ an unauthorized alien to perform work within the state
of Missouri. ENGINEER shall also require each subcontractor to provide ENGINEER
with a sworn affidavit under the penalty of perjury attesting to the fact that the
subcontractor's employees are lawfully present in the United States.
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7.15 No Waiver of Immunities

In no event shall the language of this Agreement constitute or be construed
as a waiver or limitation for either party’s rights or defenses with regard to each party’s
applicable sovereign, governmental, or official immunities and protections as provided by
federal and state constitutions or laws.

7.16 Agreement Documents
This Agreement includes the following attachment, which is incorporated

herein by reference:

Attachment Description
A Scope of Work
B Work Authorization Affidavit

In the event of a conflict between the terms and conditions of this Agreement and
any attachment hereto, the terms contained in this Agreement shall prevail and the terms
contained in any attachment shall subsequently prevail in the order attached hereto.

7.17 Entire Agreement

This Agreement represents the entire and integrated Agreement between
ENGINEER and CITY relative to the Scope of Basic Services herein. All previous or
contemporaneous agreements, representations, promises and conditions relating to
ENGINEER's services described herein are superseded.

7.18 Limitation of Liability

TO THE FULLEST EXTENT PERMITTED BY LAW, EXCEPT FOR
DAMAGES DUE TO GROSS NEGLIGENCE OR WILLFUL MISCONDUCT,
ENGINEER’S TOTAL LIABILITY TO CITY FOR DAMAGES OF ANY TYPE RELATED
TO OR ARISING OUT OF THE WORK AUTHORIZED UNDER THIS AGREEMENT
SHALL NOT EXCEED FIFTY-SEVEN THOUSAND NINE HUNDRED TWELVE
DOLLARS ($57,912.00), WHETHER SUCH LIABILITY IS BASED IN CONTRACT,
TORT, STRICT LIABILITY OR ANOTHER THEORY OF LIABILITY.
NOTWITHSTANDING THE FOREGOING, BOTH PARTIES AGREE AND
UNDERSTAND THIS LIMIT ON LIABILITY DOES NOT APPLY TO, AND IS WHOLLY
INDEPENDENT OF, ENGINEER'S INSURANCE REQUIREMENTS AND HOLD
HARMLESS OBLIGATIONS UNDER THIS AGREEMENT.

7.19 Waiver of Special Damages
Neither Party shall be liable for any indirect, special, consequential or

punitive damages.

[SIGNATURES ON FOLLOWING PAGE]
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CITY OF COLUMBIA, MISSOURI

By:
City Manager

Date:
ATTESTED BY:
Sheela Amin, City Clerk
APPROVED AS TO FORM:
Nancy Thompson, City Counselor / ak
CERTIFICATION: I hereby certify that the above expenditure is within the purpose of the

appropriation to which it is charged, Account No. 17620560-504992, and that there
is an unencumbered balance to the credit of such appropriation sufficient to pay
therefor.

By:

Director of Finance

LEIDOS ENGINEERING, LLC

By. _
Date: _
ATTEST:
By: ]
Nam
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Attachment A

December 10, 2019

# leidos

Cale Turner

Purchasing Agent

City of Columbia, Purchasing
701 East Broadway, 5" Floor
Columbia, MO 65201

Subject: Re: RFQ 115/2019 Engineering Services — Electric Transmission Dynamic Studies
Clarifications

Dear Mr. Turner:
Leidos Engineering, LLC (Leidos) is pleased to submit additional information in response to the request
for clarification prior to contract agreements for the Electric Transmission Dynamic Studies.

Scope of Services
We make the following clarifications on the deliverables associated with the scope of services:

> Dynamic stability study results will include generator rotor angles, bus voltages and system
frequency plots and summary spreadsheet
> Analysis of results will include Leidos’ recommendations to mitigate stability concerns if

necessary
> Study will be performed in PSSE® version 34 software platform consistent with the base case

version

We are also adding Chris Plate, P.E to the project team. He is a licensed professional engineer in the
state of Missouri. Mr. Plate will review the work product and will be available to seal the study report, if
required. A personnel table similar to those submitted in the original proposal can be found in Table 1.

Table 1. Staffing Profile

Technical Reviewer

Name of Person: i Chris Plate, P.E.

Educational Degree(s): include | > Masters of Science in Electrical Engineering, University of Arkansas, 2017
college or university, major, and

dates ) Bachelors of Science in Electrical Engineering, University of Arkansas, 2015
License(s)/Certification(s), > Professional Electrical Engineer: Arkansas ~ #18788 (exp.: 12/2020);
number(s), expiration date(s), if Missouri — #2019000207 (exp.: 12/2021); North Carolina — #049198
applicable (exp.:12/2019); South Carolina — #37159 (exp.: 06/2020)

Specialized training completed > None

Number of years’ experience in

area of service proposed to provide 9 years
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Mr. Cale Turner
December 10, 2019
Page 2

Technical Reviewer

Describe person's relationship to |

offeror. If employee, number of | : . ) .
years. If subcontractor, describe | Mr. Plate has been with Leidos less than one year as an electrical engineer.

other/past working relationships

Describe the person's ' Mr. Plate provides electrical engineering services including electric utility
responsibilities over the past 12 design, system planning, distribution line design, fault analysis and
months coordination, and distributed energy resource integration.

| » Toth and Associates, Electrical Engineer, 2016 — 2019
Previous employer(s), positions, | Toth and Associates, Distribution Intern, 2013-2015
auouates | » Toth and Associates, Substation Intern, 2012

D Toth and Associates, Distribution Staking Technician, 2009-2011

Staffing Methodology

Describe the person’s planned
. P P L | Mr. Plate will review the work product and will be available to seal the study
duties/role proposed herein report, if required.

Schedule of Fees
Table 2 presents the fully loaded hourly rates for each individual job classification proposed for the work.

Table 2. Hourly Rates

Job Classification Hourly Rate ($)
Administrative Staff 72
Staff Engineer 120
Consultant 156
Senior Engineer | 180
Senior Engineer | 192

Principal/Senior Project Manager 288
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Mr. Cale Turner
December 10, 2019
Page 3

Detailed Budget

Table 3 presents the detailed budget as requested by the City.

Principal/
Senior
Project

Manager

| Hours ‘ Rates ‘ Hours ‘ Rates |

Compliance

and
Modeling 12.00 288

Support

Dynamic
Model
Building

2.00 288 4.00

Dynamic
System
Stability
Studies

Anatysis of
Results

18.00 288 12.00

32.00 288 8.00

Senior
Engineer Il

192

192

192

192

20.00 180 1.00 156

14.00 180 1.00

Table 3. Detailed Budget

Senior Staff
Engineer |

Consultant

Engineer

Administrative
Staff

Total

Rates | Hours | Rates | Hours | Rates ! Hours | Rates |

50.00

156 -

76.00 180 3.00 156  32.00

12.00 180 3.00 156 8.00

120

120

120

120

12.00

96  $13,212.00

96 $4,020.00

96  $25,476.00

72 $15,204.00

Total

$57,912.00

The Leidos project team is excited to work with the City again this year. On behalf of the firm and project
team, we look forward to discussing our proposal and welcome the opportunity to provide additional

support to the City.
Sincerely,

Leidos Engineering, LLC

Alex Kim
Contracts Representative

PNimez=="

Diwakar Tewari
Project Manager
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NOTICE TO VENDORS
Section 285.525 — 285.550 RSMo Effective January 1, 2009

Effective January 1, 2009 and pursuant to RSMo 285.530 (1), No business
entity or employer shall knowingly employ, hire for employment, or continue
to employ an unauthorized alien to perform work within the state of Missouri.

As a condition for the award of any contract or grant in excess of five
thousand dollars by the state or by any political subdivision of the state to a
business entity, or for any business entity receiving a state administered or
subsidized tax credit, tax abatement, or loan from the state, the business
entity shall, by sworn affidavit and provision of

documentation, affirm its enroliment and participation in a federal work
authorization program with respect to the employees working in connection
with the contracted services. Every such business entity shall sign an
affidavit affirming that it does not knowingly employ any person who is an
unauthorized alien in connection with the contracted services. [RSMO
285.530 (2)]

An employer may enroll and participate in a federal work authorization
program and shall verify the employment eligibility of every employee in the
employer’s hire whose employment commences after the employer enrolls
in a federal work authorization program. The employer shall retain a copy of
the dated verification report received

from the federal government. Any business entity that participates in such
program shall have an affirmative defense that such business entity has not
violated subsection 1 of this section. [RSMO 285.530 (4)]

For vendors that are not already enrolled and participating in a federal work
authorization program, E-Verify is an example of this type of program.
Information regarding E-Verify is available at:
http://www.dhs.gov/xprevprot/programs/gc_1185221678150.shtm.



Attachment B

CITY OF COLUMBIA, MISSOURI
WORK AUTHORIZATION AFFIDAVIT
PURSUANT TO 285.530 RSMo
(FOR ALL CONTRACTS IN EXCESS OF $5,000.00)

County of k ﬂ!’\ )
) SS.

State of \A/4S '11“ '\‘{7“ )
My name is /‘HHX K;i'v\

5’19{1}?6: ;T\g),. /{_( (Bidder). This business is enrolled and participates in a federal
work authorization program for all employees working in connection with services

provided to the City of Columbia. This business does not knowingly employ any person

| am an authorized agent of LQ(A@

who is an unauthorized alien in connection with the services being provided

Documentation of participation in a federal work authorization program is

attached to this affidavit.
Furthermore, all subcontractors working on this contract shall affirmatively state

in writing in their contracts that they are not in violation of Section 285.530.1 RSMo and
shall not thereafter be in violation. Alternatively, a subcontractor may submit a sworn

affidavit under penalty of perjury that all employees are lawfully present in the United

A0 Vi

Afflant
Alx <K

Printed Name
, 20 Q0

Subscribed and sworn to before me this d/ 7‘day of | //a/ LLL 5(,; i
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CERTIFICATE OF LIABILITY INSURANCE

rage 1 of Z

DATE (MM/DD/YYYY)
01/10/2020

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED

REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on
this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

PRODUCER
Willis Towers Watson Southeast, Inc. fka Willis of Maryland, Inc.

c/o 26 Century Blvd
P.O. Box 305191

ggmg\m Willis Towers Watson Certificate Center
PHONE 4. _ o [ FAX 1-888-467-2

(AJC, N.O‘Exllrﬂ77 2357808 {RL‘:;_NQE_]Z_ B_Bg £7_2378
ig“[;mlé&s_-__ certificates@willis.

com

Nashville, TN 372305191 USA INSURER(S) AFFORDING COVERAGE - NAIC #
INSURER A: Starr Indemnity & Liability Company 38318

INSURED INSURER B: National Union Fire Insurance Company of P 19445

Leidos Engineering, LLC - —

a wholly owned subsidiary of Leidos Holdings, Inc. INSURERC : = = =b=

11955 Freedom Drive INSURERD :

Reston, VA 20190 N
INSURERE : - - ]
INSURER F :

COVERAGES CERTIFICATE NUMBER: W15232189

REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,

EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

'INSR ADDL|SUBR POLICY EFF | POLICY EXP
LTR TYPE OF INSURANCE INSD | wWvD POLICY NUMBER (MM/DD/YYYY) | (MM/DDIYYYY) LIMITS
X | COMMERCIAL GENERAL LIABILITY EACH OCCURRENGE g 1,000,000
i ] "DAMAGE TO RENTED
1 CLAIMS-MADE él OCCUR PREMISES (Ea accurrence) $ 1,000,000
A MED EXP (Any ong person) | § 10,000
Y | Y 1000100065191 04/01/2019(04/01/2020 | pErsoNAL & ADY INJURY | § 1,000,000
GEN'L AGGREGATE LIMIT APPLIES PER: GENERAL AGGREGATE $ 2,000,000
X | poLicy |:| JPEC?T' Loc PRODUCTS - COMP/OP AGG | $ 2,000,000
OTHER: $
COMBINED SINGLE LIMIT
AUTOMOBILE LIABILITY (Ea aocitiant Wl 2,000,000
X | ANY AUTO BODILY INJURY (Per person) | §
A gl\jvT%ESDONLY iS;l(E)gULED Y | Y 1000198154191 04/01/2019(04/01/2020 | BODILY INJURY (Per accident)| $
HIRED | NON-OWNED PROPERTY DAMAGE s
AUTOS ONLY AUTOS ONLY (Par accident)
$
B X | UMBRELLA LIAB _X_ OCGCUR EACH OCCURRENCE $ 25,000,000
EXCESS LIAB CLAIMS-MADE| ¥ | ¥ 28295111 04/01/2019|04/01/2020 | AGGREGATE $ 25,000,000
DED | | RETENTION § $
WORKERS COMPENSATION X | PER I | OTH-
. STATUTE ER
AND EMPLOYERS' LIABILITY 2k S
A | ANYPROPRIETOR/PARTNER/EXECUTIVE LN E.L. EACH ACCIDENT $ 3,000,000
OFFICER/MEMBER EXCLUDED? No | |N/A| ¥ 1000003171 04/01/2019|04/01/2020
(Mandatory in NH) E.L. DISEASE - EA EMPLOYEE| § 3,000,000
If yes, describe under =
DESCRIPTION OF OPERATIONS below E.L. DISEASE - POLICY LIMIT | § 3,000,000
A | Defense Base Act 1000080484 04/01/2019|04/01/2020 [Injury by Accident $4M Each Accident
Workers Comp - Statutory Injury by Disease $4M Policy Limit
Injury by Disease $4M Each Employee

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)
Workers Compensation & Employers Liability - AZ,CT,IA,NJ,NY,NC,TX,VT - Policy # 1000003172
Workers Compensation & Employers Liability - WI - Policy # 1000003173

Workers Compensation & Employers Liability - AK,MA,FL - Policy # 1000003174

Limits, Carrier and NAIC # of the above policies same as Policy # 1000003171

See below

CERTIFICATE HOLDER

CANCELLATION

City of Columbia

Attn: Cale Turner

701 E. Broadway, 5th Floor
Columbia, MO 65201

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

AUTHORIZED REPRESENTATIVE

Ubygns Theemfon

ACORD 25 (2016/03)
SR ID: 19111716

© 1988-2016 ACORD CORPORATION. All rights reserved.

The ACORD name and logo are registered marks of ACORD

BATCH: 1525316



AGENCY CUSTOMER ID:

} L1
ACORD
;/

ADDITIONAL REMARKS SCHEDULE

LOC #:

Page 2 of 2

AGENCY

Willis Towers Watson Southeast, Inc. fka Willis of Maryland, Inc.

POLICY NUMBER

See Page 1
CARRIER NAIC CODE
See Page 1 See Page 1

NAMED INSURED
Leidos Engineering, LLC

a wholly owned subsidiary of Leidos Holdings, Inc.
11955 Freedom Drive
Reston, VA 20190

EFFECTIVE DATE: See Page 1

ADDITIONAL REMARKS

THIS ADDITIONAL REMARKS FORM IS A SCHEDULE TO ACORD FORM,
FORM NUMBER: ___ 25 __

FORM TITLE: Certificate of Liability Insurance

City of Columbia is included as an Additional Insured as respects to General Liability, Auto Liability and
Umbrella/Excess Liability, where required by written contract or agreement.

General Liability, Automobile Liability and Umbrella/Excess Liability policies shall be Primary and Non-Contributory
with any other insurance in force for or which may be purchased by Additional Insured, where required by written

contract or agreement.

Waiver of Subrogation applies in favor of Additional Insured with respects to General Liability, Automobile Liability
and Umbrella/Excess Liability, where required by written contract or agreement.

Waiver of Subrogation applies in favor of Additional Insured with respects to Workers Compensation, as permitted by

law.

ACORD 101 (2008/01)

© 2008 ACORD CORPORATION. All rights reserved.

The ACORD name and logo are registered marks of ACORD
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COMMERCIAL GENERAL LIABILITY

POLICY NUMBER: 1000100065191
CG 20370413

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

ADDITIONAL INSURED - OWNERS, LESSEES OR
CONTRACTORS — COMPLETED OPERATIONS

This endorsement modifies insurance provided under the following:

COMMERCIAL GENERAL LIABILITY COVERAGE PART
PRODUCTS/COMPLETED OPERATIONS LIABILITY COVERAGE PART

SCHEDULE

Name Of Additional Insured Person(s) Or Location And Description Of Completed
Organization(s): Operations
Where Required Under Written Contract executed prior to a [ Where Required Under Written Contract executed
loss prior to a loss
Information required to complete this Schedule, if not shown above, will be shown in the Declarations.

required by the contract or agreement to

A. Section Il — Who Is An Insured is amended to
provide for such additional insured.

include as an additional insured the person(s) or
organization(s) shown in the Schedule, but only

with respect to liability for "bodily injury" or B. With respect to the insurance afforded to these

additional insureds, the following is added to

CG 20370413

"property damage" caused, in whole or in part, by
"your work" at the location designated and
described in the Schedule of this endorsement
performed for that additional insured and included
in the "products-completed operations hazard".

However:

1. The insurance afforded to such additional
insured only applies to the extent permitted by
law; and

2. If coverage provided to the additional insured is
required by a contract or agreement, the
insurance afforded to such additional insured
will not be broader than that which you are

© Insurance Services Office, Inc., 2012

Section lll - Limits Of Insurance:

If coverage provided to the additional insured is

required by a contract or agreement, the most we

will pay on behalf of the additional insured is the

amount of insurance:

1. Required by the contract or agreement; or

2. Available under the applicable Limits of
Insurance shown in the Declarations;

whichever is less.

This endorsement shall not increase the applicable
Limits of Insurance shown in the Declarations.

Page 1 of 1



POLICY NUMBER: 1000100065191

COMMERCIAL GENERAL LIABILITY
CG 20100413

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

ADDITIONAL INSURED - OWNERS, LESSEES OR
CONTRACTORS - SCHEDULED PERSON OR
ORGANIZATION

This endorsement madifies insurance provided under the following:

COMMERCIAL GENERAL LIABILITY COVERAGE PART

SCHEDULE

Name Of Additional Insured Person(s) Or
Organization(s):

Location(s) Of Covered Operations

Where Required Under Written Contract executed prior to a
loss

Where Required Under Written Contract executed
prior to a loss

Information required to complete this Schedule, if not shown above, will be shown in the Declarations.

CG20100413

A. Section Il — Who Is An Insured is amended to

include as an additional insured the person(s) or
organization(s) shown in the Schedule, but only
with respect to liability for "bodily injury”, "property
damage" or "personal and advertising injury"
caused, in whole or in part, by:

1. Your acts or omissions; or

2. The acts or omissions of those acting on your
behalf;

in the performance of your ongoing operations for
the additional insured(s) at the location(s)
designated above.

However:

1. The insurance afforded to such additional
insured only applies to the extent permitted by
law; and

2. If coverage provided to the additional insured is
required by a contract or agreement, the
insurance afforded to such additional insured
will not be broader than that which you are
required by the contract or agreement to
provide for such additional insured.

. With respect to the insurance afforded to these
additional insureds, the following additional
exclusions apply:

This insurance does not apply to "bodily injury” or
"property damage" occurring after:

© Insurance Services Office, Inc., 2012

1. All work, including materials, parts or
equipment furnished in connection with such
work, on the project (other than service,
maintenance or repairs) to be performed by or
on behalf of the additional insured(s) at the
location of the covered operations has been
completed; or

2. That portion of "your work" out of which the
injury or damage arises has been put to its
intended use by any person or organization
other than another contractor or subcontractor
engaged in performing operations for a
principal as a part of the same project.

C. With respect to the insurance afforded to these

additional insureds, the following is added to
Section lll - Limits Of Insurance:

If coverage provided to the additional insured is
required by a contract or agreement, the most we
will pay on behalf of the additional insured is the
amount of insurance:

1. Required by the contract or agreement; or

2. Available under the applicable Limits of
Insurance shown in the Declarations;

whichever is less.

This endorsement shall not increase the
applicable Limits of Insurance shown in the
Declarations.

Page 1 of 1



rage 1 ot 1

. B DATE (MM/DD/YYYY)

ACORD CERTIFICATE OF LIABILITY INSURANCE 01/10/2020

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on
this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

PRODUCER CONTACT i11is Towers Watson Certificate Center

Willis T Wat South t, I fka Willi £ M land, I NAME: =S 1 FA = ==

illis Towers son Southeast, Inc. a Willis o aryland, Inc. PHONE n N ~ TFAX = = =

/o 26 Century Blvd {ENC‘:?_Q"E’”: 1-877-945-7378 j[AIC,Nq}:__l 888_467 2378

P.O. Box 305191 &%RRE;,_S; certificates@willis.com -

Nashville, TN 372305191 USA __ INSURER(S) AFFORDING COVERAGE | naica
INSURER A : Underwriters at Lloyd's London 15792

INS'URED . . INSURER B :

Leidos Engineering, LLC — — I —

a wholly owned subsidiary of Leidos Holdings, Inc. INSURERC: - S ===

11955 Freedom Drive INSURERD : -

Reston, VA 20190
INSURERE: o R 1 1
INSURER F :

COVERAGES CERTIFICATE NUMBER: W15232190 REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR ADDL|SUER POLICY EFF | POLICY EXP
LTR TYPE OF INSURANCE INSD | WVD POLICY NUMBER (MM/DDIYYYY) | (MM/DDIYYYY) LIMITS
COMMERCIAL GENERAL LIABILITY EACH OCCURRENCE $
[T 1 | DAMAGE TORENTED =
| | CLAIMS-MADE | | OCCUR PREMISES |Ea occurrance) $
o MED EXP (Any one person) $_
PERSONAL & ADVINJURY | §
GEN'L AGGREGATE LIMIT APPLIES PER: GENERAL AGGREGATE 3
| poLicY D EECOT' D Loc PRODUCTS - COMP/OP AGG | §
OTHER: $
COMBINED SINGLE LIMIT
'AUTOMOBILE LIABILITY | 2 accident) | $
ANY AUTO BODILY INJURY (Per person) | §
OWNED SCHEDULED : =
| AUToSONLY || AUTOS | DODILY INSURY (Por acolden)| §
HIRED NON-OWNED PROPERTY DAMAGE $
_| AUTOS ONLY AUTOS ONLY | {Par aceident) b
$
UMBRELLA LIAB OCCUR EACH OCCURRENCE $ -
| EXCESS LIAB | CLAIMS-MADE AGGREGATE $
DED ] RETENTION § $
WORKERS COMPENSATION PER OTH-
AND EMPLOYERS' LIABILITY YIN  |stAwrel [T |
ANYPROPRIETOR/PARTNER/EXECUTIVE E.L. EACH ACCIDENT $
OFFICER/MEMBEREXCLUDED? |:] N/A
{Mandatory In NH) E.L. DISEASE - EA EMPLOYEE| §
If yes, describe under
DESCRIPTION OF OPERATIONS below E.L. DISEASE - POLICY LIMIT | §
A |Professional Liability B0B0130966P19 10/12/2019|10/12/2020 |[Each Claim $25,000,000
Aggregate $25,000,000

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)
Professional Liability Includes: Contractors Pollution Legal Liability and Information Security & Privacy Liability.

Professional Liability inclusive of a $10M Aggregate Sublimit for Privacy Notification Costs.

CERTIFICATE HOLDER CANCELLATION

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

City of Columbia
Attn: Cale Turner

701 E. Broadway, 5th Floor
Columbia, MO 65201 WW/ W’
© 1988-2016 ACORD CORPORATION. All rights reserved.

ACORD 25 (2016/03) The ACORD name and logo are registered marks of ACORD
SR ID: 19111716 BATCH: 1525316

AUTHORIZED REPRESENTATIVE




CITY OF COLUMBIA, MISSOURI

Engineering Services — Electric
Transmission Dynamic Studies

RFQ 115/2019

STATEMENT OF QUALIFICATIONS | NOVEMBER 2019




)
Columbia

Finance

SOLICITATION NO.: Request for Qualification (RFQ) 115/2019
BUYER: Cale Turner
PHONE NO.: (573) 874-7375

E-MAIL: cale.turner@como.gov

TITLE: Engineering Services — Electric Transmission Dynamic Studies

ISSUE DATE: October 9, 2019

RETURN QUALIFICATIONS NO LATER THAN: November 8, 2019 AT 5:00 PM CENTRAL TIME (END DATE)

VENDORS ARE ENCOURAGED TO RESPOND ELECTRONICALLY THROUGH THE CITY'S E-BIDDING WEBSITE BUT MAY
RESPOND BY HARD COPY (See Mailing Instructions Below)

MAILING INSTRUCTIONS: Print or type Solicitation Number and End Date on the lower left hand corner of the envelope or package. Delivered
sealed qualifications must be in the Purchasing Division office (701 E. Broadway, 5" Floor) by the return qualifications date and time.

(U.S. Mail) (Courier Service)
RETURN QUALIFICATIONS TO: CITY OF COLUMBIA PURCHASING or CITY OF COLUMBIA PURCHASING
N PO BOX 6015 701 E. BROADWAY, 5" FLOOR
COLUMBIA MO 65205 COLUMBIA MO 65201

CONTRACT PERIOD: Date of Award through Completion of Project
DELIVER SUPPLIES/SERVICES FOB (Free On Board) DESTINATION TO THE FOLLOWING ADDRESS:

City of Columbia, Utilities Department
701 East Broadway
Columbia, Missouri 65201

The offeror hereby declares understanding, agreement and certification of compliance to provide the items and/or services, at the prices quoted, in
accordance with all requirements and specifications contained herein. The offeror further agrees that the language of this RFQ shall govern in the event of a
conflict with his/her qualifications. The offeror further agrees that upon receipt of an authorized purchase order from the Purchasing Division or when a
Contract/Agreement is signed and issued by an authorized official of the City of Columbia, a binding contract shall exist between the offeror and the City of

Columbia.

SIGNATURE REQUIRED

VENDOR NAME

Leidos Engineering, LLC

MAILING ADDRESS

131 Saundersville Road, Suite 300
CITY, STATE, ZIP CODE

Hendersonville, TN 37075

CONTACT PERSON EMAIL ADDRESS
Diwakar Tewari Diwakar.Tewari@leidos.com
PHONE NUMBER FAX NUMBER
(916) 979-3814 N/A
VENDOR TAX FILING TYPE WITH IRS (CHFCK ONF)
L Corporation _ Individual = State/Local Government __ Partnership ___ Sole Proprietor ~_ IRS Tax-Exempt
AUTHORIZED SIGNATURE DATE
A_@,( KM/ November 7, 2019
PRINTED NAME TITLE
Alex Kim Contracts Representative

Page 10f19




November 7, 2019

leidos

Cale Turner

Purchasing Agent

City of Columbia, Purchasing
701 East Broadway, 5 Floor
Columbia, MO 65201

Subject: Re: RFQ 115/2019 Engineering Services — Electric Transmission Dynamic Studies

Dear Mr. Turner:

The City of Columbia (the City) is requesting qualifications from professional engineering firms to assist
the City in local and regional electric transmission dynamic system modeling and transient analysis for
stability to comply with the NERC reliability standards. Leidos Engineering, LLC (Leidos) is pleased to
submit our qualifications in response to the above-referenced procurement. We have been in the
business of helping utilities serve customers for many decades, including assistance with transmission
planning and NERC compliance.

Leidos performed the requested services for the City in 2014. We are proposing the same team again this
year. The project team proposed to the City consists of consultants with technical expertise in modeling,
simulations, system protection, dynamic stability and NERC compliance. Due to our familiarity with the
City system and experience performing this study in 2014, we will need minimal preparation time and the
team will be ready to execute and meet the aggressive schedule for the study. We understand the scope,
analysis and presentation aspects of the process required to support this effort. Through a collaborative
approach working with City staff, we will develop accurate representation of the City system in the
dynamic models and perform analyses to support NERC TPL and applicable CIP standards compliance.

The Leidos project team is excited to work with the City again this year. On behalf of the firm and project
team, we look forward to discussing our proposal and welcome the opportunity to provide additional
support to the City. As a duly authorized representative of Leidos, | encourage you to contact our Project
Manager, Mr. Diwakar Tewari, P.E. at (916) 979-3814 or diwakar.tewari@leidos.com if you have any
questions.

Sincerely,

Leidos Engineering, LLC

M?‘ Klm/ A,,M/_,_,:;

Alex Kim Diwakar Tewari
Contracts Representative Project Manager

131 Saundersville Road, Ste 300 / Hendersonville, TN 37075 / 615.431.3200 / energy.leidos.com
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SECTION A

Offeror Information

Company History

The company that would evolve into Leidos was founded in 1969 In October 2006, an initial public
offering raised $1.245 billion in capital. In 2013, the company officially split into Leidos, a $7 billion
solutions-focused business, and SAIC, a $4 billion services business. In 2016, Leidos combined with
Lockheed Martin's Information Systems & Global Solutions business, expanding to 32,000 employees
across 30 countries.

The company reported pro forma annual revenues of approximately $10.19 billion for the fiscal year
ended December 28, 2018. In 2019, we had grown to rank #311 on the FORTUNE 500% list of the largest

U.S. companies.

Leidos Engineering, LLC is a wholly owned subsidiary of Leidos, Inc. and has been in operation since
1969. For decades, Leidos has helped utilities thrive in the dynamic energy marketplace. We combined
engineering, advanced technology, and business knowledge to create solutions that are sustainable
today and in the future. Our highly experienced staff work alongside energy, manufacturing, and
government clients to take on complexities in grid modernization, energy efficiency, project finance and
development, systems and controls, and critical infrastructure protection.

Organization Structure

Leidos, Inc. is an information technology, engineering, and science solutions and services leader working
to solve the world’s toughest challenges in the defense, intelligence, homeland security, civil, and health
markets. The company’s 32,000 employees support vital missions for government and commercial
customers. As a publicly traded company listed on the New York Stock Exchange (Ticker: LDOS), Leidos,
inc.’s Board of Directors and Executive Leadership Team report earnings and filings with the Securities
Exchange Commission (SEC).

Leidos Engineering, LLC operates within Leidos, Inc.’s Civil Group and employs over 1000 employees
dedicated to performance-based integrated solutions that enable utilities to keep pace with the
transforming energy market. Our services include engineering, planning, project management,;
construction management and commissioning for electric power substations and transmission and
distribution lines; protection and controls and supervisory control and data acquisition (SCADA) design;
and smart grid and distributed generation design, analysis and development. We have proven experience
on projects from 4 kV to 500 kV.

With over 415 employees in Power Delivery Services (PDS) focusing on project management,
transmission line design, distribution line design, substation design, and transmission and distribution
(T&D) planning, Leidos is an industry leader in the power delivery field. Utilities continually come to
Leidos for reliable power expertise as reflected throughout work with more than 50 investor-owned utilities

A1



Section A Offeror Information

and more than 160 municipals/cooperatives across the country, as well as a growing number of local
utility providers and private developers.

Conflicts of Interest
At present, Leidos and its principal officers have no conflicting interests that would affect performance of
the requirements provided by the City of Columbia.

Pending Legal Proceedings

As a large and highly diversified firm, Leidos Engineering, LLC is periodically named as a party to a
lawsuit or participates in dispute resolution. Leidos is engaged in claims, disputes, and litigation of the
types and in amounts consistent with the size of the company and the services provided in the ordinary
course of business. Most actions are dismissed without contribution from Leidos or result in no finding of
liability of our company. At the present time, no actions are pending that will impact our financial status or
affect our ability to perform this project.

Financials

A limited liability company, Leidos Engineering is a wholly owned subsidiary of Leidos, Inc. As a large,
publicly held government contractor, our parent company, Leidos, Inc., is subject to stringent Defense
Contract Audit Agency (DCAA) and Defense Contract Management Agency (DCMA) rules and audits,
U.S. Securities and Exchange Commission (SEC) regulations, and other additional controls and
regulations. The company discloses in filings with the SEC its financial statements, legal proceedings,
and risk factors relating to its business operations and other matters.

Leidos revenue for the 12 months ending December 28, 2018 was $10.19B. Along with other resources,
the most up-to-date financial information can be found at Leidos’ Investor Relations website:

http://investors.leidos.com.

Leidos A-2



SECTION B

Current / Prior Experience

Leidos Experience

Tables B-1, B-2, B-3 and B-4 provide an overview of the relevant experience along with reference contact

information.

Name of Reference
Company/Client

Address of Reference
Company/Client

Reference Contact Person
Name, Phone Number, and
Email Address

Title/Name of
Service/Contract

Dates of Project Initiation
and Project Completion

If service/contract has
terminated, specify reason

Description of Services
Performed such as:

What the offeror did

Results
Additional Detail

w W VW

Personnel Assigned to
Service/Contract (include
all key personnel and
identify role)

Leidos

Reference Information (Current/Prior Services Performed For:)

How the offeror did it

Table B-1. Reference Project 1

JEA

21 W Church St, Jacksonville, FL 32202

Russ Durham, Manager Electric T&D Planning
904-665-7108
DurhRJ@jea.com

Solar PV Interconnection System Impact Study
Sep 2018- July 2019

Work completed

JEA received a Generation Interconnection (Gl) request for a 74.5 MW solar
photovoltaic (PV) generating facility to integrate the unit as a JEA Network
Resource. JEA retained Leidos to perform a System Impact Study (SIS} in
accordance with the applicable North American Electric Reliability Corporation
(NERC) Reliability Standards. The study included steady state, stability and short
circuit analyses.
Leidos performed the steady state analysis using PowerGEM TARA and Siemens
PTl's PSS/E software tools. The stability analysis was performed in PSS/E using
both generic and user defined dynamic models for the solar PV project. Short circuit
analysis was also performed in PSS/E. The study considered NERC category P1
through P7 contingency events in JEA and monitored JEA and surrounding Affected
Systems.
Leidos performed the study using near-term and long-term planning horizon cases.
Two reports were prepared to satisfy JEA as well as the Florida Reliability

| Coordinating Council (FRCC) requirements. The study results identified the

| requirements for the solar PV projects to reliably interconnect to the JEA system.

Diwakar Tewari — Project Manager
Humberto Branco — QA/QC support
Shawn Szydlik — Stability model support
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Name of Reference
Company/Client

Address of Reference
Company/Client

Reference Contact Person
Name, Phone Number, and
Email Address

Title/Name of
Service/Contract

Dates of Project Initiation
and Project Completion

If service/contract has
terminated, specify reason

Description of Services
Performed such as:

What the offeror did
How the offeror did it
Results

Additional detail

v v v v

Personnel Assigned to
Service/Contract (Include
all key personnel and
Identify role

Reference Information (Current/Prior Services Performed For:)

Current / Prior Experience

Table B-2. Reference Project 2

Midcontinent System Operator (MISO)

701 City Center Dr. Camel, Indiana 46032

Vikram Godbole
317-249-5376

vgodbole@misoenergy.org
J449 Material Modification Study

March 2018 — April 2018

Work Completed

Leidos has been engaged with MISO since 2012. We have performed a number of
interconnection studies throughout the MISO region since then. This particular
description is for a material modification study for interconnection request J449.

MISO retained Leidos to perform a turbine substitution study to identify if the
proposed changes to the wind turbine generators (WTG) by the Interconnection
Customer would be qualified as substantive modification to the generation facility in
accordance with the MISO tariff and business practices. Leidos’ scope of work
included data review for the new WTGs, model review and update, transient stability
analysis and comparison between the old and new WTG performance.

Leidos performed the study in the MISO base case in PSS/E. The existing WTG
dynamic model was replaced with the new one to represent the proposed change.
Leidos performed a stability analysis in two cases — one with the existing WTG and
the other one with proposed WTGs. Leidos created the fault events near the point of
interconnection.

Studied fault included 3-phase faults, single-line-to-ground fault and single-line-to-
ground fault with stuck breaker. Leidos compared the voltage and frequency
response and post-fault recovery for both old and new WTGs. Response of WTGs
under fault and reactive power capability of the two WTGs were also compared. The
Study concluded if the proposed changes to WTG would constitute “Material
Maodification” per the MISO tariff and business practices.

Diwakar Tewari — Project Manager
Humberto Branco — Study Engineer

Table B-3. Reference Project 3

Reference Information (Current/Prior Services Performed For:)

Name of Reference
Company/Client

Address of Reference
Company/Client

Reference Contact Person
Name, Phone Number, and
Email Address

Leidos

Orlando Utilities Commission (OUC)

6003 Pershing Ave, Orlando, FL 32822

Hasan Matin
407-434-4441
hmatin@ouc.com
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Current / Prior Experience

Reference Information (Current/Prior Services Performed For:)

Title/Name of
Service/Contract

Dates of Project Initiation
and Project Completion

If service/contract has
terminated, specify reason

Description of Services
Performed such as:
> What the offeror did
> How the offeror did it
> Resuits
> Additional Detail

Personnel Assigned to
Service/Contract (Include
all key personnel and
Identify role

OUC Voltage Study
| July 2017 — July 2018

Work completed

| OUC is registered as a transmission owner, operator, and planner; a generator-

| owner and operator, amongst other registration classes; and owns and operates an

| Energy Center that consists of coal, natural gas, landfill gas, and solar generation
facilities while supplying service with a network of 230 kV and 115 kV substations
serving 246,000 customers. OUC is the 2nd largest municipal utility in the state of
Florida and the 14th largest in the U.S.

OUC engaged Leidos to perform a Voltage Stability Study (VSS) to evaluate the
115 kV and 230 kV transmission system’s voltage performance, identify potential
concerns, and provide mitigations and recommendations. Based on provided
transmission modeling, generator equipment, and historical load data, Leidos
performed the VSS consisting of power flow, voltage, and dynamic stability

| analyses on various cases and sensitivities using Siemens PTI's PSS/E software.

| The VSS considered different generation dispatches, voltage schedules,
transformer tap positions, and area interchanges. The results showed system
voltage performance under various conditions and provided recommendations for
optimal transformer tap positions and voltage control band, generator voltage

| schedule and need for reactive support in the OUC system. The results were

| summarized and provided with a conclusion and recommendations.

Diwakar Tewari — Project Manager
Humberto Branco — Study Engineer

Table B-4. Reference Project 4

Reference Information (Current/Prior Services Performed For:)

Name of Reference
Company/Client

Address of Reference
Company/Cllent

Reference Contact Person
Name, Phone Number, and
Email Address

Title/Name of
Service/Contract

Dates of Project Initiation
and Project Completion

If service/contract has
terminated, specify reason

Leidos

DTE Energy

1 Energy Plaza, Detroit, Ml 48226

Raluca Lascu
313-235-5329
raluca.lascu@dteenergy.com

DTE Phase 2 Affected System Study

| February 2019- March 2019

Work completed
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Current / Prior Experience

Reference Information (Current/Prior Services Performed For:)

Description of Services
Performed such as:

Results
Additional Detail

L A . 4

Personnel Assigned to
Service/Contract (include
all key personnel and
Identify role

Leidos

DTE Energy (DTE) retained Leidos to perform an interconnection study for four (4)
projects connecting to the MISO system. Since DTE owns the sub-transmission
and distribution systems, it is considered an Affected System under the MISO tariff.
| As an Affected System Owner, DTE is responsible for studying their system to
| identify the impacts and requirements for the MISO interconnection requests.
| Leidos performed the study to identify the collective impacts of these four projects
! on the DTE sub-transmission system.

| The study scope included steady state, transient stability, short circuit and
| protection coordination. Leidos started with the MISO base cases and updated the

What the offeror did | DTE system with a more detailed representation. Leidos performed the steady state
How the offeror did it | analysis using PowerGEM TARA and Siemens PTI's PSS/E software tools. The

| stability analysis was performed in PSS/E and short circuit/protection coordination
| was performed in ASPEN.
Leidos studied contingencies in DTE sub-transmission system as well as
neighboring transmission system. Similarly, both the sub-transmission and
| transmission systems were monitored in the study for criteria violations. Study
| results identified upgrades required on the DTE system for the interconnection
| requests and planning level cost estimates as well as allocation of the cost among
| the interconnection requests based on their impacts on the constraints. Leidos
submitted the study reports on schedule to meet the MISO timeline.

Diwakar Tewari — Project Manager
Humberto Branco — QA/QC support
Robert Jenkins — Protection support
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SECTION C

Expertise of Key Personnel

Key Personnel

As requested, the tables provided in Exhibit C of the RFP have been copied here and represent the
experience of the key personnel being proposed for the work for the City. Should the City require any
further information, Leidos can provide full resumes for each individual.

Project Manager

Name of Person: Diwakar Tewari, P.E.

Educational Degree(s): include > Masters of Science in Electrical Engineering, Arizona State University, 2002
college or university, major, and | , Bachelors of Engineering in Electrical Engineering, Indian Institute of

dates Technology, 1998

License(s)/Certification(s), ' professional Electrical Engineer: Ohio — # 69310 (exp.: 12/2019)
number(s), expiration date(s), if

applicable > Senior Member, Institute of Electrical and Electronics Engineers (IEEE)

> Boston University — Foundations of Project Management and Principles of
Project Management — Online Certification Program

- a— > EPRI Training on Dynamics of Interconnected Power System
Specialized training completed
) Reactive Compensation and Voltage Stability Training by Carson Taylor

> Multiple trainings related to software programs such as Siemens PTl's
PSS/E, GE PSLF and Siemens MUST

Number of years’ experience in
area of service proposed to 20 years
provide |

Describe person's relationship to

offeror. If employee, number of . . A 2
years. If subcontractor, describe Mr. Tewari has been with Leidos for seven years as a power engineer.

other/past working relationships

i ; Mr. Tewari leads the transmission planning practice at Leidos. He serves as

rl'jeiscc:)r:)s?btinﬁezec;?/g? tshe ast 12 Project Manager on transmission planning projects. Mr. Tewari also

m oﬁths P participates in technical problem solving and provides guidance to the study
engineers in performing planning studies.

) California 1SO, Manager, Operations Engineering, 2010 - 2012

Previous employer(s), positions, . . . :
ployer(s). p ) Midcontinent ISO, Lead Transmission Access Planning, 2002-2010

and dates
> Incab Industries Limited; Engineer, 1998-2000
Staffing Methodology
Project Manager. Responsible for overseeing the project execution. He will
Describe the person’s planned also be involved in providing work directions to study engineers, reviewing
duties/role proposed herein assumptions and execution methodology, challenging the results and

providing feedback.
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Section C Expertise of Key Personnel

Lead Engineer

Name of Person: | Shawn Szydlik

> Educational Degree(s): include N " : . . . gl .
college or university, major, and ggggelors of Science in Electrical Engineering, University of Central Florida,

dates

License(s)/Certification(s),
number(s), expiration date(s), if | » N/A
applicable
> PSSC®E Introduction to Dynamic Simulation

> Mechanics of Running Dynamic Simulations / Dynamic Simulation
Applications using PSLF

Specialized training completed  ? Engineering Analysis for Dynamic Stability
> PSS®E and Python™ - Integrating for Workflow and Automation

) Introduction to PSCAD
> Analytical Methods for Voltage Control and Reactive Power

Number of years' experience in
area of service proposed to 14.5 years
provide

Describe person’s relationship to

offeror. If employee, number of | Mr. Szydlik has been with Leidos for more than 14 years as a power systems
years. If subcontractor, describe | engineer

other/past working relationships

Describe the person's Mr. Szydlik provides power system planning and design, system reliability,

responsibilities over the past 12 | and protection and market analysis for municipal and large investor owned

months utilities across the United States

Previous employer(s), positions,

and dates ? N/A

Staffing Methodology
Describe the person’s planned Project Engineer. Shawn will be responsible for the technical analysis and will
duties/role proposed herein take lead role in performing the study.
Quality Assurance / Quality Control (QA/QC)

Name of Person: Humberto Branco, P.E.

Educational Degrea(s): include glloa:;ers of Science in Electrical Engineering, California State University,

college or university, major, and

dates ) Bachelors of Science in Electrical Engineering, Florida International
University, 2007

License(s)/Certification(s), | . . . : o . )
nun:pergls). expiration date(s), if i Elrglfizzs?;gg ELe4ct(re|c):(il Eé\zg/?gg) California — # E 22164 (exp.: 03/2020);
applicable ”
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Section C Expertise of Key Personnel

Quality Assurance / Quality Control (QA/QC)

) PSLF Fundamentals & Steady State Analysis

) Mechanics of Running Dynamic Simulations & Dynamic Simulation
Applications
Specialized training completed > EPGL Programming
> Fundamentals of PSCAD and General Applications
> Dynamics of Disturbances by O-T-S

Number of years’ experience in
area of service proposed to 10 years
provide

Describe person’s relationship to
offeror. If employee, number of = Mr. Branco has been with Leidos for six years as an electrical/power systems

years. If subcontractor, describe ' engineer.
other/past working relationships

Describe the person’s Mr. Branco conducts technical studies for transmission analysis, voltage
responsibilities over the past 12 | stability studies, interconnection studies, electromagnetic studies, and NERC
months compliance reviews

> Midcontinent Independent System Operator, Outage Coordination Engineer
11, 2013

Previous employer(s), positions, . .
ployer(s), p > Open Access Technology International Inc. (OATI)-TranServ International,

and dates / .
Planning Engineer, 2012 - 2013
) California Independent System Operator, Operations Engineer, 2009 - 2012
Staffing Methodology
Describe the person’s planned QA/QC Support. Humberto will be responsible for reviewing the results and
duties/role proposed herein providing Quality Assurance/Quality Control support to the team.
Protection Subject Matter Expert (SME)

Name of Person: Robert Jenkins, P.E.

Educational I_)egrge(s): include ') B g in Electrical Engineering, Tennessee Technological University, 1993
college or university, major, and
dates > B.B.A., Belmont University,1986

License(s)/Certification(s),
number(s), expiration date(s), if | Professional Electrical Engineer: Tennessee — #105753 (exp.:01/20)
applicable

» Construction Specifications Institute - Certified Construction Documents

Specialized training completed :
Technologist

Number of years' experience in
area of service proposed to 25 years
provide

Describe person's relationship to | Mr. Jenkins has been working with Leidos for 25 years as an engineer
offeror. If employee, number of | focused on relay protection and controls (P&C) systems, protective device
years. If subcontractor, describe | coordination, and supervisory control and data acquisition (SCADA)
other/past working relationships | integration.

Describe the person's Mr. Jenkins leads the protective relaying group, responsible for staffing teams.
responsibilities over the past 12 | He provides technical insight and reviews focused on the protection and
months SCADA aspects of design, protection, and planning projects.



Section C

Expertise of Key Personnel

Protection Subject Matter Expert (SME)

Previous employer(s), positions,
and dates

Describe the person's planned
duties/role proposed herein

> N/A

Staffing Methodology

Protection Support. Robert will act in the capacity of technical advisor on all
protection system related matters. He will assist the planning engineers in
matters related to determining the fault clearing times and advising how
protection system will work for a given system fault.

Name of Person:

Educational Degree(s): include
college or university, major, and
dates

License(s)/Certification(s),
number(s), expiration date(s), if
applicable

Specialized training completed

Number of years' experience in
area of service proposed to
provide

Describe person’s relationship to
offeror. if employee, number of
years. If subcontractor, describe
other/past working relationships

Describe the person’s
responsibilities over the past 12
months

Previous employer(s), positions,
and dates

Anushree Pethe

> M.S. in Electrical Engineering, Arizona State University, 2015
> B.Eng. in Electrical Engineering, University of Mumbai, 2013

N/A
N/A

Five years

Ms. Pethe has been with Leidos for less than one year as an electrical
engineer.

Ms. Pethe provides support for transmission planning, expansion planning,
generation interconnection studies, and load flow modeling.

> OATI, Transmission Planning Engineer, 2015-2019

Describe the person’s planned
duties/role proposed herein

Leidos

Staffing Methodology

Project Support. Anushree will assist Shawn in performing the analysis. She
would work closely with the rest of the team to meet the aggressive schedule
of the project.



SECTION D

Method of Performance

Arrangements with Other Firms
Leidos does not plan on working with other firm for assistance on this project. Leidos will perform the
work without subcontractors or joint ventures.

Benefits to the City

Leidos conducted a system stability assessment for the City in 2014. Most of the team members
proposed for the current project are the same engineers who supported the study effort in 2014. The City
will receive the same quality of support from Leidos team that they did last time. Additionally, Leidos will
not need a ramp up time as our team is already familiar with the City system and can begin the study
execution swiftly.

Our team already has the required non-disclosure agreements (NDAs) on file with the City and
Midcontinent System Operator (MISO). This will expedite receiving the study base cases from MISO. Like
last time, Leidos will also train the City staff after completing the study and will transfer the final cases and
study files back to the City for their records.

Leidos has been conducting transmission planning studies to support North American Electric Reliability
Corporation (NERC) TPL compliance for several public power clients since the inception of TPL reliability
standards. City of Tallahassee, Los Angeles Department of Water and Power, Florida Keys, Utilities
Commission of New Smyrna Beach and Florida Municipal Power Agency are some of our public power
clients Leidos assisted with NERC TPL assessment. Our team has the resources and has successfully
helped our clients develop models and conduct reliability evaluations from scratch. When the TPL
standards went into effect, not all utilities had established methodologies, study models, or the criteria
required to conduct planning studies either to support compliance or to analyze reliability impacts. Leidos
was able to support our clients and work through these challenges.

Our team has significant experience collecting available information, using our industry expertise to either
find missing information or use engineering judgment to make assumptions and deliver models and
analytical results in a timely manner. The TPL reliability standards are some of the most analytical-
intensive standards. Having performed planning studies for many clients, Leidos is also keenly aware that
there is a high degree of engineering judgment involved in this effort; as such, we believe in a
collaborative approach with our clients.

Leidos’ proposed project manager, Diwakar Tewari, P.E. brings professional experience addressing
NERC TPL compliance, both with Leidos and previously as a lead planning engineer with Midcontinent
System Operator (MISO) where he analyzed the impacts on the SERC region including the City
transmission system for a number of planning studies. Mr. Tewari will bring his experience and knowledge
of NERC TPL standards to deliver solid leadership of our project team. Our proposed QA/QC engineer
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Humberto Branco, P.E. also has previous employment experience at MISO and is intimately familiar with
the MISO system and base cases.

The lead study engineer Shawn Szydlik played a major role in performing dynamic stability study for the
City in 2014. He worked very closely with the City staff and trained them after the deliverables were
finalized. Mr. Szydlik has significant experience in building power flow and dynamic models and routinely
performs planning studies to support NERC TPL compliance for our existing clients.

Approach

The City is requesting assistance from professional engineering firms in local and regional electric
transmission dynamic system modeling and transient analysis for stability. The stability analysis must
meet the requirements set forth in NERC TPL and CIP Standards and will be conducted for a near-term
(one to five years) and long term (six to ten years) planning horizon. The scope of work entails the
following key components:

» Review the City’'s compliance method and compare against the applicable NERC TPL and CIP
standards and identify potential gaps. Review the existing system and modeling data for accuracy and
completeness and update them as appropriate.

> Build a series of dynamic stability models.
> Perform dynamic stability assessment to support the NERC TPL-001-4 compliance.
> Present analysis of the results in the study report.

» Categorize the Bulk Electric System (BES) Cyber Systems according to their impact on the BES per
Requirement R1 of the CIP-002-5.1a standard.

A kick off meeting will be scheduled as soon as the work authorization is executed. The goal of the
meeting will be to develop a roadmap for the project, discuss schedule and set milestones and
expectations for each task in the project. The kick off meeting is important in establishing a clear mutual
understanding of the project deliverables and requirements.

Compliance and Modeling Support

Leidos will review the existing system data, representation of the City's system in the latest available
MISO Transmission Expansion Planning (MTEP) models, and conditions and events studied in past
planning studies to support NERC compliance. Working with the City staff, Leidos will make required
adjustments and corrections and fill in the missing information in the planning models. The review will
also include the following:

» Comparing the City’s existing compliance methods with the latest NERC and SERC compliance
measures, identifying potential gaps, and working closely with the City staff to bridge the gaps

» Working with the City’s staff to document and address corrections to the data and information in the
planning models (e.g. dynamic, short circuit and power-flow) as needed

» Reviewing and revising voltage schedules for generators and/or transformer LTC control

» Reviewing the City’s Critical Asset Identification Methodology for CIP-002-3 compliance
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Dynamic Model Building

Leidos will start the model building effort with the objective of creating the following PSS/E models for the
City system:

> 2024 Peak Load

> 2024 Light Load

> 2024 Summer Shoulder Load

> 2029 Light Load

> 2029 Summer Shoulder Load

> 2024 Peak Load Sensitivity Case

> 2024 Off peak load Sensitivity Case

The list of cases above is based on our previous experience and to satisfy the near-term and long-term
planning study requirement in the NERC TPL-001-4 standard. Leidos will make the final selection of study
cases in consultation with the City staff during the kick off call. For budgetary purposes, seven (7) cases
are included within the scope.

The MTEP models will be used as a starting point for this study. In consultation with the City staff, Leidos
will make modifications in the models to the City system for a better representation of the local
transmission system. The modifications may involve adjustments to the City load, generation and
expanding the topology to add the lower voltage details as appropriate.

Dynamic Stability Assessment

The objective of this study will be to assess the system dynamic performance according to the NERC
TPL-001-4 standard and maintain the reliability of the City system. Leidos will conduct the dynamic
stability analysis to meet the requirements of TPL-001-4. The analysis will be performed for the load level
selected by the City based on their past operating experience and system knowledge.

Leidos will use prior studies and documented system performance to the extent applicable for efficiency
in the study process. It is expected that the City staff will be available throughout the study process for
discussion and collaboration in formulating the study assumptions and contingency definition. The
assessment will include the following:

Study Scenarios
» System peak load scenario for appropriate near-term case
» System off-peak load scenario for at least one of the five years in near-term planning horizon

» Sensitivity cases in the near-term planning horizon to demonstrate the impact of changes to the basic
assumptions used in the models including but not limited to:
* adjustments to expected transfers
* adjustments to reactive resource capability
* adjustments to expected in-service dates of new or modified transmission facilties
* adjustments to load level, load forecast or dynamic load modeling assumptions
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* modeling of known outages of at least six months duration

> Long-term planning horizon case(s) to address the impacts of proposed material generation additions
or system changes in that time frame

» A study case will developed for each study scenario. Study cases to be determined based on the
discussions with the City staff

Contingency Analysis
» Category P1 through P7 events as applicable

> Selected extreme events for reference

Corrective Action Plans
» ldentify and list system deficiencies and present the mitigation actions needed to resolve them

> Document the use of non-consequential load loss and curtailment of Firm Transmission Service as
appropriate

Analysis of Results

Leidos will prepare a report to capture the findings of the dynamic stability results. The system
performance issues identified in the analysis will be explained in detail with the analysis results presented
in the report. Leidos will also explain the process of categorizing the BES cyber assets in accordance with
the Requirement R1 of CIP-002-5.1a standard and document such assets.

Note that the new version of the standard (5.1a) includes a methodology and criteria to identify assets
based on their impact on BES (similar to Critical Assets identification in the older versions of this
standard). However, the methodology and criteria cannot be applied based on the stability study results
only. Leidos will work closely with the City staff and issue a questionnaire, if needed, to evaluate the City
assets per the CIP-002-5.1a standard.

The initial results will be conveyed via conference call and subsequently a draft report will be submitted
for review. The report will be finalized upon receiving comments from the City. For the final report, Leidos
will include supporting data via electronic submittal.

Schedule

Leidos understands that the City will need the study results by the end of the year for the purpose of
complying with the NERC TPL-001-4 standard. Leidos will target to perform the required analyses by
December 31, 2019 if the data and authorization can be provided by December 2, 2019. We will finalize
the study report by January 31, 2020. While the Leidos team can meet this aggressive schedule, we
assume that the City staff will be available to support this schedule and requested information, data or
clarifications will be provided in a timely manner.

Fee Schedule and Budget

Leidos always reviews the specific tasks for engineering support services and works to provide our clients
with the most economical solution possible. Leidos is presenting budgetary estimates for each task as
defined in the RFP. Leidos will not be required to furnish services or incur expenses for work not included
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in the Scope of Services without written authorization (including email) from the City committing to
additional funding. The monthly fee for the services under this proposal will be based on the actual hours
of services furnished multiplied by Leidos’ billing rates in Table D-1 as of the date of its monthly invoice
plus reasonable expenses directly related to the services furnished under this proposal.

The total fee for the services included in this proposal will not exceed Fifty-Seven Thousand Nine
Hundred Dollars ($57,900) without obtaining the prior written authorization of the City. The Leidos billing
rates and a phase level breakdown of budget estimate are presented in Tables D-1 and D-2, respectively.

Table D-1. Leidos’ Billing Rates

Billing Class Hourly Rate (US$) Typical Project Roles

Clerical, Administration, Junior

1—6 12.00 —72.00 Engineers, and Technicians

Staff Engineers, Consultants and

7—10 84.00 — 120.00 Technicians
| ; . .
- ; _  Senior Engineers, Consultants and
114,=18 _ 132.00 —192.00 | Technicians and Project Managers
- ll Executive Engineers and Consultants,
JU=c 204.00 — 288.00 Senior Project Managers and Principals
| Executive Engineers and Consultants,

25 — 29 | 300.00 — 348.00 | Senior Project Managers and Senior
| | Principals

Table D-2. Budget Estimate for the Study

Study Phase Budget Estimate ($)

Compliance and Modeling Support - 14,200
Dynamic Mode! Building 3,900
Dynamic System Stability Studies 25,100
Analysis of Results 14,700
Total _ 57,900
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SECTION E

Notice to Offerors

As a large diversified firm that frequently works with large government entities, Leidos is enrolled and
participates in federal work authorization programs. Leidos will commit to providing a signed Work
Authorization Form as provided in Exhibit E of the RFQ prior to contract award.



SECTION F

Miscellaneous Information

A completed copy of Exhibit F: Miscellaneous Information can be found immediately following this page.

Leidos
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Columbia

Finance

SOLICITATION NO.: Request for Qualification (RFQ) 115/2019
BUYER: Cale Turner

PHONE NO.: (573) 874-7375

E-MAIL: caleturner@como.poy

TITLE: Engineering Services — Electric Transmission Dynamic Studies
ISSUE DATE: October 9,2019
RETURN QUALIFICATIONS NO LATER THAN: November 8, 2019 AT 5:00 PM CENTRAL TIME (END DATE)

VENDORS ARE ENCOURAGED TO RESPOND ELECTRONICALLY THROUGH THE CITY’S E-BIDDING WEBSITE BUT MAY
RESPOND BY HARD COPY (See Mailing Instructions Below)

MAILING INSTRUCTIONS: Print or type Solicitation Number and End Date on the lower lelt hand comer of the envelope or package. Delivered
sealed qualifications must be in the Purchasing Division office (701 E. Broadway, 5* Floor) by the return qualifications date and time.

(U.S. Mail) (Courier Service)

RETURN QUALIFICATIONS TO: CITY OF COLUMBIA PURCHASING or CITY OF COLUMBIA PURCHASING
PO BOX 6015 701 E. BROADWAY, 5" FLOOR
COLUMBIA MO 65205 COLUMBIA MO 65201

CONTRACT PERIOD: Date of Award throngh Completion of Project
DELIVER SUPPLIES/SERVICES FOB (Free On Board) DESTINATION TO THE FOLLOWING ADDRESS:

City of Columbia, Utilities Department
701 East Broadway
Columbia, Missouri 65201

The offeror heteby declares understanding, agreement and certification of compliance to provide the items and/or services, at the prices quoted, in
accordance with all requirements and specifications contained herein. The offeror further agrees that the language of this RFQ shall govern in the event of a
conflict with his/her qualifications. The offeror further agrees that upon receipt of an authorized purchase order from the Purchasing Division or when a
Contract/Agreement is signed and issued by an authorized official of the City of Columbia, a binding contract shall exisl between the offeror and the City of
Columbia.

SIGNATURE REQUIRED

VENDOR NAME

MAILING ADDRESS

CITY, STATE, ZIP CODE

CONTACT PERSON EMAIL ADDRESS

PHONE NUMBER FAX NUMBER

VENDOR TAX FILING TYPE WITII IRS (CIIECK ONE)

Corporation Individual State/Local Government Partnership Sole Proprietor  ___IRS Tax-Exenpl
AUTHORIZED SIGNATURE DATE
PRINTED NAME TITLE
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RFQ 115/2019: Engineering Services — Electric Transmission Dynamic Studies

1. INTRODUCTION AND GENERAL REQUIREMENTS

INTRODUCTION:

This document constitutes a request for competitive, sealed qualifications for the provision of Engineering
Services for Electric Transmission Dynamic Studies for the City of Columbia (hereinafter referred to as
City) as set forth herein.

Organization - This document, referred to as an Request for Qualifications (RFQ), is divided into the

following parts:

Introduction and General Information
Technical Specifications/Scope of Work
Qualifications Submission Information
Exhibits A - F

Terminology/Definitions: Whenever the following words and expressions appear in a RFQ document or
any addendum thereto, the definition or meaning described below shall apply.

Addendum/Amendment means a written, official modification to an RFQ.

Attachment applies to all forms which are included with an RFQ to incorporate any
informational data or requirements related to the performance requirements and/or
specifications.

Qualifications end date and time and similar expressions mean the exact deadline
required by the RFQ for the receipt of sealed qualifications.

Offeror means the supplier, vendor, person, or organization that responds to an RFQ by
submitting a qualifications with prices to provide the equipment, supplies, and/or services
as required in the RFQ document.

Buyer means the procurement staff member of the Purchasing Division. The contact
person as referenced herein is usually the buyer.

Contract means a legal and binding agreement between two or more competent parties,
for a consideration for the procurement of equipment, supplies, and/or services.
Contractor means a supplier, offeror, person, or organization who is a successful offeror
as a result of an RFQ and who enters into a contract.

Exhibit applies to forms which are included with an RFQ for the offeror to complete and
submit with the sealed qualifications prior to the specified end date and time.

Request for Qualifications (RFQ) means the solicitation document tssued by the
Purchasing Division to potential offerors for the purchase of equipment, supplies, and/or
services as described in the document. The definition includes all pricing pages, exhibits,
attachments, and addendums thereto.

May means that a certain feature, component, or action is permissible, but not required.
Must means that a certain feature, component, or action is a mandatory condition.

Pricing Page(s) applies to the form(s) on which the offeror must state the price(s)
applicable for the equipment, supplies, and/or services required in the RFQ. The Pricing
Pages must be completed and submitted by the offeror with the sealed qualifications prior
to the specified qualifications end date and time.

Shall have the same meaning as the word must.

Should means that a certain feature, component and/or action are desirable but not
mandatory.

Page 2 of 19



RFQ 115/2019: Engineering Services — Electric Transmission Dynamic Studies

SCHEDULE OF ACTIVITIES:

DATE ACTIVITY
October 22, 2019 Close of written Requests for Additional Information
October 25, 2019 Written responses to Requests for Additional Information sent to all

November 8, 2019 Request for Qualifications is due by Friday, November 8, 2019 at 5:00 p.m.
CST
December 1, 2019 Contract Start Date

*The above dates are target dates and may change.

QUALIFICATIONS SUBMISSION:

Qualifications may be submitted in a sealed envelope at the purchasing office or uploaded electronically
on the City’s E-bidding website. No fax or e-mail qualifications will be accepted. Sealed quahflcatlons
must be delivered to the Finance Department, Purchasing Division, 701 E. Broadway, 5t Floor,
Columbia, MO 65201 by the closing date and time. Qualifications received after the appointed time will
be determined non-responsive and will not be opened. Sealed qualifications must be submitted in three (3)
copies, one of which must be an original and so marked. The qualifications must be in sealed envelopes
and marked in bold letters “RFQ 115/2019: Engineering Services — Electric Transmission Dynamic
Studies.”

QUESTIONS/CLARIFICATIONS OF THE REQUEST FOR QUALIFICATIONS:

All questions concerning the solicitation and specifications shall be submitted in writing via e-mail or fax
to the name below. You are encouraged to submit your questions via e-mail.

Cale Turner, Purchasing Agent
Phone: (573) 874-7375
E-mail: cale.turner@como.gov

Any oral responses to any question shall be unofficial and not binding on the City of Columbia. An
Addendum to this RFQ providing the City of Columbia’s official response will be issued if necessary to
all known prospective offerors. Questions must be submitted no later than 5:00 p.m. on Tuesday, October
22, 2019.

This written Request for Additional Information will take place of the normal Pre-Qualifications
Conference.

VALIDITY OF QUALIFICATIONS:

Offerors agree that qualifications submitted will remain firm for a period of ninety (90) calendar days
after the date specified for the return of qualifications.

REJECTION OF QUALIFICATIONS:
The City of Columbia reserves the right to reject any or all qualifications received in response to this

RFQ, or to cancel the RFQ if it is in the best interest of the City of Columbia to do so. Failure to furnish
all information requested in this RFQ may disqualify the qualifications. Any exceptions to the
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RFQ 115/2019: Engineering Services — Electric Transmission Dynamic Studies

requirements specified must be identified in the qualifications.
WITHDRAWAL OF QUALIFICATIONS:
Any offeror may withdraw his or her qualifications at any time prior to the scheduled closing time for the

receipt of qualifications. However, no qualifications will be withdrawn for a period of ninety (90)
calendar days after the scheduled closing time for the receipt of qualifications.

ALTERATION OF SOLICITATION:

The wording of the City of Columbia’s solicitation may not be changed or altered in any manner.
Offerors taking exception to any clause in whole or in part should do so by listing said exceptions on their
letterhead and submitting them with their qualifications; such exceptions will be evaluated and accepted
or rejected by the City of Columbia, whose decision will be final.

RESPONSE MATERIAL OWNERSHIP:

All material submitted regarding this RFQ becomes the property of The City of Columbia. Any person
may review qualifications after the Agreement has been issued, subject to the terms of this solicitation.

INCURRING COSTS:

The City of Columbia shall not be obligated or be liable for any cost incurred by offerors prior to issuance
of an Agreement. All costs to prepare and submit a response to this solicitation shall be borne by the
offeror.

COLLUSION CLAUSE:

Any agreement or collusion among offerors and prospective offerors to illegally restrain freedom of
competition by agreement to fix prices, or otherwise, will render the qualifications of such offerors void.

CONTRACT DOCUMENTS:

The final agreement between the City of Columbia and the offeror will include by reference:

¢ Offeror’s Response to the RFQ
¢ The City Issued RFQ with any addendums

Any changes, additions or modifications hereto will be in writing and signed by the Purchasing Agent.
No other individual is authorized to modify the agreement in any manner.

FUNDS:

Financial obligations of the City of Columbia payable after the current fiscal year are contingent upon
funds for that purpose being appropriated, budgeted, and otherwise made available. In the event funds are
not appropriated, any resulting Contract will become null and void, without penalty to the City of
Columbia.

MISSOURI LICENSURE AND CERTIFICATE OF AUTHORITY:

Offeror certifies that it is currently in compliance, and agrees to maintain compliance for the duration of
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the agreement/contract, with all licensure requirements of the Missouri Board for Architects, Professional
Engineers, Professional Land Surveyors and Professional Landscape Architects (hereinafter referred as
APEPLSPLA) to practice in Missouri as a professional engineer as provided under Chapter 327 of the
Missouri Revised Statutes. To the extent required by Section 327.401 of the Missouri Revised Statutes,
offeror understands and agrees that the person personally in charge and supervising the professional
engineering services of offeror under the agreement/contract shall be licensed and authorized to practice
engineering in Missouri, and the offeror will keep and maintain a valid certificate of authority from
APEPLSPLA.
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2. TECHNICAL SPECIFICATIONS/SCOPE OF WORK

GENERAL:

The City of Columbia, Missouri, Water and Light Department (CWLD) is requesting qualifications from
professional engineering firms to assist the City in local and regional electric transmission dynamic
system modeling and transient analysis for stability. To ensure continued compliance with NERC
standards, it is required that the City conduct a dynamic study and analysis in the near future for near-
term and long-term planning, and to identify any possible Critical Assets. This analysis must meet the
requirements set forth in NERC TPL and CIP Standards and will be conducted for a near-term (1-5 years)
and long term (6-10 years) study.

DESCRIPTION OF FACILITIES:

The City of Columbia owns and operates a municipal electric utility that supplies power to approximately
50,700 customers in and around the City, and expects a peak load of 363 MW in the summer of 2019. The
utility owns and operates generating stations, with expected peak generation of 208 MW for the summer
of 2019, though actual capacity is higher. The utility interconnects to the transmission grid at 161 kV and
69 kV. The City internal transmission network includes 69 kV and 161 kV, and eight ties to neighboring
utilities.

SERVICES PROVIDED BY THE CITY:

During the course of the work, the City will assist the contractor by compiling and/or furnishing the
following described services when and as required for the orderly completion of the work:

¢ Assist contractor by placing at contractor’s disposal available information pertinent to the
assignment including previous reports and other data relative thereto.

¢ Examine all studies, reports, sketches, estimates, RFP/RFQ documents, drawings, proposals
and other documents presented by contractor and render in writing decisions pertaining
thereto in a timely fashion.

e Give prompt written notice to contractor whenever City observes or otherwise becomes
aware of any defect in the project.

COMPLIANCE AND MODELING SUPPORT:

Contractor shall review the most up-to-date NERC and SERC Compliance measures and identify any new
requirements compared to CWLD’s existing compliance methods.

Contractor shall review CWLD’s existing electric system conditions and determine the conditions to be
studied for this year’s dynamic planning studies that are pertinent to the operation of the CWLD facilities,
including, but not limited to:

¢  Working with City staff to make corrections or fill in missing information in the planning
models as necessary for dynamic, short circuit, and power-flow modeling purposes

® Review/revise voltage schedules for generator or transtormer LTC control
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DELIVERABLES: None
DYNAMIC MODEL BUILDING:

Contractor shall build/update dynamic models for CWLD system in seasons required to meet the
requirements of the SERC Transmission Planning requirements as outlined in TPL-001-4.

DELIVERABLES: All models and files associated with models in PSS/E version 33 compatible format

DYNAMIC SYSTEM STABILITY STUDIES:

Studies shall meet the requirements of the SERC Transmission Planning requirements as outlined in TPL-
001-4.

DELIVERABLES: Generator rotor angle/voltage and frequency spreadsheets and plots
ANALYSIS OF RESULTS:

Contractor shall prepare a report of the findings of the stability studies with a detailed analysis. Report
shall include recommendations for stability, or indicate if none are necessary, and will identify critical

assets if any exist.

DELIVERABLES: Final analysis report
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3. QUALIFICATIONS SUBMISSION INFORMATION

SUBMISSION OF QUALIFICATIONS:

On-line Qualifications - If a registered offeror is responding electronically through the City of Columbia
Bidding System website, in addition to completing the pricing, the registered offeror should submit
completed exhibits, forms, and other information concerning the qualifications as an attachment to the
electronic qualifications. The registered offeror is instructed to review the RFQ submission provisions
carefully to ensure they are providing all required pricing, including applicable renewal pricing.

The exhibits, forms, and Pricing Page(s) provided herein can be saved into a word processing
document, completed by a registered otferor, and then sent as an attachment to the electronic
submission. Other information requested or required may be sent as an attachment. Be sure
to include the solicitation/bid number, company name, and a contact name on any electronic
attachments.

In addition, a registered offeror may submit the exhibits, forms, Pricing Page(s), etc., through
mail or courier service. However, any such submission must be received prior to the
specified end date and time.

If a registered offeror submits an electronic and hard copy qualifications response and if such
responses are not identical, the offeror should explain which response is valid. In the absence
of an explanation, the City of Columbia shall consider the response which serves its best
interest.

Hard Copy Qualifications - If the offeror is submitting a qualifications via the mail or a courier service or
is hand delivering the qualifications, the offeror should include completed exhibits, forms, and other
information concerning the qualifications (including completed Pricing Page(s) with the qualifications.
The offeror is instructed to review the RFQ submission provisions carefully to ensure they are providing
all required pricing, including applicable renewal pricing.

Recycled Products - The City of Columbia recognizes the limited nature of our resources and
the leadership role of government agencies in regard to the environment. Accordingly, the
offeror is requested to print the qualifications double-sided using recycled paper, if possible,
and minimize or eliminate the use of non-recyclable materials such as plastic report covers,
plastic dividers, vinyl sleeves, and binding. Lengthy qualifications may be submitted in a
notebook or binder.

The offeror should include three (3) additional copies along with their original qualifications.
The front cover of the original qualifications should be labeled “original” and the front cover
of all copies should be labeled “copy”. In case of a discrepancy between the original
qualifications and the copies, the original qualifications shall govern.

Open Records - Pursuant to section 610.021, RSMo, the offeror’s qualifications shall be considered an
open record after a contract is executed or all qualifications are rejected. At that time, all qualifications
are scanned into the Purchasing Division imaging system.

The scanned information will be available upon request from the Purchasing Division.
Therefore, the offeror is advised not to include any information in the qualifications that the
offeror does not want to be viewed by the public, including personal identifying information
such as social security numbers.
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In preparing a qualifications, the offeror should be mindful of document preparation efforts
for scahning purposes and storage capacity that will be required to image the qualifications
and should limit qualifications content to items that provide substance, quality of content, and
clarity of information.

To facilitate the evaluation process, the offeror is encouraged to organize their qualifications into sections
that correspond with the individual evaluation categories described herein. The offeror is cautioned that it
is the offeror’s sole responsibility to submit information related to the evaluation categories and that the
City of Columbia is under no obligation to solicit such information if it is not included with the
qualifications. The offeror’s failure to submit such information may cause an adverse impact on the
evaluation of the qualifications.

The qualifications should be page numbered.

The signed page one from the original RFQ and all signed addendums should be placed at the
beginning of the qualifications.

Each section should be titled with each individual evaluation category and all material related
to that category should be included therein.

Questions Regarding the RFQ — Except as may be otherwise stated herein, the offeror and the offeror’s
agents (including subcontractors, employees, consultants, or anyone else acting on their behalf) must
direct all of their questions or comments regarding the RFQ, the solicitation process, the evaluation, etc.,
to the buyer of record indicated on the first page of this RFQ. Inappropriate contacts to other personnel
are grounds for suspension and/or exclusion from specific procurements. Offerors and their agents who
have questions regarding this matter should contact the buyer.

The buyer may be contacted via e-mail or phone as shown on the first page.

Only those questions which necessitate a change to the RFQ will be addressed via an
addendum to the RFQ. Offerors are advised that any questions received less than ten (10)
calendar days prior to the RFQ opening date may not be addressed.

Joint Venture or Co-Counsel Response ~ If the qualifications is being submitted in conjunction with
another entity or law firm (similar to a joint response, joint venture, or co-counsel), there can be only one
(1) response submitted in response to the Request for Qualifications by the entities/firms involved.
Therefore, only one (1) entity/firm must be designated as lead and must be designated as the official
offeror for purposes of submitting the qualifications. Such lead offeror and contractor, if awarded the
contract), must be the only party officially signing and submitting the qualifications as well as serving as
the official signatory for the joint venture or co-counsel.

MINIMUM REQUIRED SUBMITTALS:
¢ A brief description of the firm (Exhibit A)
e The qualifications and background of the firm (Exhibit A)

e A summary of any arrangements that will be made with any other firm for assistance on the work
(Exhibit D)
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®  Alist of key personnel to be involved in the work (Exhibit C)

* A list of similar work performed for other municipalities or agencies, including a description of
work and the name of the municipality or agency, and the action taken as a result of the work. A
list of references should be included. (Exhibit B)

¢ Discussion explaining why the firm believes the City of Columbia would benefit from selecting
the firm to do the work. (Exhibit D)

® A description of the approach the firm will take to complete the work, including an estimate of
the total time needed for the firm to complete the work. (Exhibit D)

¢ A description of the firm’s fee schedule, method of payment, and a budget estimate or range with
a not-to-exceed amount for each phase of work. (Exhibit D)

MISCELLANEOUS SUBMITTAL INFORMATION:

Affidavit of Work Authorization and Documentation - Pursuant to section 285.530, RSMo, if the offeror
meets the section 285.525, RSMo, definition of a “business entity”
(hitp:/fwww.moga.mo. gov/statutes/C200-299/28 50000525 11TNM), the offeror must affirm the offeror’s
enrollment and participation in the E-Verify federal work authorization program with respect to the
employees hired after enrollment in the program who are proposed to work in connection with the
services requested herein. The offeror should complete Exhibit E, Business Entity Certification,
Enrollment Documentation, and Affidavit of Work Authorization. Exhibit E must be submitted prior to
an award of a contract.

The offeror should complete and submit Exhibit F, Miscellaneous Information.

Business Compliance - The offeror must be in compliance with the laws regarding conducting business in
the City of Columbia. The offeror certifies by signing the signature page of this original document and
any addendum signature page(s) that the offeror and any proposed subcontractors either are presently in
compliance with such laws or shall be in compliance with such laws prior to any resulting contract award.
The offeror shall provide documentation of compliance upon request by the Purchasing Division. The
compliance to conduct business in the state shall include, but not necessarily be limited to:

Registration of business name (if applicable) with the Secretary of State at
htip:/sos.mo.vov/business/staurtBusiness.asp

Certificate of authority to transact business/certificate of good standing (if applicable)

Taxes (e.g., city/county/state/federal)

State and local certifications (e.g., professions/occupations/activities)

Licenses and permits (e.g., city/county license, sales permits)

Insurance (e.g., worker’s compensation/unemployment compensation)
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4. SELECTION CRITERIA

CRITERIA:
After determining that a qualification satisfies the mandatory requirements stated in the RFQ, the

evaluator(s) shall use both objective analysis and subjective judgment in conducting a comparative
assessment of the qualifications in accordance with the criteria stated below.

¢ Evaluation of proposals

¢ Proven background and experience in the work required

* Reputation of the firm with respect to design and construction or major public improvement
projects.

®  Availability of the firm for participation at public hearings and Council meetings

e References provided
¢ Ability to complete the work in the time required

e Specific background and experience of the key people who will be involved in providing these
services.

EVALUATION PROCESS:

After receipt of the qualifications, a review committee appointed by the City Manager at least two
members of which are licensed professional engineers or architects shall evaluate the gqualifications and
select as a general rule, not less than three firms for interview.

After interviews are conducted, the review committee shall select a firm for negotiation of terms of an
agreement/contract. The services in the agreement/contract shall substantially conform with those
described in the RFQ. Modifications may be made to accommodate budget limitations or to address
related issues not considered in the original scope of work.

COMPETITIVE NEGOTIATION OF QUALIFICATIONS:

The offeror is advised that under the provisions of this Request for Qualifications, the Purchasing
Division reserves the right to conduct negotiations of the qualifications received or to award a contract
without negotiations. If such negotiations are conducted, the following conditions shall apply:

Negotiations may be conducted in person, in writing, or by telephone.

Negotiations will only be conducted with potentially acceptable offeror. The Purchasing
Division reserves the right to limit negotiations to those qualifications which received the
highest rankings during the initial evaluation phase. All offerors involved in the negotiation

process will be invited to submit a best and final offer if necessary.

Terms, conditions, prices, methodology, or other features of the offeror’s qualifications may
be subject to negotiation and subsequent revision. As part of the negotiations, the offeror
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may be required to submit supporting financial, pricing and other data in order to allow a
detailed evaluation of the feasibility, reasonableness, and acceptability of the qualifications.

The mandatory requirements of the Request for Qualifications shall not be negotiable and
shall remain unchanged unless the Purchasing Division determines that a change in such
requirements is in the best interest of the City of Columbia.

AGREEMENT/CONTRACT:
When agreement on a detailed scope of services and fee schedule is reached, a formal agreement/contract

will be prepared and submitted to City Council for approval. If an agreement/contract cannot be reached,
the City will terminate negotiations and select an alternate firm for negotiations.
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EXHIBIT A

OFFEROR INFORMATION

The offeror should provide the following information about the offeror’s organization:

Provide a brief company history including, but not limited to, the following:

Total number of years in business.
Total number of years perforining collection services.
Total number of years of experience with large governmental entities.

Describe the structure of the organization including any board of directors, partners, top departmental
management, corporate organization, corporate trade affiliations, any parent/subsidiary affiliations with
other firms, etc.

Indicate whether the offeror or the offeror’s principals have other interests or relationships that might
conflict with or compromise the requirements herein.

Provide a list summarizing any pending or final legal proceedings involving you or your company that
took place in any court of law, administrative tribunal or alternative dispute resolution process that was
filed, settled or gone to final judgment within the last three (3) years. The summary need not disclose
confidential information of a disputed allegation of fact or law, but must contain the allegations made
and/or contested or findings of the court of law, tribunal or dispute resolution process. Failure to provide
a full and accurate summary of legal proceedings may result in rejection of the qualifications or
termination of any subsequent contract.

Document the offeror’s financial solvency in a manner that is acceptable for public review. Audited
financial statements for the last year will provide such documentation; however, the statements will
become public information. If the offeror is a subsidiary, also provide the documentation for the parent
company.
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EXHIBIT B

CURRENT/PRIOR EXPERIENCE

The offeror should copy and complete this form documenting the offeror and any subcontractor’s
current/prior experience considered relevant to the services required herein. In addition, the offeror is
advised that if the contact person listed for verification of services is unable to be reached during the
evaluation, the listed experience may not be considered.

I Offeror Name or Subcontractor Name:

(if reference is for a Subcontractor):

Reference Information (Current/Prior Services Performed For :) |

I Name of Reference
Company/Client:

Address of Reference
Company/Client:

I Reference Contact Person
Name, Phone #, and E-mail
Address:

Title/Name of "
Service/Contract

Dates of Project Initiation and
Project Completion:

If service/contract has
terminated, specify reason:

Description of Services
Performed, such as: |

v' What the offeror did
v" How the offeror did it
v Results

v’ Additional Detail

I Personnel Assigned to
Service/Contract (include all
key personnel and identify

role): I
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EXHIBIT C

EXPERTISE OF KEY PERSONNEL
(Copy and complete this table for each key person proposed)

Title of Position:

Name of Person:

Educational Degree (s): include
college or university, major, and dates

License(s)/Certification(s), #(s),
expiration date(s), if applicable:

Specialized Training Completed.

# of years’ experience in area of
service proposed to provide:

Describe person’s relationship to
offeror. 1f employee, # of years. If
subcontractor, describe other/past
working relationships

Describe this person’s responsibilities
over the past 12 months.

Previous employer(s), positions, and
Dates

Staffing Methodology

Describe the person’s planned
duties/role proposed herein:
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EXHIBIT D

METHOD OF PERFORMANCE

The offeror should use this Exhibit, or any format desired, to present a written plan for performing the
requirements specified in this Request for Qualifications.

* A summary of any arrangements that will be made with any other firm for assistance on the work

¢ Discussion explaining why the firm believes the City of Columbia would benefit from selecting
the firm to do the work.

¢ A description of the approach the firm will take to complete the work, including an estimate of
the total time needed for the firm to complete the work.

® A description of the firm’s fee schedule, method of payment, and a budget estimate or range with
a not-to-exceed amount for each phase of work.
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EXHIBIT E

NOTICE TO OFFERORS

Sections 285.525 To 285.550 RSMo.

Pursuant to section 285.530 (1) RSMo., No business entity or employer shall knowingly employ, hire for
employment, or continue to employ an unauthorized alien to perform work within the State of Missouri.

As a condition for the award of any contract or grant in excess of five thousand dollars by the state or by
any political subdivision of the state to a business entity, or for any business entity receiving a state-
administered or subsidized tax credit, tax abatement, or loan from the state, the business entity shall, by
sworn affidavit and provision of documentation, affirm its enrollment and participation in a federal work
authorization program with respect to the employees working in connection with the contracted services.
Every such business entity shall sign an affidavit affirming that it does not knowingly employ any person
who is an unauthorized alien in connection with the contracted services. {RSMo 285.530 (2))

An Employer may enroll and participate in a federal work authorization program and shall verify the
employment eligibility of every employee in the employer’s hire whose employment commences after the
employer enrolls in a federal work authorization program. The E-verify system issues a
Memorandum of Understanding once enrollment is complete; the City of Columbia requires a copy
of this document be attached to the Work Authorization Affidavit. The employer shall retain a copy
of the dated verification report received from the federal government. Any business entity that
participates in such program shall have an affirmative defense that such business entity has not violated
subsection 1 of this section. {RSMo 285.530 (4)}

For offerors that are not already enrolled and participating in a federal work aunthorization program, E-
Verify is an example of this type of program. Information regarding E-Verify is available at:
http: //www.dhs.govie-verity
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EXHIBIT E, Continued
CITY OF COLUMBIA, MISSOURI
WORK AUTHORIZATION AFFIDAVIT
PURSUANT TO 285.530 RSMo
(FOR ALL BIDS IN EXCESS OF $5,000.00)

County of. )
)SS.
State of )
My name is . I am an authorized agent of

(Bidder). This business is enrolled and participates in a federal work

authorization program for all employees working in connection with services provided to the City of
Columbia. This business does not knowingly employ any person who is an unauthorized alien in
connection with the services being provided. Documentation of participation in a federal work
authorization program is attached to this affidavit.

Furthermore, all subcontractors working on this contract shall affirmatively state in writing in
their contacts that they are not in violation of Section 285.530.1 RSMo and shall not thereafter be in
violation. Alternatively, a subcontractor may submit a sworn affidavit under penalty of petjury that all

employees are lawfully present in the United States.

Affiant

Printed Name

Personally appeared before me, a Notary Public, within and for the County of

]

State of Missouri, the person whose signature appears above, PERSONALLY AND KNOWN TO ME
AND ACKNOWLEDGED, that signed the foregoing Affidavit for the purposes therein stated.

Subscribed and sworn to me this day of , 20

My Commission expires , 20

(Notary Public)
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EXHIBIT F

MISCELLANEOUS INFORMATION

Employee/Conflict of Interest:

Offerors who are elected or appointed officials or employees of the City of Columbia or any political
subdivision thereof, serving in an executive or administrative capacity, must comply with sections 105.450
to 105.458, RSMo, regarding conflict of interest. 1f the offeror or any owner of the offeror’s organization
is currently an elected or appointed official or an employee of the City of Columbia or any political
subdivision thereof, please provide the following information:

Name and title of elected or appointed official or
employee of the City of Columbia or any political
subdivision thereof:

If employee of the City of Columbia or political
subdivision thereof, provide name of City or political
subdivision where employed:

Percentage of ownership interest in offeror’s
organization held by elected or appointed official or
employee of the City of Columbia or political
subdivision thereof:

%

Registration of Business Name (if applicable) with the Missouri Secretary of State

The offeror should indicate the offeror’s charter number and company name with the Missouri Secretary
of State. Additionally, the offeror should provide proof of the offeror’s good standing status with the
Missouri Secretary of State. If the offeror is exempt from registering with the Missouri Secretary of State
pursuant to section 351.572, RSMo., identify the specific section of 351.572 RSMo., which supports the
exemption.

Charter Number (if applicable) Company Name

If exempt from registering with the Missouri Secretary of State pursuant to section 351.572 RSMo., identify the
section of 351.572 to support the exemption:
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